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Current copies of the following documents are hereby made part of these contract documents
by reference. These documents are available on the DFCM web site at http://dfcm.utah.gov or are
available upon request from DFCM.

DFCM General Conditions dated May 25, 2005.
DFCM Application and Certification for Payment dated May 25, 2005.

Technical Specifications :
Drawings:

The Agreement and General Conditions dated May 25, 2005
have been updated from versions that were formally adopted
and in use prior to this date. The changes made to the General

Conditions are identified in a document entitled Revisions to
General Conditions that is available on DFCM’s web site a
-//dfcm.utah.gov
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NOTICE TO CONTRACTORS

Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for:

OFFICE REMODEL - DIVISION OF OIL, GAS & MINING
DEPARTMENT OF NATURAL RESOURCES - SALT LAKE CITY, UTAH
DECM PROJECT NO: 07262500

Bids will be in accordance with the Contract Documents that will be available at 2:00 PM on Tuesday
June 5, 2007 and distributed in electronic format only on CDs from DFCM at the Wasatch Building at
the Utah State Fairpark, approximately 155 North 1000 West, Salt Lake City, Utah and on the DFCM
web page at http://dfcm.utah.gov. For questions regarding this project, please contact Mike Butler,
DFCM, at 801-297-7759. No others are to be contacted regarding this bidding process. The
construction budget for this project is $121,000.00.

A mandatory pre-bid meeting will be held at 9:00 AM on Tuesday, June 12, 2007 at the Natural
Resources Building, 1594 West Temple, Salt Lake City, Utah. Meet in the lobby. All bidders
wishing to bid on this project are required to attend this meeting.

Bids will be received until the hour of 1:15 PM on Wednesday, June 20, 2007 at the Wasatch Building
at the Utah State Fairpark, approximately 155 North 1000 West, Salt Lake City, Utah. Refer to the
map on the DFCM website for directions (http://dfcm.utah.gov/downloads/fairpark_map.pdf). Bids
will be opened and read aloud in the Wasatch Building at the Utah State Fairpark. NOTE: Bids must
be received at the Wasatch Building at the Utah State Fairpark by the specified time.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.

The Division of Facilities Construction and Management reserves the right to reject any or all bids or
to waive any formality or technicality in any bid in the interest of DFCM.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

Marla Workman, Contract Coordinator
4110 State Office Building, Salt Lake City, Utah 84114
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PROJECT DESCRIPTION

Proposed Scope of work:

1. First floor office renovations — offices affected:
a. Offices 1, 2, 3, 4,5, 6, 7, 8, 9, 10, and Storage.
b. Office entrance, waiting area, copper room, and reception.

I. Enclose walls for new office.

ii. Provide glass window in reception wall to waiting room.

iii. Provide counter from reception to public area 101.

\V2 Provide glass door between waiting area and public area 101.

V. Provide push button for card access on two of the four new access readers
located in the reception area.
Vi. Addition of two exterior windows.
2. Mechanical HVAC relocations and VAV box additions if required by office changes and
additions.

3. Lighting relocations.

Additive Alternate No. 1 - Provide electric door opener in lieu of the pneumatic type for two exit
doors.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

PROJECT SCHEDULE

PROJECT NAME: OFFICE REMODEL - DIVISION OF OIL, GAS & MINING
DEPARTMENT OF NATURAL RESOURCES - SALT LAKE CITY, UTAH
DFCM PROJECT #: 07262500

Event Day Date Time Place
Bidding Documents Tuesday June 5, 2007 2:00 PM | Wasatch Building
Available Utah State Fairpark

Approx 155 North 1000 West
Salt Lake City, UT** and
DFCM web site *

Mandatory Pre-bid Site Tuesday June 12, 2007 9:00 AM | Main Lobby
Meeting Natural Resources Building
1594 West Temple
SLC, UT
Last Day to Submit Monday June 18, 2007 9:00 AM | Mike Butler - DFCM,
Questions E-mail mcbutler@utah.gov

Fax 801-328-9356

Prime Contractors Turn Wednesday June 20, 2007 1:15 PM | Wasatch Building

In Bid and Bid Bond Utah State Fairpark

Approx 155 North 1000 West
Salt Lake City, UT **
Sub-contractor List Due Thursday June 21, 2007 1:15PM | DFCM

4110 State Office Bldg

SLC, UT

Fax 801-538-3677

Substantial Completion Tuesday September 4, 2007
Date

* NOTE: DFCM'’s web site address is http://dfcm.utah.gov

**  Due to the ongoing construction on Capitol Hill and the anticipated shortage of parking during 2007,
all bids will be received and opened at the Wasatch Building at the Utah State Fairpark. Refer to map
on the DFCM web site for directions (http://dfcm.utah.gov/downloads/fairpark map.pdf)
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors” and in accordance with the "Instructions to Bidders”,
in compliance with your invitation for bids for the OFFICE REMODEL — DIVISION OF OIL, GAS &
MINING - DEPARTMENT OF NATURAL RESOURCES - SALT LAKE CITY, UTAH - DECM
PROJECT NO. 07262500 and having examined the Contract Documents and the site of the proposed Work
and being familiar with all of the conditions surrounding the construction of the proposed Project, including the
availability of labor, hereby proposes to furnish all labor, materials and supplies as required for the Work in
accordance with the Contract Documents as specified and within the time set forth and at the price stated below.
This price is to cover all expenses incurred in performing the Work required under the Contract Documents of
which this bid is a part:

I/We acknowledge receipt of the following Addenda:

BASE BID: For all work shown on the Drawings and described in the Specifications and Contract Documents,
I/we agree to perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

ADDITIVE ALTERNATE NO. 1: For all work shown on the Drawings and described in the Specifications
and Contract Documents to provide an electric door opener in lieu of the pneumatic type for two exit doors, I/we
agree to perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by September 4, 2007, should I/we be the
successful bidder, and agree to pay liquidated damages in the amount of $50.00 per day for each day after
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.
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BID FORM
PAGE NO. 2

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the
contract.

The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the
property of the Division of Facilities Construction and Management as liquidated damages for delay and
additional expense caused thereby in the event that the contract is not executed and/or acceptable 100%
Performance and Payment bonds are not delivered within the time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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INSTRUCTIONS TO BIDDERS

1. Drawings and Specifications, Other Contract Documents

Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated
in the Invitation to Bid.

2. Bids

Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and
shall include in the bid the cost of all items required by the Contract Documents. If the bidder
observes that portions of the Contract Documents are at variance with applicable laws, building codes,
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall
promptly notify the DFCM Representative and the necessary changes shall be accomplished by
Addendum.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in
the procurement documents and submitted in a sealed envelope at the location specified by the
Invitation to Bid prior to the deadline for submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON THE
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE
CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form,
and the bid security meets all other legal requirements, the bidder will be allowed to provide an
acceptable bid bond by the close of business on the next business day following notification by DFCM
of submission of a defective bid bond security. NOTE: A cashier’s check cannot be used as a
substitute for a bid bond.

3. Contract and Bond

The Contractor's Agreement will be in the form found in the specifications. The Contract Time will be
as indicated in the bid. The successful bidder, simultaneously with the execution of the Contract
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original
signatures, upon the forms provided in the procurement documents. The performance and payment
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured
from a company that meets the requirements specified in the requisite forms. Any bonding
requirements for subcontractors will be specified in the Supplementary General Conditions.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 2

4, Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”,
which are included as part of these Contract Documents. The Subcontractors List shall be delivered to
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening. Requirements for
listing additional subcontractors will be listed in the Contract Documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements
for the listing and changing of subcontractors. Any contractor who is found to not be in compliance
with these requirements is subject to a debarment hearing and may be debarred from consideration for
award of contracts for a period of up to three years.

5. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project
Manager a request for an interpretation thereof. The person or entity submitting the request will be
responsible for its prompt delivery. Any interpretation of the proposed documents will be made only
by addenda posted on DFCM’s web site at http://dfcm.utah.gov. Neither the DFCM nor A/E will be
responsible for any other explanations or interpretations of the proposed documents. A/E shall be
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project.

6. Addenda

Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov. Contractors are responsible for
obtaining information contained in each addendum from the web site. Addenda issued prior to the
submittal deadline shall become part of the bidding process and must be acknowledged on the bid
form. Failure to acknowledge addenda may result in disqualification from bidding.

7. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder,
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference
Laws in U.C.A. Title 63, Chapter 56. DFCM reserves the right to waive any technicalities or
formalities in any bid or in the bidding. Alternates will be accepted on a prioritized basis with
Alternate 1 being highest priority, Alternate 2 having second priority, etc.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 3

8. DFCM Contractor Performance Rating

As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating”
form. The ratings issued on this project will not affect this project but may affect the award on future
projects.

9. Licensure

The Contractor shall comply with and require all of its subcontractors to comply with the license laws
as required by the State of Utah.

10. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

11. Time is of the Essence

Time is of the essence in regard to all the requirements of the Contract Documents.

12. Withdrawal of Bids

Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid
after it has been opened.

13. Product Approvals

Where reference is made to one or more proprietary products in the Contract Documents, but
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the
standards set forth in the drawings and specifications and are compatible with the intent and purpose of
the design, subject to the written approval of the A/E. Such written approval must occur prior to the
deadline established for the last scheduled addenda to be issued. The A/E’s written approval will be in
an issued addendum. If the descriptive material is not restrictive, the products of other manufacturers
specified will be accepted without prior approval provided they are compatible with the intent and
purpose of the design as determined by the A/E.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 4

14. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial
responsibility of the contractor, subcontractor or sub-subcontractor.

15. Debarment

By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site
managers, have been, or are under consideration for, debarment or suspension, or any action that
would exclude such from participation in a construction contract by any governmental department or
agency. If the Contractor cannot certify this statement, attach to the bid a detailed written explanation
which must be reviewed and approved by DFCM as part of the requirements for award of the Project.
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. Itis expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of , 20
Principal’'s name and address (if other than a corporation): Principal’'s name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of , 20 , personally appeared before me

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20
My Commission Expires:
Resides at:

NOTARY PUBLIC

Agency:

Agent:

Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated
in these Contract Documents, on the following basis:

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED

Any additional subcontractors identified in the bid documents shall also be listed.

The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

List subcontractors for base bid as well as the impact on the list that the selection of any alternate
may have.

Bidder may not list more than one subcontractor to perform the same work.

e Bidder must list “Self” if performing work itself.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's
license number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder
shall certify that all subcontractors, required to be licensed, are licensed as required by State law. A
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who
provide only materials, equipment, or supplies to a contractor or subcontractor.

BIDDER LISTING 'SELF' AS PERFORMING THE WORK:

Any bidder that is properly licensed for the particular work and intends to perform that work itself in
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the
term “Self” for that category on the subcontractor list form. Any listing of ‘Self’ on the sublist form
shall also include the amount allocated for that work.

‘SPECIAL EXCEPTION’:

A bidder may list “‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and
why the bidder was unable to obtain a qualified subcontractor bid. The Director must find that the
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in
order for the bid to be considered. If awarded the contract, the Director shall supervise the bidder’s
efforts to obtain a qualified subcontractor bid. The amount of the awarded contract may not be
adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of *Special Exception’ on
the sublist form shall also include amount allocated for that work.
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

Page No. 2

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law. Director may withhold awarding the contract
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the
contractor shall have 24 hours to submit the correction to the Director. If such correction is submitted
timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed
subcontractors only after receiving written permission from the Director based on complying with all

of the following criteria.

1) The contractor has established in writing that the change is in the best interest of the State and
that the contractor establishes an appropriate reason for the change, which may include, but not
is not limited to, the following reasons: the original subcontractor has failed to perform, or is
not qualified or capable of performing, and/or the subcontractor has requested in writing to be

released.

(2 The circumstances related to the request for the change do not indicate any bad faith in the
original listing of the subcontractors.

3) Any requirement set forth by the Director to ensure that the process used to select a new
subcontractor does not give rise to bid shopping.

4) Any increase in the cost of the subject subcontractor work is borne by the contractor.

5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change
order being issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing
to being removed unless the Contractor establishes that the subcontractor is not qualified for

the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” 300,000.00 123456789000

CONCRETE (ALTERNATE #1)

XYZ Concrete Inc

298,000.00

987654321000

MECHANICAL

“Special Exception”
(attach documentation)

Fixed at: 350,000.00

(TO BE PROVIDED
AFTER OBTAINING
SUBCONTRACTOR)

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.

DFCM FORM 1b 052107
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and
SUBCONTRACTORS LIST
FAX TO 801-538-3677
PROJECT TITLE:
Caution: You must read and comply fully with instructions.
SUBCONTRACTOR, SUBCONTRACTOR

TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
We certify that:
I. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any

alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.
3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A
WRITTEN CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS
DEEMED APPROPRIATE BY DFCM. ATTACH A SECOND PAGE IF NECESSARY.
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3000/300/ IFVA/ / /

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of , 20, by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this
Agreement and are included in the specifications for this Project. All terms used in this Contractor's
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00),
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100%
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

Payment Bond as well as all insurance requirements of the Contractor. Said bonds have already been
posted by the Contractor pursuant to State law. The required proof of insurance certificates have been
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's
Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete by . Contractor agrees to pay liquidated damages in the amount of
$ per day for each day after expiration of the Contract Time until the Contractor achieves
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the
damages applicable. The provision for liquidated damages is: (a) to compensate the DFCM for delay
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations
that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the Contractor requests payment and agrees to
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CONTRACTOR'S AGREEMENT
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such
be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. Itis understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and
remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.
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ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM,; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis ___ day of , 20 , personally appeared before me,
whose |dent|ty is personally known to me (or proved to me on the basis of satisfactory eV|dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public

(SEAL)

My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
David D. Williams, Jr. Date - Manager Date
DFCM Administrative Services Director Capital Development/Improvements
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
November 30, 2006
By: Alan S. Bachman Division of Finance Date

Asst Attorney General

DFCM FORM 1b 052107
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
, a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of

DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 ,to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF )
) ss.
COUNTY OF )
On this day of , 20___, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
Address: Approved As To Form: May 25, 2005
Phone- By Alan S. Bachman, Asst Attorney General
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the “Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the "Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 ,
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF
On this day of , 20 , personally appeared before me

, Whose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
ﬁgenc.y: Approved As To Form: May 25, 2005
gent: By Alan S. Bachman, Asst Attorney General
Address:
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:
AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified
area of the Project for the use for which it is intended.

The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including
utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

The Owner acknowledges receipt of the following closeout and transition materials:
As-built Drawings O & M Manuals Warranty Documents Completion of Training
Requirements

A list of items to be completed or corrected (Punch List) is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized
changes thereof. The amount of (Twice the value of the punch list work) shall be retained to assure the
completion of the punch list work.

The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within

__calendar days from the above date of issuance of this Certificate. The amount withheld pending completion of the list of
items noted and agreed to shall be: $ . If the list of items is not completed within the time allotted the Owner
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of
the retained project funds. If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be
promptly reimbursed for the balance of the funds needed to compensate the Owner.

by:
CONTRACTOR (include name of firm) (Signature) DATE

by:
A/E (include name of firm) (Signature) DATE

by:
USING INSTITUTION OR AGENCY (Signature) DATE

by:
DFCM (Owner) (Signature) DATE
4110 State Office Building, Salt Lake City, Utah 84114 cc: Parties Noted
telephone 801-538-3018 « facsimile 801-538-3267  http://dfcm.utah.gov DFCM, Director
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SPECIFICATIONS

PREPARED BY
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FAX: (801) 466-8536
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Department of Natural Resources June 2007
Qil, Gas and Mining Remodel
DFCM #07262500

DIVISION 1 - GENERAL REQUIREMENTS

01100 SUMMARY

01250 CONTRACT MODIFICATION PROCEDURES
01290 PAYMENT PROCEDURES

01310 PROJECT MANAGEMENT AND COORDINATION
01400 QUALITY REQUIREMENTS

01600 PRODUCT REQUIREMENTS

01700 EXECUTION REQUIREMENTS

01732 SELECTIVE DEMOLITION

01770 CLOSEOUT PROCEDURES

01781 PROJECT RECORD DOCUMENTS

01782 OPERATION AND MAINTENANCE DATA
01820 DEMONSTRATION AND TRAINING

DIVISION 6- WOOD AND PLASTICS
06402 INTERIOR ARCHITECTURAL WOODWORK
DIVISION 8 — DOORS AND WINDOWS

08110 STEEL DOORS AND FRAMES

08211 FLUSH WOOD DOORS

08410 ALUMINUM ENTRANCES AND STOREFRONTS
08520 ALUMINUM WINDOWS

08710 DOOR HARDWARE

DIVISION 9 - FINISHES

09111 NON-LOAD BEARING STEEL FRAMING
09250 GYPSUM BOARD

09510 ACOUSTIC CEILINGS

09653 RESILIENT WALL BASE AND ACCESSORIES
09680 SHEET CARETING

09912 INTERIOR PAINTING

DIVISION 12 - FURNISHINGS
12491 HORIZONTAL LOUVER BLINDS

DIVISION 15 - MECHANICAL

15010 GENERAL REQUIREMENTS
15050 BASIC MATERIALS & METHODS
15075 MECHANICAL IDENTIFICATION
15083 HVAC INSULATION

15815 METAL DUCTS

15820 DUCT ACCESSORIES

15840 AIR TERMINAL UNITS
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15950 TESTING, ADJUSTING AND BALANCING

DIVISION 16000 - ELECTRICAL

16051 COMMON WORK RESULTS FOR ELECTRICAL

16053 COMMON WORK RESULTS FOR ELECTRONIC SAFETY AND SECURITY
16074 VIBRATION AND SEISMIC CONTROLS FOR ELECTRICAL SYSTEMS
16120 CONDUCTORS AND CABLES

16130 RACEWAYS AND BOXES
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Department of Natural Resources June 2007
Oil, Gas and Mining Remodel
DFCM #07262500

SECTION 01100 - SUMMARY

PART 1- GENERAL

11 SUMMARY
A.  This Section includes the following:

Work covered by the Contract Documents.
Use of premises.

Owner's occupancy requirements.
Specification formats and conventions.

o ukpE

12 WORK COVERED BY CONTRACT DOCUMENTS
A.  Project Identification: Dept. of Natural Resources Bldg. Interior Remodel

1 Project Location: 1594 West North Temple, Salt Lake City, Utah
B.  Owner: Utah Department of Facilities and Construction Management

1 Owner's Representative:
C. Architect: Eaton Architecture, Inc.
D. TheWork consists of the following:
1. The Work includes the demolition of existing selected partitions, doors and frames,
flooring, ceilings, HVAC items and lighting. The installation of new partitions, doors

and frames, flooring, ceilings, HVAC items, lighting and windows.

E. Project will be constructed under a single prime contract.

15 USE OF PREMISES

C. Useof Site: Limit use of premises to work in areas indicated. Do not disturb portions of
Project site beyond areas in which the Work is indicated.

2. Owner Occupancy: Allow for Owner occupancy of Project site and use by the public.

3. Driveways and Entrances: Keep driveways and entrances serving premises clear and
available to Owner, Owner's employees, and emergency vehicles at all times. Do not use
these areas for parking or storage of materials.

a Schedule deliveries to minimize use of driveways and entrances.

SUMMARY 01100-1
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b. Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.

D. Useof Existing Building: Maintain existing building in a weathertight condition throughout
construction period. Repair damage caused by construction operations. Protect building and
its occupants during construction period.

16 OWNER'S OCCUPANCY REQUIREMENTS

B.  Partial Owner Occupancy: Owner will occupy the premises during entire construction period,
with the exception of areas under construction. Cooperate with Owner during construction
operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to
interfere with Owner's operations. Maintain existing exits, unless otherwise indicated.

1 Maintain access to existing walkways, corridors, and other adjacent occupied or used
facilities. Do not close or obstruct walkways, corridors, or other occupied or used
facilities without written permission from Owner and authorities having jurisdiction.

1.7 SPECIFICATION FORMATS AND CONVENTIONS

A.  Specification Format: The Specifications are organized into Divisions and Sections using the
16-division format and CSI/CSC's "MasterFormat" numbering system.

1 Division 1: Sections in Division 1 govern the execution of the Work of all Sectionsin
the Specifications.

B.  Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1 Abbreviated Language: Language used in the Specifications and other Contract
Documents is abbreviated. Words and meanings shall be interpreted as appropriate.
Words implied, but not stated, shall be inferred as the sense requires. Singular words
snall be interpreted as plural, and plura words shall be interpreted as singular where
applicable as the context of the Contract Documents indicates.

2. Imperative mood and streamlined language are generally used in the Specifications.
Requirements expressed in the imperative mood are to be performed by Contractor.
Occasionally, the indicative or subjunctive mood may be used in the Section Text for
clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by
others when so noted.

a The words "shall," "shall be," or "shall comply with," depending on the context,

areimplied where a colon (:) is used within a sentence or phrase.

END OF SECTION 01100

SUMMARY 01100- 2



Department of Natural Resources June 2007
Oil, Gas and Mining Remodel
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SECTION 01250 - CONTRACT MODIFICATION PROCEDURES

PART 1- GENERAL

11 SUMMARY

A.  This Section specifies administrative and procedural requirements for handling and processing
Contract modifications.

12 MINOR CHANGES IN THE WORK

A.  Architect will issue supplemental instructions authorizing Minor Changes in the Work, not
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710,
"Architect's Supplemental Instructions.”

13 PROPOSAL REQUESTS

A.  Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1 Proposal Requests issued by Architect are for information only. Do not consider them
instructions either to stop work in progress or to execute the proposed change.

2. Within 20 days after receipt of Proposal Request, submit a quotation estimating cost
adjustments to the Contract Sum and the Contract Time necessary to execute the change.

a Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. If requested, furnish survey data
to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade

discounts.

Include costs of labor and supervision directly attributable to the change.

Include an updated Contractor's Construction Schedule that indicates the effect of

the change, including, but not limited to, changes in activity duration, start and

finish times, and activity relationship. Use available total float before reguesting
an extension of the Contract Time.

oo

B.  Contractor-Initiated Proposals: If latent or unforeseen conditions require modifications to the
Contract, Contractor may propose changes by submitting a request for a change to Architect.

1 Include a statement outlining reasons for the change and the effect of the change on the

Work. Provide a complete description of the proposed change. Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

CONTRACT MODIFICATION PROCEDURES 01250-1
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2. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

4, Include costs of labor and supervision directly attributable to the change.

5. Include an updated Contractor's Construction Schedule that indicates the effect of the
change, including, but not limited to, changes in activity duration, start and finish times,
and activity relationship. Use available total float before requesting an extension of the
Contract Time.

6. Comply with requirements in Division 1 Section "Product Requirements' if the proposed
change requires substitution of one product or system for product or system specified.

Proposal Reguest Form: Use AIA Document G709 for Proposal Requests.

CONSTRUCTION CHANGE DIRECTIVE

Construction Change Directive:  Architect may issue a Construction Change Directive on
AlA Document G714. Construction Change Directive instructs Contractor to proceed with a
change in the Work, for subsequent inclusion in a Change Order.

1 Construction Change Directive contains a complete description of change in the Work.
It al'so designates method to be followed to determine change in the Contract Sum or the
Contract Time.

Documentation: Maintain detailed records on atime and material basis of work required by the
Construction Change Directive.

1 After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01250

CONTRACT MODIFICATION PROCEDURES 01250 - 2



Department of Natural Resources June 2007
Oil, Gas and Mining Remodel
DFCM #07262500

SECTION 01290 - PAYMENT PROCEDURES

PART 1- GENERAL

11

12

SUMMARY

This Section specifies administrative and procedural requirements necessary to prepare and
process Applications for Payment.

SCHEDULE OF VALUES

Coordination:  Coordinate preparation of the Schedule of Vaues with preparation of
Contractor's Construction Schedule. Cost-loaded CPM Schedule may serve to satisfy
regquirements for the Schedule of Values.

1.

Correlate line items in the Schedule of Values with other required administrative forms
and schedules, including Application for Payment forms with Continuation Sheets and
Contractor's Construction Schedule.

Submit the Schedule of Values to Architect at earliest possible date but no later than
seven days before the date scheduled for submittal of initial Applications for Payment.
Subschedules: Where the Work is separated into phases requiring separately phased
payments, provide subschedul es showing values correlated with each phase of payment.

Format and Content: Use the Project Manual table of contents as a guide to establish line items
for the Schedule of Values. Provide at least one line item for each Specification Section.

1

w N

Identification: Include the following Project identification on the Schedule of Values:

Project name and location.
Name of Architect.

Architect's project number.
Contractor's name and address.
Date of submittal.

©oP o

Submit draft of AIA Document G703 Continuation Sheets.

Provide a breakdown of the Contract Sum in enough detail to facilitate continued
evaluation of Applications for Payment and progress reports. Coordinate with the
Project Manual table of contents. Provide several line items for principal subcontract
amounts, where appropriate. Include separate line items under required principal
subcontracts for operation and maintenance manuals, punch list activities, Project
Record Documents, and demonstration and training in the amount of 5 percent of the
Contract Sum.

Round amounts to nearest whole dollar; total shall equal the Contract Sum.

PAYMENT PROCEDURES 01290-1
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5. Provide a separate line item in the Schedule of Values for each part of the Work where
Applications for Payment may include materials or equipment purchased or fabricated
and stored, but not yet installed.

6. Provide separate line items in the Schedule of Values for initial cost of materials, for
each subsequent stage of completion, and for total installed value of that part of the
Work.

8. Each item in the Schedule of Values and Applications for Payment shall be complete.
Include total cost and proportionate share of general overhead and profit for each item.

a Temporary facilities and other major cost items that are not direct cost of actual
work-in-place may be shown either as separate line items in the Schedule of
Values or distributed as general overhead expense, at Contractor's option.

9. Schedule Updating: Update and resubmit the Schedule of Values before the next
Applications for Payment when Change Orders or Construction Change Directives result
in achange in the Contract Sum.

APPLICATIONS FOR PAYMENT

Each Application for Payment shall be consistent with previous applications and payments as
certified by Architect and paid for by Owner.

1 Initial Application for Payment, Application for Payment at time of Substantial
Completion, and final Application for Payment involve additional reguirements.

Payment Application Times: The date for each progress payment is indicated in the Agreement
between Owner and Contractor. The period of construction Work covered by each Application
for Payment is the period indicated in the Agreement.

Payment Application Times: Progress payments shall be submitted to Architect by the 15th of
the month. The period covered by each Application for Payment is one month, ending on the
last day of the previous month.

Payment Application Forms: Use AIA Document G702 and AIA Document G703
Continuation Sheets as form for Applications for Payment.

Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete
applications without action.

1 Entries shall match data on the Schedule of Values and Contractor's Construction
Schedule. Use updated schedules if revisions were made.

2. Include amounts of Change Orders and Construction Change Directives issued before
last day of construction period covered by application.

Transmittal: Submit 3 signed and notarized original copies of each Application for Payment to
Architect by a method ensuring receipt within 24 hours. One copy shall include waivers of lien
and similar attachmentsiif required.
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1 Transmit each copy with atransmittal form listing attachments and recording appropriate
information about application.

G. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of
mechanic's lien from every entity who is lawfully entitled to file a mechanic's lien arising out of
the Contract and related to the Work covered by the payment.

1 Submit partial waivers on each item for amount requested in previous application, after
deduction for retainage, on each item.

2. When an application shows completion of an item, submit final or full waivers.

3. Owner reserves the right to designate which entities involved in the Work must submit
waivers.

4. Waiver Forms: Submit waivers of lien on forms, executed in a manner acceptable to
Owner.

H. Initial Application for Payment: Administrative actions and submittals that must precede or
coincide with submittal of first Application for Payment include the following:

List of subcontractors.

Schedule of Values.

Contractor's Construction Schedule (preliminary if not final).
Schedule of unit prices.

Submittals Schedule (preliminary if not final).

List of Contractor's staff assignments.

List of Contractor's principal consultants.

Copies of building permits.

Copies of authorizations and licenses from authorities having jurisdiction for
performance of the Work.

10. Initial progress report.

11. Report of preconstruction conference.

12.  Certificates of insurance and insurance policies.

CoNoA®WDNE

l. Application for Payment at Substantial Completion: After issuing the Certificate of Substantial
Completion, submit an Application for Payment showing 100 percent completion for portion of
the Work claimed as substantially compl ete.

1 Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the Work.

J Final Payment Application: Submit final Application for Payment with releases and supporting
documentation not previously submitted and accepted, including, but not limited, to the
following:

1 Evidence of completion of Project closeout requirements.

2. Insurance certificates for products and completed operations where required and proof
that taxes, fees, and similar obligations were paid.
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Updated final statement, accounting for final changes to the Contract Sum.

AlA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

AIlA Document G706A, "Contractor's Affidavit of Release of Liens."

AlA Document G707, "Consent of Surety to Final Payment."

Evidence that claims have been settled.

Final meter readings for utilities, a measured record of stored fuel, and similar data as of
date of Substantial Completion or when Owner took possession of and assumed
responsibility for corresponding elements of the Work.

9. Final, liquidated damages settlement statement.

N AW

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01290
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION

PART 1- GENERAL

11

12

13

SUMMARY

This Section includes administrative provisions for coordinating construction operations on
Project including, but not limited to, the following:

1 Coordination Drawings.
2. Project meetings.
3. Requests for Interpretation (RFIs).

See Divison1 Section "Execution Requirements' for procedures for coordinating general
installation and field-engineering services, including establishment of benchmarks and control
points.

DEFINITIONS

RFI:  Reguest from Contractor seeking interpretation or clarification of the Contract
Documents.

COORDINATION

Coordination:  Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate
construction operations, included in different Sections, that depend on each other for proper
installation, connection, and operation.

1 Schedule construction operations in sequence required to obtain the best results where
installation of one part of the Work depends on installation of other components, before
or after its own installation.

2. Coordinate installation of different components with other contractors to ensure
maximum accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

4, Where availability of space is limited, coordinate installation of different components to
ensure maximum performance and accessibility for required maintenance, service, and
repair of al components, including mechanical and electrical.

Prepare memoranda for distribution to each party involved, outlining special procedures
required for coordination. Include such items as required notices, reports, and list of attendees
at meetings.
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15

1

Prepare ssimilar memoranda for Owner and separate contractors if coordination of their

Work is required.

Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other contractors to avoid
conflicts and to ensure orderly progress of the Work. Such administrative activities include,
but are not limited to, the following:

CoNoA®WDNE

Preparation of Contractor's Construction Schedule.
Preparation of the Schedule of Values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

Startup and adjustment of systems.

Project closeout activities.

SUBMITTALS

Coordination Drawings: Prepare Coordination Drawings if limited space availability
necessitates maximum utilization of space for efficient installation of different components or
if coordination is required for installation of products and materials fabricated by separate
entities.

1.

Content:  Project-specific information, drawn accurately to scale. Do not base
Coordination Drawings on reproductions of the Contract Documents or standard printed
data. Include the following information, as applicable:

a Indicate functional and spatial relationships of components of architectural,
structural, civil, mechanical, and electrical systems.

b. Indicate dimensions shown on the Contract Drawings and make specific note of
dimensions that appear to be in conflict with submitted equipment and minimum
clearance requirements. Provide alternate sketches to Architect for resolution of
such conflicts. Minor dimension changes and difficult installations will not be
considered changes to the Contract.

Sheet Size: At least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by 40
inches (750 by 1000 mm).

Number of Copies: Submit three opague copies of each submittal. Architect will return
one copy.

Refer to individual Sections for Coordination Drawing requirements for Work in those
Sections.

PROJECT MEETINGS
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A.

General: Schedule and conduct meetings and conferences at Project site, unless otherwise

indicated.

1 Attendees: Inform participants and others involved, and individuals whose presence is
required, of date and time of each meeting. Notify Owner and Architect of scheduled
meeting dates and times.

2. Agenda: Prepare the meeting agenda. Distribute the agendato all invited attendees.

3. Minutes: Record significant discussions and agreements achieved. Distribute the

meeting minutes to everyone concerned, including Owner and Architect, within three
days of the meeting.

Preconstruction Conference: Schedule a preconstruction conference before starting
construction, at a time convenient to Owner and Architect, but no later than 15 days after
execution of the Agreement. Hold the conference at Project site or another convenient
location. Conduct the meeting to review responsibilities and personnel assignments.

1

Attendees: Authorized representatives of Owner, Architect, and their consultants;
Contractor and its superintendent; major subcontractors; suppliers; and other concerned
parties shall attend the conference. All participants at the conference shall be familiar
with Project and authorized to conclude matters relating to the Work.

Agenda: Discuss items of significance that could affect progress, including the
following:

Tentative construction schedule.

Phasing.

Critical work sequencing and long-lead items.
Designation of key personnel and their duties.
Procedures for processing field decisions and Change Orders.
Procedures for RFlIs.

Procedures for testing and inspecting.

Procedures for processing Applications for Payment.
Distribution of the Contract Documents.

Submittal procedures.

LEED requirements.

Preparation of Record Documents.

Use of the premises and existing building.

Work restrictions.

Owner's occupancy requirements.

Responsihility for temporary facilities and controls.
Construction waste management and recycling.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.

First aid.

Security.

Progress cleaning.

Working hours.

XS<ETYWTOTDOSI T AT I S@TOQ0DD

Minutes: Architect will record and distribute meeting minutes.
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C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each
construction activity that requires coordination with other construction.

1 Attendees: Installer and representatives of manufacturers and fabricators involved in or
affected by the installation and its coordination or integration with other materials and
installations that have preceded or will follow, shall attend the meeting. Advise
Architect of scheduled meeting dates.

2. Agenda: Review progress of other construction activities and preparations for the
particular activity under consideration, including requirements for the following:

The Contract Documents.

Options.

Related RFls.

Related Change Orders.

Purchases.

Deliveries.

Submittals.

Review of mockups.

Possible conflicts.

Compatibility problems.

Time schedules.

Weather limitations.

Manufacturer's written recommendations.
Warranty requirements.

Compatibility of materials.
Acceptability of substrates.

Temporary facilities and controls.

Space and access limitations.
Regulations of authorities having jurisdiction.
Testing and inspecting requirements.
Installation procedures.

Coordination with other work.

Required performance results.

Protection of adjacent work.

Protection of construction and personnel.

SXSE<ECTPVWTQETOSITATISIQTOO0 D

3. Record significant conference discussions, agreements, and disagreements, including
required corrective measures and actions.

4, Reporting: Distribute minutes of the meeting to each party present and to parties who
should have been present.

5. Do not proceed with installation if the conference cannot be successfully concluded.
Initiate whatever actions are necessary to resolve impediments to performance of the
Work and reconvene the conference at earliest feasible date.

D. Progress Meetings: Conduct progress meetings at weekly intervals. Coordinate dates of
meetings with preparation of payment requests.
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1. Attendees: In addition to representatives of Owner and Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings. All participants at the conference shall be familiar with Project and authorized

to conclude matters relating to the Work.

2. Agenda: Review and correct or approve minutes of previous progress meeting. Review
other items of significance that could affect progress. Include topics for discussion as

appropriate to status of Project.

a Contractor's Construction Schedule: Review progress since the last meeting.
Determine whether each activity is on time, ahead of schedule, or behind schedule,
in relation to Contractor's Construction Schedule. Determine how construction
behind schedule will be expedited; secure commitments from parties involved to
do so. Discuss whether schedule revisions are required to ensure that current and

subsequent activities will be completed within the Contract Time.

1) Review schedule for next period.

b. Review present and future needs of each entity present, including the following:

1) Interface requirements.
2)  Sequence of operations.
3)  Statusof submittals.

4) Deliveries.
5)  Off-sitefabrication.
6)  Access.

7)  Siteutilization.

8)  Temporary facilities and controls.

9)  Work hours.

10) Hazardsand risks.

11) Progress cleaning.

12) Quality and work standards.

13) Status of correction of deficient items.
14) Field observations.

15) REFlIs.

16) Status of proposal reguests.

17) Pending changes.

18) Status of Change Orders.

19) Pending claims and disputes.

20) Documentation of information for payment requests.

3. Minutes: Architect will record and distribute to Contractor the meeting minutes.
4, Reporting: Distribute minutes of the meeting to each party present and to parties who

should have been present.

a Schedule Updating: Revise Contractor's Construction Schedule after each
progress meeting where revisions to the schedule have been made or recognized.

Issue revised schedule concurrently with the report of each meeting.

PROJECT MANAGEMENT AND COORDINATION
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A.

REQUESTS FOR INTERPRETATION (RFIs)

Procedure: Immediately on discovery of the need for interpretation of the Contract Documents,
and if not possible to request interpretation at Project meeting, prepare and submit an RFI in the
form specified.

1 RFIs shall originate with Contractor. RFIs submitted by entities other than Contractor
will be returned with no response.

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's
work or work of subcontractors.

Content of the RFI: Include a detailed, legible description of item needing interpretation and
the following:

Project name.

Date.

Name of Contractor.

Name of Architect.

RFI number, numbered sequentially.

Specification Section number and title and related paragraphs, as appropriate.

Drawing number and detail references, as appropriate.

Field dimensions and conditions, as appropriate.

Contractor's suggested solution(s). If Contractor's solution(s) impact the Contract Time
or the Contract Sum, Contractor shall state impact in the RFI.

10. Contractor's signature.

11.  Attachments: Include drawings, descriptions, measurements, photos, Product Data, Shop
Drawings, and other information necessary to fully describe items needing interpretation.

CoNoA®DNE

Hard-Copy RFIs: CSl Form 13.2A.
1 Identify each page of attachments with the RFI number and sequential page number.

Architect's Action: Architect will review each RFI, determine action required, and return it.
Allow seven working days for Architect's response for each RFI. RFIs received after 1:00 p.m.
will be considered as received the following working day.

1 The following RFIs will be returned without action:

a Requests for approval of submittals.

b. Requests for approval of substitutions.

C. Requests for coordination information already indicated in the Contract
Documents.

d. Requests for adjustments in the Contract Time or the Contract Sum.

e Requests for interpretation of Architect's actions on submittals.

f Incomplete RFIs or RFIs with numerous errors.

2. Architect's action may include a request for additional information, in which case
Architect's time for response will start again.

PROJECT MANAGEMENT AND COORDINATION 01310-6



Department of Natural Resources June 2007
Oil, Gas and Mining Remodel
DFCM #07262500

3. Architect's action on RFIs that may result in a change to the Contract Time or the
Contract Sum may be eligible for Contractor to submit Change Proposal according to
Division 1 Section "Contract Modifications."

a If Contractor believes the RFI response warrants change in the Contract Time or
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI
response.

E. On receipt of Architect's action, update the RFI log and immediately distribute the RFI
response to affected parties. Review response and notify Architect within seven days if
Contractor disagrees with response.

F. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.
Submit log bi-weekly. Use CSI Log Form 13.2B.

Project name.

Name and address of Contractor.

Name and address of Architect.

RFI number including RFIs that were dropped and not submitted.

RFI description.

Date the RFI was submitted.

Date Architect's response was received.

Identification of related Minor Change in the Work, Construction Change Directive, and
Proposal Request, as appropriate.

Identification of related Field Order, Work Change Directive, and Proposal Request, as
appropriate.

N~ WNE
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01310
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SECTION 01400 - QUALITY REQUIREMENTS

PART 1- GENERAL

11

12

SUMMARY

This Section includes administrative and procedural requirements for quality assurance and
quality control.

Testing and inspecting services are required to verify compliance with requirements specified
or indicated. These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.

1 Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document
requirements.

2. Requirements for Contractor to provide quality-assurance and -control services required
by Architect, Owner, or authorities having jurisdiction are not limited by provisions of
this Section.

See Divisions 2 through 16 Sections for specific test and inspection requirements.

DEFINITIONS

Quality-Assurance Services: Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and substantiate that proposed
construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that actual products incorporated into the Work and
completed construction comply with requirements.  Services do not include contract
enforcement activities performed by Architect.

Preconstruction Testing: Tests and inspections that are performed specifically for the Project
before products and materials are incorporated into the Work to verify performance or
compliance with specified criteria.

Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a
testing agency qualified to conduct product testing and acceptable to authorities having
jurisdiction, to establish product performance and compliance with industry standards.

Source Quality-Control Testing: Tests and inspections that are performed at the source, i.e.,
plant, mill, factory, or shop.
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H.

Field Quality-Control Testing: Tests and inspections that are performed on-site for installation
of the Work and for completed Work.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing
laboratory shall mean the same as testing agency.

Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation,
including installation, erection, application, and similar operations.

1 Using a term such as "carpentry" does not imply that certain construction activities must
be performed by accredited or unionized individuals of a corresponding generic name,
such as "carpenter.” It also does not imply that requirements specified apply exclusively
to tradespeopl e of the corresponding generic name.

Experienced: When used with an entity, "experienced” means having successfully completed a
minimum of five previous projects similar in size and scope to this Project; being familiar with
special reguirements indicated; and having complied with requirements of authorities having
jurisdiction.

CONFLICTING REQUIREMENTS

General: If compliance with two or more standards is specified and the standards establish
different or conflicting requirements for minimum quantities or quality levels, comply with the
most stringent requirement. Refer uncertainties and requirements that are different, but
apparently egual, to Architect for a decision before proceeding.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be
the minimum provided or performed. The actual installation may comply exactly with the
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.
To comply with these requirements, indicated numeric values are minimum or maximum, as
appropriate, for the context of requirements. Refer uncertainties to Architect for a decision
before proceeding.

SUBMITTALS

Qualification Data: For testing agencies specified in "Quality Assurance" Article to
demonstrate their capabilities and experience. Include proof of qualificationsin the form of a
recent report on the inspection of the testing agency by a recognized authority.

Reports: Prepare and submit certified written reports that include the following:

Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.
Dates and locations of samples and tests or inspections.
Names of individuals making tests and inspections.

gakrowpnE
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6. Description of the Work and test and inspection method.

7. Identification of product and Specification Section.

8. Complete test or inspection data.

9. Test and inspection results and an interpretation of test results.

10. Record of temperature and weather conditions at time of sample taking and testing and
inspecting.

11. Comments or professional opinion on whether tested or inspected Work complies with
the Contract Document requirements.

12. Name and signature of laboratory inspector.

13.  Recommendations on retesting and reinspecting.

Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee
payments, judgments, correspondence, records, and similar documents, established for
compliance with standards and regulations bearing on performance of the Work.

QUALITY ASSURANCE

General: Qualifications paragraphs in this Article establish the minimum qualification levels
required; individual Specification Sections specify additional requirements.

Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling
work similar in material, design, and extent to that indicated for this Project, whose work has
resulted in construction with arecord of successful in-service performance.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar
to those indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units.

Fabricator Qualifications: A firm experienced in producing products similar to those indicated
for this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

Professional Engineer Qualifications: A professional engineer who is legally qualified to
practice in jurisdiction where Project is located and who is experienced in providing
engineering services of the kind indicated. Engineering services are defined as those performed
for installations of the system, assembly, or product that are similar to those indicated for this
Project in material, design, and extent.

Specialists: Certain sections of the Specifications require that specific construction activities
snall be performed by entities who are recognized experts in those operations. Specialists shall
satisfy qualification requirements indicated and shall be engaged for the activities indicated.

1 Requirement for specialists shall not supersede building codes and regulations governing
the Work.

Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the
experience and capability to conduct testing and inspecting indicated, as documented according
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to ASTM E 548; and with additional qualifications specified in individual Sections; and where
required by authorities having jurisdiction, that is acceptable to authorities.

1 NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP: A testing agency accredited according to NIST's National Voluntary
Laboratory Accreditation Program.

Factory-Authorized Service Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to inspect installation of
manufacturer's products that are similar in material, design, and extent to those indicated for
this Project.

Mockups: Before installing portions of the Work requiring mockups, build mockups for each
form of construction and finish required to comply with the following reguirements, using
meaterials indicated for the completed Work:

1. Build mockups in location and of size indicated or, if not indicated, as directed by
Architect.

2. Notify Architect seven days in advance of dates and times when mockups will be
constructed.

3. Demonstrate the proposed range of aesthetic effects and workmanship.

4, Obtain Architect's approval of mockups before starting work, fabrication, or
construction.

5. Maintain mockups during construction in an undisturbed condition as a standard for
judging the completed Work.

6. Demolish and remove mockups when directed, unless otherwise indicated.

Laboratory Mockups: Comply with requirements of preconstruction testing and those specified
inindividual Sectionsin Divisions 2 through 16.

QUALITY CONTROL

Owner Responsibilities: Where quality-control services are indicated as Owner's
responsibility, Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing
agencies engaged and a description of types of testing and inspecting they are engaged to
perform.

2. Costs for retesting and reinspecting construction that replaces or is necessitated by work
that failed to comply with the Contract Documents will be charged to Contractor.

Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Unless
otherwise indicated, provide quality-control services specified and those required by authorities
having jurisdiction. Perform quality-control services required of Contractor by authorities
having jurisdiction, whether specified or not.

1 Where services are indicated as Contractor's responsibility, engage a qualified testing
agency to perform these quality-control services.
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a Contractor shall not employ same entity engaged by Owner, unless agreed to in
writing by Owner.

2. Notify testing agencies at least 24 hours in advance of time when Work that requires
testing or inspecting will be performed.

3. Where quality-control services are indicated as Contractor's responsibility, submit a
certified written report, in duplicate, of each quality-control service.

4, Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

5. Submit additional copies of each written report directly to authorities having jurisdiction,
when they so direct.

C. Manufacturer's Field Servicess Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation, including
service connections. Report results in writing as specified in Division 1 Section "Submittal
Procedures.”

D. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's
responsibility, provide quality-control services, including retesting and reinspecting, for
construction that replaced Work that failed to comply with the Contract Documents.

E.  Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of
duties. Provide qualified personnel to perform required tests and inspections.

1 Notify Architect and Contractor promptly of irregularities or deficiencies observed in the
Work during performance of its services.

2. Determine the location from which test samples will be taken and in which in-situ tests
are conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested and
inspected work complies with or deviates from reguirements.

4. Submit a certified written report, in duplicate, of each test, inspection, and similar
quality-control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve
or accept any portion of the Work.

6. Do not perform any duties of Contractor.

F.  Associated Services. Cooperate with agencies performing required tests, inspections, and
similar quality-control services, and provide reasonable auxiliary services as requested. Notify
agency sufficiently in advance of operations to permit assignment of personnel. Provide the
following:

1 Access to the Work.

2. Incidental labor and facilities necessary to facilitate tests and inspections.

3. Adeguate quantities of representative samples of materials that require testing and
inspecting. Assist agency in obtaining samples.

4, Facilities for storage and field curing of test samples.

5. Delivery of samples to testing agencies.
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6. Preliminary design mix proposed for use for material mixes that require control by
testing agency.
7. Security and protection for samples and for testing and inspecting equipment at Project
site.
G. Coordination: Coordinate sequence of activities to accommodate required quality-assurance
and -control services with a minimum of delay and to avoid necessity of removing and
replacing construction to accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

31 REPAIR AND PROTECTION

A. General: On completion of testing, inspecting, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.

1 Provide materials and comply with installation requirements specified in other
Specification Sections. Restore patched areas and extend restoration into adjoining areas
with durable seams that are asinvisible as possible.

2. Comply with the Contract Document requirements for Division 1 Section "Cutting and
Patching.”

B.  Protect construction exposed by or for quality-control service activities.
C. Repar and protection are Contractor's responsibility, regardiess of the assignment of
responsibility for quality-control services.

END OF SECTION 01400
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SECTION 01600 - PRODUCT REQUIREMENTS

PART 1- GENERAL

11

12

13

SUMMARY

This Section includes administrative and procedural requirements for selection of products for
use in Project; product delivery, storage, and handling; manufacturers standard warranties on
products; special warranties; product substitutions; and comparable products.

See Division 1 Section "Closeout Procedures” for submitting warranties for Contract closeout.

See Divisions 2 through 16 Sections for specific requirements for warranties on products and
installations specified to be warranted.

DEFINITIONS

Products: Items purchased for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock. The term "product” includes the terms "material,"
"equipment,” "system," and terms of similar intent.

1 Named Products: Items identified by manufacturer's product name, including make or
model number or other designation shown or listed in manufacturer's published product
literature, that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another project or
facility, except that products consisting of recycled-content materials are allowed, unless
explicitly stated otherwise. Products salvaged or recycled from other projects are not
considered new products.

3. Comparable Product: Product that is demonstrated and approved through submittal
process, or where indicated as a product substitution, to have the indicated qualities
related to type, function, dimension, in-service performance, physical properties,
appearance, and other characteristics that equal or exceed those of specified product.

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

Basis-of-Design Product Specification: Where a specific manufacturer's product is named and
accompanied by the words "basis of design,” including make or model number or other
designation, to establish the significant qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics for purposes of
evaluating comparabl e products of other named manufacturers.

SUBMITTALS
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A.  Substitution Requests: Submit three copies of each request for consideration. Identify product
or fabrication or installation method to be replaced. Include Specification Section number and
title and Drawing numbers and titles.

1 Substitution Request Form: Use CSI Form 13.1A.
2. Documentation:  Show compliance with requirements for substitutions and the
following, as applicable:

a

b.

Statement indicating why specified material or product cannot be provided.
Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by Owner and separate
contractors, that will be necessary to accommodate proposed substitution.

Detailed comparison of significant qualities of proposed substitution with those of
the Work specified. Significant qualities may include attributes such as
performance, weight, size, durability, visual effect, and specific features and
requirements indicated.

Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

Samples, where applicable or requested.

List of similar installations for completed projects with project names and
addresses and names and addresses of architects and owners.

Material test reports from a qualified testing agency indicating and interpreting
test results for compliance with requirements indicated.

Research/evaluation reports evidencing compliance with building code in effect
for Project, from a model code organization acceptable to authorities having
jurisdiction.

Detailed comparison of Contractor's Construction Schedule using proposed
substitution with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating lack of availability or delaysin delivery.

Cost information, including a proposal of change, if any, in the Contract Sum.
Contractor's certification that proposed substitution complies with requirementsin
the Contract Documents and is appropriate for applications indicated.

Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce indicated
results.

3. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within 7 days of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution
within 15 days of receipt of request, or 7 days of receipt of additional information or
documentation, whichever is later.

a

b.

Form of Acceptance: Change Order.
Use product specified if Architect cannot make a decision on use of a proposed
substitution within time allocated.

PRODUCT REQUIREMENTS 01600 - 2
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15

B.

Comparable Product Requests: Submit three copies of each request for consideration. Identify
product or fabrication or installation method to be replaced. Include Specification Section
number and title and Drawing numbers and titles.

1 Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within one week of receipt of a comparable product
request. Architect will notify Contractor of approval or rejection of proposed
comparable product request within 15 days of receipt of request, or 7 days of receipt of
additional information or documentation, whichever islater.

a Form of Approval: As specified in Division 1 Section "Submittal Procedures.”
b. Use product specified if Architect cannot make a decision on use of a comparable
product request within time all ocated.

Basis-of-Design Product Specification Submittal: Comply with requirements in Division 1
Section "Submittal Procedures." Show compliance with requirements.

QUALITY ASSURANCE

Compatibility of Options: If Contractor is given option of selecting between two or more
products for use on Project, product selected shall be compatible with products previously
selected, even if previously selected products were also options.

PRODUCT DELIVERY, STORAGE, AND HANDLING

Déliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft. Comply with manufacturer's written instructions.

Delivery and Handling:

1 Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other
losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original
sealed container or other packaging system, complete with labels and instructions for
handling, storing, unpacking, protecting, and installing.

4, Inspect products on delivery to ensure compliance with the Contract Documents and to
ensure that products are undamaged and properly protected.

Storage:
1 Store products to allow for inspection and measurement of quantity or counting of units.
2. Store materialsin a manner that will not endanger Project structure.

3. Store products that are subject to damage by the elements, under cover in a weathertight
enclosure above ground, with ventilation adequate to prevent condensation.

PRODUCT REQUIREMENTS 01600 - 3



Department of Natural Resources June 2007
Oil, Gas and Mining Remodel
DFCM #07262500

16

A.

B.

C.

4, Store cementitious products and materials on elevated platforms.

5. Store foam plastic from exposure to sunlight, except to extent necessary for period of
installation and concea ment.

6. Comply with product manufacturer's written instructions for temperature, humidity,
ventilation, and weather-protection requirements for storage.

7. Protect stored products from damage and liquids from freezing.

PRODUCT WARRANTIES

Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties reguired by the Contract Documents. Manufacturer's disclaimers and limitations on
product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.

1 Manufacturer's Warranty:  Preprinted written warranty published by individual
manufacturer for a particular product and specifically endorsed by manufacturer to
Owner.

2. Special Warranty: Written warranty required by or incorporated into the Contract
Documents, either to extend time limit provided by manufacturer's warranty or to provide
more rights for Owner.

Special Warranties:  Prepare a written document that contains appropriate terms and
identification, ready for execution. Submit adraft for approval before fina execution.

1 Manufacturer's Standard Form: Modified to include Project-specific information and
properly executed.

2. Specified Form: When specified forms are included with the Specifications, prepare a
written document using appropriate form properly executed.

3. Refer to Divisions 2 through 16 Sections for specific content requirements and particular
requirements for submitting special warranties.

Submittal Time: Comply with requirementsin Division 1 Section "Closeout Procedures.”

PART 2 - PRODUCTS

21

A.

PRODUCT SELECTION PROCEDURES

General Product Requirements: Provide products that comply with the Contract Documents,
that are undamaged and, unless otherwise indicated, that are new at time of installation.

1. Provide products complete with accessories, trim, finish, fasteners, and other items
needed for a complete installation and indicated use and effect.

2. Standard Products: If available, and unless custom products or nonstandard options are
specified, provide standard products of types that have been produced and used
successfully in similar situations on other projects.
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3.

4.

5.

6.

Owner reserves the right to limit selection to products with warranties not in conflict
with requirements of the Contract Documents.

Where products are accompanied by the term "as selected,” Architect will make
selection.

Where products are accompanied by the term "match sample,” sample to be matched is
Architect's.

Descriptive, performance, and reference standard requirements in the Specifications
establish "salient characteristics' of products.

B. Product Selection Procedures:

1.

2.

10.

Product: Where Specifications name a single product and manufacturer, provide the
named product that complies with requirements.

Manufacturer/Source:  Where Specifications name a single manufacturer or source,
provide a product by the named manufacturer or source that complies with requirements.
Products: Where Specifications include a list of names of both products and
manufacturers, provide one of the products listed that complies with requirements.
Manufacturers: Where Specifications include a list of manufacturers' names, provide a
product by one of the manufacturers listed that complies with reguirements.

Available Products: Where Specifications include a list of names of both products and
manufacturers, provide one of the products listed, or an unnamed product, that complies
with requirements. Comply with provisions in Part 2 "Comparable Products" Article for
consideration of an unnamed product.

Available Manufacturers: Where Specifications include a list of manufacturers, provide
aproduct by one of the manufacturers listed, or an unnamed manufacturer, that complies
with requirements. Comply with provisions in Part 2 "Comparable Products® Article for
consideration of an unnamed product.

Product Options: Where Specifications indicate that sizes, profiles, and dimensional
requirements on Drawings are based on a specific product or system, provide the
specified product or system. Comply with provisions in Part 2 "Product Substitutions®
Article for consideration of an unnamed product or system.

Basis-of-Design Product: Where Specifications name a product and include a list of
manufacturers, provide the specified product or a comparable product by one of the other
named manufacturers. Drawings and Specifications indicate sizes, profiles, dimensions,
and other characteristics that are based on the product named. Comply with provisions
in Part 2 "Comparable Products" Article for consideration of an unnamed product by the
other named manufacturers.

Visual Matching Specification: Where Specifications require matching an established
Sample, select a product that complies with requirements and matches Architect's
sample. Architect's decision will be final on whether a proposed product matches.

a If no product available within specified category matches and complies with other
specified requirements, comply with provisions in Part 2 "Product Substitutions"
Article for proposal of product.

Visual Selection Specification: Where Specifications include the phrase "as selected
from manufacturer's colors, patterns, textures' or a similar phrase, select a product that
complies with other specified requirements.
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2.3

a Standard Range: Where Specifications include the phrase "standard range of
colors, patterns, textures' or similar phrase, Architect will select color, pattern,
density, or texture from manufacturer's product line that does not include premium
items.

b. Full Range: Where Specifications include the phrase "full range of colors,
patterns, textures' or similar phrase, Architect will select color, pattern, density, or
texture from manufacturer's product line that includes both standard and premium
items.

PRODUCT SUBSTITUTIONS

Timing: Architect will consider requests for substitution if received within 60 days after the
Notice to Proceed. Reguests received after that time may be considered or rejected at
discretion of Architect.

Conditions: Architect will consider Contractor's request for substitution when the following
conditions are satisfied. If the following conditions are not satisfied, Architect will return
requests without action, except to record noncompliance with these requirements:

1 Requested substitution offers Owner a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities Owner
must assume. Owner's additional responsibilities may include compensation to Architect
for redesign and evaluation services, increased cost of other construction by Owner, and
similar considerations.

2. Requested substitution does not require extensive revisions to the Contract Documents.

3. Requested substitution is consistent with the Contract Documents and will produce

indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's Construction Schedule.

Requested substitution has received necessary approvals of authorities having

jurisdiction.

Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.

Requested substitution provides specified warranty.

o 0k

© N

COMPARABLE PRODUCTS

Conditions: Architect will consider Contractor's request for comparable product when the
following conditions are satisfied. If the following conditions are not satisfied, Architect will
return reguests without action, except to record noncompliance with these reguirements:

1 Evidence that the proposed product does not require extensive revisions to the Contract
Documents, that it is consistent with the Contract Documents and will produce the
indicated results, and that it is compatible with other portions of the Work.

2. Detailed comparison of significant qualities of proposed product with those named in the
Specifications. Significant qualities include attributes such as performance, weight, size,
durability, visual effect, and specific features and requirements indicated.
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3. Evidence that proposed product provides specified warranty.

4, List of similar installations for completed projects with project names and addresses and
names and addresses of architects and owners, if requested.

5. Samples, if requested.

PART 3 - EXECUTION (Not Used)

END OF SECTION 01600
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SECTION 01700 - EXECUTION REQUIREMENTS
PART 1- GENERAL

11 SUMMARY

A. This Section includes general procedura requirements governing execution of the Work
including, but not limited to, the following:
3. General installation of products.
4, Progress cleaning.
5. Starting and adjusting.
6. Protection of installed construction.
7. Correction of the Work.

B.  SeeDivision 1 Section "Closeout Procedures’ for submitting final property survey with Project
Record Documents, recording of Owner-accepted deviations from indicated lines and levels,
and final cleaning.

12 SUBMITTALS
B. Landfill Receipts: Submit copy of receipts issued by a landfill facility, licensed to accept
hazardous materials, for hazardous waste disposal.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

31 EXAMINATION

A. Existing Conditions: The existence and location of site improvements, utilities, and other
construction indicated as existing are not guaranteed. Before beginning work, investigate and
verify the existence and location of mechanical and electrical systems and other construction
affecting the Work.

C. Acceptance of Conditions: Examine substrates, areas, and conditions, with Installer or
Applicator present where indicated, for compliance with requirements for installation
tolerances and other conditions affecting performance. Record observations.

1 Verify compatibility with and suitability of substrates, including compatibility with
existing finishes or primers.

2. Examine roughing-in for mechanical and electrical systems to verify actual locations of
connections before equipment and fixture installation.
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3.2

33

35

3. Examine walls, floors, and roofs for suitable conditions where products and systems are
to beinstalled.

4, Proceed with installation only after unsatisfactory conditions have been corrected.
Proceeding with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Existing Utility Information: Furnish information to [local utility] [Owner] that is necessary
to adjust, move, or relocate existing utility structures, utility poles, lines, services, or other
utility appurtenances located in or affected by construction. Coordinate with authorities having
jurisdiction.

Field Measurements: Take field measurements as required to fit the Work properly. Recheck
measurements before installing each product. Where portions of the Work are indicated to fit
to other construction, verify dimensions of other construction by field measurements before
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

Space Requirements:  Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need
for clarification of the Contract Documents, submit a request for information to Architect.
Include a detailed description of problem encountered, together with recommendations for
changing the Contract Documents. Submit requests on CSl| Form 13.2A, "Request for
Interpretation.”

CONSTRUCTION LAYOUT

Verification: Before proceeding to lay out the Work, verify layout information shown on
Drawings, in relation to the property survey and existing benchmarks. If discrepancies are
discovered, notify Architect promptly.

Record Log: Maintain alog of layout control work. Record deviations from required lines and
levels. Include beginning and ending dates and times of surveys, weather conditions, name and
duty of each survey party member, and types of instruments and tapes used. Make the log
available for reference by Architect.

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.

1 Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for maintenance
and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.
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3.6

Comply with manufacturer's written instructions and recommendations for installing products
in applications indicated.

Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.

Conduct construction operations so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

Templates: Obtain and distribute to the parties involved templates for work specified to be
factory prepared and field installed. Check Shop Drawings of other work to confirm that
adequate provisions are made for locating and installing products to comply with indicated
requirements.

Anchors and Fasteners: Provide anchors and fasteners as required to anchor each component
securely in place, accurately located and aligned with other portions of the Work.

1 Mounting Heights: Where mounting heights are not indicated, mount components at
heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and
directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and
items with integral anchors, that are to be embedded in concrete or masonry. Deliver
such items to Project sitein time for installation.

Joints: Makejoints of uniform width. Where joint locations in exposed work are not indicated,
arrange joints for the best visual effect. Fit exposed connections together to form hairline
joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not considered
hazardous.

PROGRESS CLEANING

General: Clean Project site and work areas daily, including common areas. Coordinate
progress cleaning for joint-use areas where more than one installer has worked. Enforce
requirements strictly. Dispose of materials lawfully.

1 Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.

2. Do not hold materials more than 7 days during normal weather or 3 days if the
temperature is expected to rise above 80 deg F (27 deg C).

3. Containerize hazardous and unsanitary waste materials separately from other waste.
Mark containers appropriately and dispose of legally, according to regulations.
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B.

C.

3.7

Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for
proper execution of the Work.

1 Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the
entire work area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. If specific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed
surfaces.

Concealed Spaces: Remove debris from conceal ed spaces before enclosing the space.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to
ensure freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Burying or burning waste materials on-site will not be permitted. Washing
waste materials down sewers or into waterways will not be permitted.

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection from
damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

Limiting Exposures:  Supervise construction operations to assure that no part of the
construction, completed or in progress, is subject to harmful, dangerous, damaging, or
otherwise del eterious exposure during the construction period.

STARTING AND ADJUSTING

Start equipment and operating components to confirm proper operation.  Remove
malfunctioning units, replace with new units, and retest.

Adjust operating components for proper operation without binding. Adjust equipment for
proper operation.

Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.
Replace damaged and malfunctioning controls and equipment.
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D.

3.8

3.9

Manufacturer's Field Service: If a factory-authorized service representative is required to
inspect field-assembled components and equipment installation, comply with qualification
requirements in Division 1 Section "Quality Requirements.”

PROTECTION OF INSTALLED CONSTRUCTION

Provide final protection and maintain conditions that ensure installed Work is without damage
or deterioration at time of Substantial Completion.

Comply with manufacturer's written instructions for temperature and relative humidity.

CORRECTION OF THE WORK

Repair or remove and replace defective construction. Restore damaged substrates and finishes.
Comply with requirementsin Division 1 Section "Cutting and Patching."

1 Repairing includes replacing defective parts, refinishing damaged surfaces, touching up
with matching materials, and properly adjusting operating equipment.

Restore permanent facilities used during construction to their specified condition.

Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired
without visible evidence of repair.

Repair components that do not operate properly. Remove and replace operating components
that cannot be repaired.

Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION 01700
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SECTION 01732 - SELECTIVE DEMOLITION

PART 1- GENERAL

11

12

13

14

SUMMARY
This Section includes the following:

1 Demolition and removal of selected portions of building or structure.
3. Salvage of existing itemsto be reused or recycled.

DEFINITIONS

Remove: Detach items from existing construction and legally dispose of them off-site, unless
indicated to be removed and salvaged or removed and reinstalled.

Remove and Salvage: Detach items from existing construction and deliver them to
Owner ready for reuse.

Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and
reinstall them where indicated.

Existing to Remain: Existing items of construction that are not to be removed and that are not
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

SUBMITTALS

Schedule of Selective Demolition Activities: Indicate detailed sequence of selective demolition
and removal work, with starting and ending dates for each activity, interruption of utility
services, use of elevator and stairs, and locations of temporary partitions and means of egress.

Predemolition Photographs or Videotapes: Show existing conditions of adjoining construction
and site improvements, including finish surfaces, that might be misconstrued as damage caused
by selective demolition operations. Comply with Divisonl Section "Photographic
Documentation.” Submit before Work begins.

Landfill Records: Indicate receipt and acceptance of hazardous wastes by a landfill facility
licensed to accept hazardous wastes.

1 Comply with submittal requirements in Division1 Section "Construction Waste
Management."

QUALITY ASSURANCE

SELECTIVE DEMOLITION 01732-1
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A.

15

16

Demolition Firm Qualifications. An experienced firm that has specialized in demolition work
similar in material and extent to that indicated for this Project.

Refrigerant Recovery Technician Qualifications: Certified by an EPA-approved certification
program.

Regulatory Requirements: Comply with governing EPA notification regulations before
beginning selective demolition. Comply with hauling and disposal regulations of authorities
having jurisdiction.

Standards: Comply with ANSI A10.6 and NFPA 241.

Predemolition Conference: Conduct conference at Project site.

PROJECT CONDITIONS

Owner will occupy portions of building immediately adjacent to selective demolition area.
Conduct selective demolition so Owner's operations will not be disrupted.

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far aspractical.

1. Before selective demolition, Owner will remove the following items:
a Furniture, fixtures and equipment.

Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.

2. If materials suspected of containing hazardous materials are encountered, do not disturb;
immediately notify Architect and Owner. Owner will remove hazardous materials under
a separate contract.

Storage or sale of removed items or materials on-site is not permitted.

Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

1 Maintain fire-protection facilities in service during selective demolition operations.

WARRANTY

SELECTIVE DEMOLITION 01732-2
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A.

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during selective demolition, by methods and with materials so as not to void existing
warranties.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

31

3.2

A.

B.

EXAMINATION
Verify that utilities have been disconnected and capped.

Survey existing conditions and correlate with requirements indicated to determine extent of
selective demolition required.

Inventory and record the condition of items to be removed and reinstalled and items to be
removed and salvaged.

When unanticipated mechanical, electrical, or structural elements that conflict with intended
function or design are encountered, investigate and measure the nature and extent of conflict.
Promptly submit awritten report to Architect.

Engage a professional engineer to survey condition of building to determine whether removing
any element might result in structural deficiency or unplanned collapse of any portion of
structure or adjacent structures during selective demolition operations.

Survey of Existing Conditions; Record existing conditions by use of measured drawings.

1 Comply with requirements specified in Divison1l Section "Photographic
Documentation.”

Perform surveys as the Work progresses to detect hazards resulting from selective demolition
activities.
UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Services/Systems. Maintain services/systems indicated to remain and protect them
against damage during selective demolition operations.

Service/System Requirements: Locate, identify, disconnect, and seal or cap off indicated utility
services and mechanical/electrical systems serving areas to be selectively demolished.

1 Arrange to shut off indicated utilities with utility companies.
2. If services/systems are required to be removed, relocated, or abandoned, before
proceeding with selective demolition provide temporary services/systems that bypass
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3.3

34

area of selective demolition and that maintain continuity of services/systems to other
parts of building.

3. Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug and sedl
remaining portion of pipe or conduit after bypassing.

PREPARATION

Site Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

1 Comply with regquirements for access and protection specified in Division 1 Section
"Temporary Facilities and Controls."

Temporary Facilities: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as required
to preserve stability and prevent movement, settlement, or collapse of construction and finishes
to remain, and to prevent unexpected or uncontrolled movement or collapse of construction
being demolished.

SELECTIVE DEMOLITION

General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations
of governing regulations and as follows:

1 Neatly cut openings and holes plumb, square, and true to dimensions required. Use
cutting methods least likely to damage construction to remain or adjoining construction.
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping, to minimize disturbance of adjacent surfaces. Temporarily cover openings to
remain.

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.

3. Do not use cutting torches until work area is cleared of flammable materials. At
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden
space before starting flame-cutting operations. Maintain fire watch and portable fire-
suppression devices during flame-cutting operations.

4, Locate selective demolition equipment and remove debris and materials so as not to
impose excessive loads on supporting walls, floors, or framing.

5. Dispose of demolished items and materials promptly.

Reuse of Building Elements. Project has been designed to result in end-of-Project rates for
reuse of building elements as follows. Do not demolish building elements beyond what is
indicated on Drawings without Architect's approval.
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D. Removed and Reinstalled Items:

1 Clean and repair items to functional condition adequate for intended reuse. Paint
equipment to match new equipment.

2. Pack or crate items after cleaning and repairing. Identify contents of containers.

3. Protect items from damage during transport and storage.

4, Reinstall items in locations indicated. Comply with installation requirements for new
materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

E. Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Architect, items may be removed to a suitable,
protected storage location during selective demolition and cleaned and reinstalled in their
original locations after selective demolition operations are complete.

35 DISPOSAL OF DEMOLISHED MATERIALS

A. General: Except for items or materials indicated to be recycled, reused, salvaged, reinstalled,

or otherwise indicated to remain Owner's property, remove demolished materials from Project

site and legally dispose of them in an EPA-approved landfill.

1 Comply with requirements specified in Divison1l Section "Construction Waste
Management."

B.  Burning: Do not burn demolished materials.

C. Digposal: Transport demolished materials off Owner's property and legally dispose of them.

3.6 CLEANING

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.

END OF SECTION 01732
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SECTION 01770 - CLOSEOUT PROCEDURES

PART 1- GENERAL

11

12

SUMMARY

This Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:

1 Inspection procedures.
2. Warranties.
3. Final cleaning.

See Division 1 Section "Payment Procedures’ for requirements for Applications for Payment
for Substantial and Final Completion.

See Division 1 Section "Project Record Documents' for submitting Record Drawings, Record
Specifications, and Record Product Data.

See Division1 Section "Operation and Maintenance Data' for operation and maintenance
manual requirements.

See Division 1 Section "Demonstration and Training" for requirements for instructing Owner's
personnel.

See Divisions 2 through 16 Sections for specific closeout and special cleaning requirements for
the Work in those Sections.

SUBSTANTIAL COMPLETION

Preliminary Procedures: Before requesting inspection for determining date of Substantial
Completion, complete the following. List items below that are incomplete in request.

1 Prepare a list of items to be completed and corrected (punch list), the value of items on
thelist, and reasons why the Work is not complete.

2. Advise Owner of pending insurance changeover requirements.

3. Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

4, Obtain and submit releases permitting Owner unrestricted use of the Work and access to
services and utilities. Include occupancy permits, operating certificates, and similar
releases.

5. Prepare and submit Project Record Documents, operation and maintenance manuals,
Fina Completion construction photographs, damage or settlement surveys, property
surveys, and similar final record information.

CLOSEOUT PROCEDURES 01770-1



Department of Natural Resources June 2007
Oil, Gas and Mining Remodel
DFCM #07262500

13

6. Deliver tools, spare parts, extra materials, and similar items to location designated by
Owner. Label with manufacturer's name and model number where applicable.

7. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's
personnel of changeover in security provisions.

8. Complete startup testing of systems.

9. Submit test/adjust/balance records.

10. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

11.  Advise Owner of changeover in heat and other utilities.

12. Submit changeover information related to Owner's occupancy, use, operation, and
mai ntenance.

13. Complete final cleaning requirements, including touchup painting.

14.  Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

Inspection: Submit a written request for inspection for Substantial Completion. On receipt of
request, Architect will either proceed with inspection or notify Contractor of unfulfilled
requirements. Architect will prepare the Certificate of Substantial Completion after inspection
or will notify Contractor of items, either on Contractor's list or additional items identified by
Architect, that must be completed or corrected before certificate will be issued.

1 Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for Final
Completion.

FINAL COMPLETION

Preliminary Procedures: Before requesting final inspection for determining date of Final
Completion, complete the following:

1 Submit a final Application for Payment according to Division1 Section "Payment
Procedures.”

2. Submit certified copy of Architect's Substantial Completion inspection list of items to be
completed or corrected (punch list), endorsed and dated by Architect. The certified copy
of the list shall state that each item has been completed or otherwise resolved for

acceptance.

3. Submit evidence of final, continuing insurance coverage complying with insurance
requirements.

4, Submit pest-control final inspection report and warranty.

5. Instruct Owner's personnel in operation, adjustment, and maintenance of products,

equipment, and systems.

Inspection: Submit a written request for final inspection for acceptance. On receipt of request,
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.
Architect will prepare afinal Certificate for Payment after inspection or will notify Contractor
of construction that must be completed or corrected before certificate will be issued.

CLOSEOUT PROCEDURES 01770-2
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A.

A.

B.

C.

1 Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Preparation: Submit three copies of list. Include name and identification of each space and
area affected by construction operations for incomplete items and items needing correction
including, if necessary, areas disturbed by Contractor that are outside the limits of
construction. Use CSl Form 14.1A.

1 Organize list of spacesin sequential order, starting with exterior areasfirst.
2. Organize items applying to each space by major element, including categories for
ceiling, individual walls, floors, equipment, and building systems.

WARRANTIES

Submittal Time: Submit written warranties on request of Architect for designated portions of
the Work where commencement of warranties other than date of Substantial Completion is
indicated.

Organize warranty documents into an orderly sequence based on the table of contents of the
Project Manual.

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch
(215-by-280-mm) paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark
tab to identify the product or installation. Provide a typed description of the product or
installation, including the name of the product and the name, address, and telephone
number of Installer.

3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.

Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

21

A.

MATERIALS

Cleaning Agents:. Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION
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31 FINAL CLEANING

A. General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.

B.  Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and
mai ntenance program. Comply with manufacturer's written instructions.

1 Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for entire Project or for a portion of Project:

a Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and

other foreign substances.

d. Remove tools, construction equipment, machinery, and surplus material from
Project site.

f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,

free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces. Restore reflective surfaces to their original
condition.

g. Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

h. Sweep concrete floors broom clean in unoccupied spaces.

i. Vacuum carpet and similar soft surfaces, removing debris and excess nap;
shampoo if visible soil or stains remain.

j- Clean transparent materials, including mirrors and glass in doors and windows.
Remove glazing compounds and other noticeable, vision-obscuring materials.
Replace chipped or broken glass and other damaged transparent materials. Polish
mirrors and glass, taking care not to scratch surfaces.

k. Remove |labels that are not permanent.

l. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or
that already show evidence of repair or restoration.

1) Do not paint over "UL" and similar labels, including mechanical and
electrical namepl ates.

m.  Wipe surfaces of mechanical and electrical equipment and similar equipment.
Remove excess lubrication, paint and mortar droppings, and other foreign
substances.

n. Replace parts subject to unusual operating conditions.

0. Clean plumbing fixtures to a sanitary condition, free of stains, including stains
resulting from water exposure.

p. Replace disposable air filters and clean permanent air filters. Clean exposed
surfaces of diffusers, registers, and grills.
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o} Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
Replace burned-out bulbs, and those noticeably dimmed by hours of use, and
defective and noisy starters in fluorescent and mercury vapor fixtures to comply
with requirements for new fixtures.

r. Leave Project clean and ready for occupancy.

C.  Pest Control: Engage an experienced, licensed exterminator to make a final inspection and rid
Project of rodents, insects, and other pests. Prepare areport.

D. Comply with safety standards for cleaning. Do not burn waste materials. Do not bury debris or
excess materials on Owner's property. Do not discharge volatile, harmful, or dangerous

materials into drainage systems. Remove waste materials from Project site and dispose of
lawfully.

END OF SECTION 01770
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SECTION 01781 - PROJECT RECORD DOCUMENTS

PART 1- GENERAL

11

12

A.

B.

C.

A.

B.

C.

SUMMARY

This Section includes administrative and procedural requirements for Project Record
Documents, including the following:

1 Record Drawings.
2. Record Specifications.
3. Record Product Data.

See Division1 Section "Operation and Maintenance Data' for operation and maintenance
manual requirements.

See Divisions 2 through 16 Sections for specific requirements for Project Record Documents of
the Work in those Sections.

SUBMITTALS

Record Drawings: Comply with the following:

1 Number of Copies: Submit one set(s) of marked-up Record Prints.

Record Specifications: Submit one copy of Project's Specifications, including addenda and
contract modifications.

Record Product Data: Submit three copies of each Product Data submittal .

PART 2 - PRODUCTS

21

A.

RECORD DRAWINGS

Record Prints: Maintain one set of blue- or black-line white prints of the Contract Drawings
and Shop Drawings.

1 Preparation: Mark Record Prints to show the actual installation where installation varies
from that shown originally. Require individual or entity who obtained record data,
whether individual or entity is Installer, subcontractor, or similar entity, to prepare the
marked-up Record Prints.

PROJECT RECORD DOCUMENTS 01781-1
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a Give particular attention to information on concealed elements that would be
difficult to identify or measure and record later.

b. Record data as soon as possible after obtaining it. Record and check the markup
before enclosing concealed installations.

Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing
actual physical conditions, completely and accurately. If Shop Drawings are marked,
show cross-reference on the Contract Drawings.

Mark record sets with erasable, red-colored pencil. Use other colors to distinguish
between changes for different categories of the Work at same location.

Note Construction Change Directive numbers, alternate numbers, Change Order
numbers, and similar identification, where applicable.

Format: Identify and date each Record Drawing; include the designation "PROJECT RECORD
DRAWING" in aprominent location.

1

Record Prints:  Organize Record Prints and newly prepared Record Drawings into
manageable sets. Bind each set with durable paper cover sheets. Include identification
on cover sheets.

Record Transparencies: Organize into unbound sets matching Record Prints. Place
transparencies in durable tube-type drawing containers with end caps. Mark end cap of
each container with identification. If container does not include a complete set, identify
Drawings included.

Record CAD Drawings. Organize CAD information into separate electronic files that
correspond to each sheet of the Contract Drawings. Name each file with the sheet
identification. Include identification in each CAD file.

Identification: Asfollows:

Project name.

Date.

Designation "PROJECT RECORD DRAWINGS."
Name of Architect.

Name of Contractor.

©OoP o

RECORD SPECIFICATIONS

Preparation: Mark Specifications to indicate the actual product installation where installation
varies from that indicated in Specifications, addenda, and contract modifications.

1.

2.

Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded |ater.

Mark copy with the proprietary name and model number of products, materials, and
equipment furnished, including substitutions and product options sel ected.

Record the name of manufacturer, supplier, Installer, and other information necessary to
provide arecord of selections made.

Note related Change Orders, Record Product Data, and Record Drawings where
applicable.

PROJECT RECORD DOCUMENTS 01781 -2
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A.

A.

RECORD PRODUCT DATA

Preparation: Mark Product Data to indicate the actual product installation where installation
varies substantially from that indicated in Product Data submittal.

1 Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded |ater.

2. Include significant changes in the product delivered to Project site and changes in
manufacturer's written instructions for installation.

3. Note related Change Orderg[, Record Specifications,] and Record Drawings where
applicable.

MISCELLANEOUS RECORD SUBMITTALS

Assemble miscellaneous records required by other Specification Sections for miscellaneous
record keeping and submittal in connection with actual performance of the Work. Bind or file
miscellaneous records and identify each, ready for continued use and reference.

PART 3 - EXECUTION

31

A.

B.

RECORDING AND MAINTENANCE

Recording: Maintain one copy of each submittal during the construction period for Project
Record Document purposes. Post changes and modifications to Project Record Documents as
they occur; do not wait until the end of Project.

Maintenance of Record Documents and Samples: Store Record Documents and Samples in the
field office apart from the Contract Documents used for construction. Do not use Project
Record Documents for construction purposes. Maintain Record Documents in good order and
in a clean, dry, legible condition, protected from deterioration and loss. Provide access to
Project Record Documents for Architect's reference during normal working hours.

END OF SECTION 01781
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SECTION 01782 - OPERATION AND MAINTENANCE DATA

PART 1- GENERAL

11

12

A.

B.

A.

SUMMARY

This Section includes administrative and procedural requirements for preparing operation and
maintenance manual s, including the following:

1 Emergency manuals.

2. Operation manuals for systems, subsystems, and equipment.

3. Maintenance manuals for the care and maintenance of systems and equipment.

See Divisions2 through 16 Sections for specific operation and maintenance manual
requirements for the Work in those Sections.

SUBMITTALS

Manual: Submit one copy of each manual in final form at least 15 days before final inspection.
Architect will return copy with comments within 15 days after final inspection.

1 Correct or modify each manual to comply with Architect's comments. Submit 3 copies
of each corrected manual within 15 days of receipt of Architect's comments.

PART 2 - PRODUCTS

21

A.

B.

MANUALS, GENERAL

Organization: Unless otherwise indicated, organize each manual into a separate section for
each system and subsystem, and a separate section for each piece of equipment not part of a
system. Each manual shall contain atitle page, table of contents, and manual contents.

Title Page: Enclose title page in transparent plastic sleeve. Include the following information:

Subject matter included in manual.

Name and address of Project.

Name and address of Owner.

Date of submittal.

Name, address, and telephone number of Contractor.

Name and address of Architect.

Cross-reference to related systemsin other operation and maintenance manuals.

NouakwdE
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C.

Table of Contents: List each product included in manual, identified by product name, indexed
to the content of the volume, and cross-referenced to Specification Section number in Project
Manual.

Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by
system, subsystem, and equipment. If possible, assemble instructions for subsystems,
equipment, and components of one system into a single binder.

1 Binders: Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to
accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-280-mm) paper; with
clear plastic sleeve on spine to hold label describing contents and with pockets inside
covers to hold folded oversize sheets.

a Identify each binder on front and spine, with printed title "OPERATION AND
MAINTENANCE MANUAL," Project title or name, and subject matter of
contents. Indicate volume number for multiple-volume sets.

2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section. Mark each
tab to indicate contents. Include typed list of products and major components of
equipment included in the section on each divider, cross-referenced to Specification
Section number and title of Project Manual.

3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic
software diskettes for computerized electronic equipment.

4, Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.

a If oversize drawings are necessary, fold drawings to same size as text pages and
use as foldouts.
b. If drawings are too large to be used as foldouts, fold and place drawingsin labeled

envelopes and bind envelopes in rear of manual. At appropriate locations in
manual, insert typewritten pages indicating drawing titles, descriptions of
contents, and drawing locations.

EMERGENCY MANUALS

Content: Organize manual into a separate section for type of emergency, emergency
instructions, and emergency procedures.

Type of Emergency: Where applicable for each type of emergency indicated below, include
instructions and procedures for each system, subsystem, piece of equipment, and component for
fire, flood, gas leak, water leak, power failure, water outage, equipment failure and chemical
release or spill.

Emergency Instructions: Describe and explain warnings, trouble indications, error messages,
and similar codes and signals. Include responsibilities of Owner's operating personnel for
notification of Installer, supplier, and manufacturer to maintain warranties.

OPERATION AND MAINTENANCE DATA 01782-2
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2.3
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Emergency Procedures: Include instructions on stopping, shutdown instructions for each type
of emergency, operating instructions for conditions outside normal operating limits, and
required sequences for electric or electronic systems.

OPERATION MANUALS

Content: In addition to requirements in this Section, include operation data required in
individual Specification Sections and equipment descriptions, operating standards, operating
procedures, operating logs, wiring and control diagrams, and license requirements.

Descriptions: Include the following:

Product name and model number.

Manufacturer's name.

Equipment identification with serial number of each component.
Equipment function.

Operating characteristics.

Limiting conditions.

Performance curves.

Engineering data and tests.

Complete nomenclature and number of replacement parts.

CoNoA®WDNE

Operating Procedures: Include start-up, break-in, and control procedures; stopping and normal
shutdown instructions; routine, normal, seasonal, and weekend operating instructions; and
required sequences for electric or electronic systems.

Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as
installed.

Piped Systems: Diagram piping as installed, and identify color-coding where required for
identification.

PRODUCT MAINTENANCE MANUAL

Content: Organize manual into a separate section for each product, material, and finish.
Include source information, product information, maintenance procedures, repair materials and
sources, and warranties and bonds, as described below.

Source Information: List each product included in manual, identified by product name and
arranged to match manual's table of contents. For each product, list name, address, and
telephone number of Installer or supplier and maintenance service agent, and cross-reference
Specification Section number and title in Project Manual.

Product Information: Include the following, as applicable:

1. Product name and model number.
2. Manufacturer's name.

OPERATION AND MAINTENANCE DATA 01782 -3
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3. Color, pattern, and texture.
4, Material and chemical composition.
5. Reordering information for specially manufactured products.

Maintenance Procedures: Include manufacturer's written recommendations and inspection
procedures, types of cleaning agents, methods of cleaning, schedule for cleaning and
maintenance, and repair instructions.

Repair Materials and Sources: Include lists of materials and local sources of materials and
related services.

Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.

SYSTEMSAND EQUIPMENT MAINTENANCE MANUAL

Content: For each system, subsystem, and piece of equipment not part of a system, include
source information, manufacturers maintenance documentation, maintenance procedures,
maintenance and service schedules, spare parts list and source information, maintenance
service contracts, and warranty and bond information, as described below.

Source Information: List each system, subsystem, and piece of equipment included in manual,
identified by product name and arranged to match manual's table of contents. For each product,
list name, address, and telephone number of Installer or supplier and maintenance service
agent, and cross-reference Specification Section number and title in Project Manual.

Manufacturers Maintenance Documentation: ~ Manufacturers' maintenance documentation
including maintenance instructions, drawings and diagrams for maintenance, nomenclature of
parts and components, and recommended spare parts for each component part or piece of
equipment:

Maintenance Procedures. Include test and inspection instructions, troubleshooting guide,
disassembly instructions, and adjusting instructions that detail essential maintenance
procedures:

Maintenance and Service Schedules: Include service and lubrication requirements, list of
required lubricants for equipment, and separate schedules for preventive and routine
maintenance and service with standard time allotment.

Spare Parts List and Source Information: Include lists of replacement and repair parts, with
parts identified and cross-referenced to manufacturers' maintenance documentation and local
sources of maintenance materials and related services.

Maintenance Service Contracts: Include copies of maintenance agreements with name and
telephone number of service agent.

Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.
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31

A.

MANUAL PREPARATION

Emergency Manual: Assemble a complete set of emergency information indicating procedures
for use by emergency personnel and by Owner's operating personnel for types of emergencies
indicated.

Product Maintenance Manual: Assemble a complete set of maintenance data indicating care
and maintenance of each product, material, and finish incorporated into the Work.

Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance
data indicating operation and maintenance of each system, subsystem, and piece of equipment
not part of a system.

Manufacturers Data:.  Where manuals contain manufacturers' standard printed data, include
only sheets pertinent to product or component installed. Mark each sheet to identify each
product or component incorporated into the Work. If data include more than one item in a
tabular format, identify each item using appropriate references from the Contract Documents.
Identify data applicable to the Work and del ete references to information not applicable.

Drawings. Prepare drawings supplementing manufacturers' printed data to illustrate the
relationship of component parts of equipment and systems and to illustrate control sequence
and flow diagrams. Coordinate these drawings with information contained in Record Drawings
to ensure correct illustration of completed installation.

1 Do not use original Project Record Documents as part of operation and maintenance
manuals.

Comply with Division 1 Section "Closeout Procedures" for schedule for submitting operation
and maintenance documentation.

END OF SECTION 01782
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SECTION 01820 - DEMONSTRATION AND TRAINING

PART 1- GENERAL

11

12

13

SUMMARY

This Section includes administrative and procedural requirements for instructing Owner's
personnel, including the following:

1 Demonstration of operation of systems, subsystems, and equipment.
2. Training in operation and maintenance of systems, subsystems, and equipment.
3. Demonstration and training videotapes.

See Divisions 2 through 16 Sections for specific requirements for demonstration and training
for products in those Sections.

SUBMITTALS

Instruction Program: Submit two copies of outline of instructional program for demonstration
and training, including a schedule of proposed dates, times, length of instruction time, and
instructors' names for each training module. Include learning objective and outline for each
training module.

Demonstration and Training Videotapes: Submit two copies within seven days of end of each
training module.

QUALITY ASSURANCE

Facilitator Qualifications: A firm or individual experienced in training or educating
mai ntenance personnel in atraining program similar in content and extent to that indicated for
this Project, and whose work has resulted in training or education with a record of successful
learning performance.

Instructor Qualifications: A factory-authorized service representative, complying with
requirements in Divison1l Section "Quality Reguirements,” experienced in operation and
mai ntenance procedures and training.

Preinstruction Conference: Conduct conference at Project site. Review methods and
procedures related to demonstration and training.

Coordinate content of training modules with content of approved emergency, operation, and
maintenance manuals. Do not submit instruction program until operation and maintenance data
has been reviewed and approved by Architect.

DEMONSTRATION AND TRAINING 01820-1
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PART 2 - PRODUCTS

21

A.

B.

INSTRUCTION PROGRAM

Program Structure: Develop an instruction program that includes individual training modules
for each system and equipment not part of a system, as required by individual Specification
Sections.

Training Modules: Develop alearning objective and teaching outline for each module. Include
a description of specific skills and knowledge that participant is expected to master. For each
module, include instruction for the following:

1 Basis of System Design, Operational Requirements, and Criteriac  Include system and
equipment descriptions, operating standards, regulatory requirements, equipment
function, operating characteristics, limiting conditions, and performance curves.

2. Documentation: Review emergency, operations, and maintenance manuals, Project
Record Documents; identification systems, warranties and bonds; and maintenance
Service agreements.

3. Emergencies:  Include instructions on stopping; shutdown instructions, operating
instructions for conditions outside normal operating limits; instructions on meaning of
warnings, trouble indications, and error messages; and required sequences for electric or
electronic systems.

4, Operations: Include startup, break-in, control, and safety procedures; stopping and
normal shutdown instructions; routine, normal, seasonal, and weekend operating
instructions; operating procedures for emergencies and equipment failure; and required
sequences for electric or electronic systems.

5. Adjustments:  Include alignments and checking, noise, vibration, economy, and

efficiency adjustments.

Troubleshooting: Include diagnostic instructions and test and inspection procedures.

Maintenance: Include inspection procedures, types of cleaning agents, methods of

cleaning, procedures for preventive and routine maintenance, and instruction on use of

special tools.

8. Repairs:  Include diagnosis, repair, and disassembly instructions; instructions for
identifying parts; and review of spare parts needed for operation and maintenance.

No

PART 3 - EXECUTION
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A.

B.

INSTRUCTION

Facilitator: Engage a qualified facilitator to prepare instruction program and training modules,
to coordinate instructors, and to coordinate between Contractor and Owner for number of
participants, instruction times, and location.

Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain
systems, subsystems, and equipment not part of a system.

DEMONSTRATION AND TRAINING 01820 - 2
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1 Owner will furnish an instructor to describe Owner's operational philosophy.

Scheduling:  Provide instruction at mutually agreed on times. For equipment that requires
seasonal operation, provide similar instruction at start of each season.

1 Schedule training with Owner with at least seven days' advance notice.

Evaluation: At conclusion of each training module, assess and document each participant's
mastery of module by use of a demonstration performance-based test.

DEMONSTRATION AND TRAINING VIDEOTAPES

General: Engage a qualified commercial photographer to record demonstration and training
videotapes. Record each training module separately. Include classroom instructions and

demonstrations, board diagrams, and other visual aids, but not student practice.

1 At beginning of each training module, record each chart containing learning objective
and lesson outline.

Videotape Format: Provide high-quality VHS color videotape in full-size cassettes.

END OF SECTION 01820
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SECTION 05400 - COLD-FORMED METAL FRAMING

PART 1- GENERAL

11 SUMMARY

A.  This Section includes the following:

gakrowpnE

Exterior load-bearing wall framing.
Interior load-bearing wall framing.
Exterior non-load-bearing wall framing.
Floor joist framing.

Roof trusses.

12 PERFORMANCE REQUIREMENTS

A.  Structural Performance: Provide cold-formed metal framing capable of withstanding design
loads within limits and under conditions indicated.

1 Design Loads: [Asindicated.] [Asfollows:]

a

~opa0o

g.

Dead Loads: [Weights of materials and construction] <Insert applicable dead
loads>.

LiveLoads: <Insert applicable live loads.>

Roof Loads: <Insert applicableroof loads.>

Snow Loads. <Insert applicable snow loads.>

Wind Loads. <Insert applicable wind loads.>

Seismic Loads: <Insert applicable seismic loads.>

<Insert loads.>

2. Deflection Limits: Design framing systems to withstand[ design loads] without
deflections greater than the following:

a

b.

Exterior Load-Bearing Wall Framing: Horizontal deflection of [1/240] [1/360]
[1/600] [1/720] of the wall height.

Interior Load-Bearing Wall Framing: Horizontal deflection of [1/240] [1/360] of
the wall height under a horizontal load of 5 |bf/sqg. ft. (239 Pa).

Exterior Non-Load-Bearing Framing: Horizontal deflection of [1/240] [1/360]
[1/600] [1/720] <Insert ratio> of the wall height.

Floor Joist Framing: Vertical deflection of 1/480 for live loads and 1/360 for total
loads of the span.

Roof Trusses: Vertical deflection of [1/240] [1/360] of the span.

COLD-FORMED METAL FRAMING 05400- 1
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14

SUBMITTALS
Product Data: For each type of product and accessory indicated.

Shop Drawings: Show layout, spacings, sizes, thicknesses, and types of cold-formed metal
framing; fabrication; and fastening and anchorage details, including mechanical fasteners.

1 For cold-formed metal framing indicated to comply with design loads, include structural
analysis data signed and sealed by the qualified professional engineer responsible for
their preparation.

Welding certificates.

Qualification data.

Product test reports.

Research/evaluation reports.

QUALITY ASSURANCE

Product Tests: Mill certificates or data from a qualified independent testing agency indicating
steel sheet complies with requirements.

Welding: Qualify procedures and personnel according to AWSD1.3, "Structural Welding
Code--Sheet Stedl."

Fire-Test-Response Characteristics: Where indicated, provide cold-formed metal framing
identical to that of assemblies tested for fire resistance per ASTM E 119 by a testing and
inspecting agency acceptable to authorities having jurisdiction.

AlSI Specifications and Standards: Comply with A1SI's "North American Specification for the
Design of Cold-Formed Steel Structural Members' and its "Standard for Cold-Formed Steel
Framing - General Provisions.”

1 Comply with Al1SI's " Standard for Cold-Formed Steel Framing - Truss Design.”
2. Comply with AlSI's " Standard for Cold-Formed Steel Framing - Header Design.”

Comply with AlSI's "Standard for Cold-Formed Steel Framing - Prescriptive Method for One
and Two Family Dwellings."

PART 2 - PRODUCTS

21

MATERIALS
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A.

22

23

Steel Sheet: ASTM A 1003/A 1003M, Structural Grade, Type H, metallic coated, of grade and
coating weight as follows:

1 Grade: [ST33H (ST230H)] [ST50H (ST340H)] [As required by structural
performance] <Insert grade>.

2. Coating: [G60 (Z2180), A60 (ZF180), AZ50 (AZ150), or GF30 (ZGF90)] [G90 (Z2275)
or equivalent] <Insert coating weight>.

LOAD-BEARING WALL FRAMING

Steel Studs: Manufacturer's standard C-shaped steel studs, of web depths indicated, punched,
with stiffened flanges, and as follows:

1 Minimum Base-Metal Thickness: [0.0329 inch (0.84 mm)] [0.0428 inch (1.09 mm)]
[0.0538 inch (1.37 mm)] [0.0677 inch (1.72 mm)] [0.0966 inch (2.45 mm)].

2. Section Properties: <Insert minimum allowable calculated section modulus, moment
of inertia, and allowable moment.>

Steel Track: Manufacturer's standard U-shaped steel track, of web depths indicated,
unpunched, with straight flanges, and same minimum base-metal thickness as steel studs.

Steel Box or Back-to-Back Headers: Manufacturer's standard C-shapes used to form header
beams, of web depths indicated, punched, with stiffened flanges, and as follows:

1 Minimum Base-Metal Thickness: [0.0329 inch (0.84 mm)] [0.0428 inch (1.09 mm)]
[0.0538 inch (1.37 mm)] [0.0677 inch (1.72 mm)] [0.0966 inch (2.45 mm)].

2. Flange Width: [1-3/8 inches (35 mm)] [1-5/8 inches (41 mm)] [2 inches (51 mm)] [2-
1/2 inches (63 mm)].

3. Section Properties: <Insert minimum allowable calculated section modulus, moment
of inertia, and allowable moment.>

EXTERIOR NON-LOAD-BEARING WALL FRAMING

Steel Studs: Manufacturer's standard C-shaped steel studs, of web depths indicated, punched,
with stiffened flanges, and as follows:

1 Minimum Base-Metal Thickness: [0.0329 inch (0.84 mm)] [0.0428 inch (1.09 mm)]
[0.0538 inch (1.37 mm)] [0.0677 inch (1.72 mm)] [0.0966 inch (2.45 mm)].

2. Flange Width: [1-3/8 inches (35 mm)] [1-5/8 inches (41 mm)] [2 inches (51 mm)] [2-
1/2 inches (63 mm)].

3. Section Properties: <Insert minimum allowable calculated section modulus, moment
of inertia, and allowable moment.>

Steel Track: Manufacturer's standard U-shaped steel track, of web depths indicated,
unpunched, with unstiffened flanges, and same minimum base-metal thickness as steel studs.
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C.

24

25

2.6

Vertical Deflection Clips: Manufacturer's standard [bypass] [head] clips, capable of
accommodating upward and downward vertical displacement of primary structure through
positive mechanical attachment to stud web.

Single Deflection Track: Manufacturer's single, deep-leg, U-shaped stedl track; unpunched,
with unstiffened flanges, of web depth to contain studs while allowing free vertical movement,
with flanges designed to support horizontal and lateral |oads.

Double Deflection Tracks: Manufacturer's double, deep-leg, U-shaped stedl tracks, consisting
of nested inner and outer tracks; unpunched, with unstiffened flanges.

FLOOR JOIST FRAMING

Steel Joists:  Manufacturer's standard C-shaped steel joists, of web depths indicated,
[unpunched,] [punched,] [punched, with enlarged service holes,] with stiffened flanges, and
asfollows:

1 Minimum Base-Metal Thickness: [0.0329 inch (0.84 mm)] [0.0428 inch (1.09 mm)]
[0.0538 inch (1.37 mm)] [0.0677 inch (1.72 mm)] [0.0966 inch (2.45 mm)].

2. Flange Width: [1-5/8 inches (41 mm)] [2 inches (51 mm)] [2-1/2 inches (63 mm)],
minimum.

3. Section Properties: <Insert minimum allowable calculated section modulus, moment
of inertia, and allowable moment.>

Steel Joist Track: Manufacturer's standard U-shaped stedl joist track, of web depths indicated,
unpunched, with unstiffened flanges, and as follows:

1 Minimum Base-Metal Thickness: Matching steel joists.

2. Flange Width: [1-5/8 inches (41 mm)] [2 inches (51 mm)] [2-1/2 inches (63 mm)],
minimum.

ROOF TRUSSES

Roof Truss Members: Manufacturer's standard[-shape steel sections] [C-shaped steel
sections, of web depthsindicated, unpunched, with stiffened flanges].

FRAMING ACCESSORIES

Fabricate steel-framing accessories from steel sheet, ASTM A 1003/A 1003M, Structural
Grade, TypeH, metallic coated, of same grade and coating weight used for framing members,

unless otherwise indicated.

Steel Shapes and Clips: ASTM A 36/A 36M, zinc coated by hot-dip process according to
ASTM A 123/A 123M.

COLD-FORMED METAL FRAMING 05400 - 4
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C.

D.

E.

F.

2.7

Anchor Bolts: ASTM F 1554, Grade[36] [55], threaded carbon-steel [hex-headed bolts]
[headless, hooked bolts] [headless bolts, with encased end threaded,] and carbon-steel nuts;
and flat, hardened-steel washers, zinc coated by [hot-dip process according to
ASTM A 153/A 153M, ClassC] [mechanically deposition according to ASTM B 695,
Class 50].

Expansion Anchors. Fabricated from corrosion-resistant materials, with capability to sustain,
without failure, aload equal to 5 times design load, as determined by testing per ASTM E 488
conducted by a qualified independent testing agency.

Power-Actuated Anchors: Fastener system of type suitable for application indicated, fabricated
from corrosion-resistant materials, with capability to sustain, without failure, aload equal to 10
times design load, as determined by testing per ASTM E 1190 conducted by a qualified
independent testing agency.

Mechanical Fasteners. ASTM C 1513, corrosion-resistant-coated, self-drilling, self-tapping
steel drill screws.

1 Head Type: Low-profile head beneath sheathing, manufacturer's standard el sewhere.

MISCELLANEOUS MATERIALS

Galvanizing Repair Paint: [SSPC-Paint 20 or DOD-P-21035] [ASTM A 780].

Cement Grout: Portland cement, ASTM C 150, Type I; and clean, natural sand, ASTM C 404.
Mix at ratio of 1 part cement to 2-1/2 parts sand, by volume, with minimum water required for
placement and hydration.

Shims: Load bearing, high-density multimonomer plastic, nonleaching.

Sealer Gaskets: Closed-cell neoprene foam, 1/4 inch (6.4 mm) thick, selected from
manufacturer's standard widths to match width of bottom track or rim track members.

PART 3 - EXECUTION

31

A.

B.

3.2

PREPARATION

Install load bearing shims or grout between the underside of wall bottom track or rim track and
the top of foundation wall or slab at stud or joist locations to ensure a uniform bearing surface
on supporting concrete or masonry construction.

Install sealer gaskets to isolate the underside of wall bottom track or rim track and the top of
foundation wall or slab at stud or joist locations.

INSTALLATION, GENERAL
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3.3

Install cold-formed metal framing according to AlSI's "Standard for Cold-Formed Steel
Framing - General Provisions' and to manufacturer's written instructions unless more stringent
requirements are indicated.

Install cold-formed metal framing and accessories plumb, square, and true to line, and with
connections securely fastened.

Install framing members in one-piece lengths.

Install temporary bracing and supports to secure framing and support loads comparable in
intensity to those for which structure was designed. Maintain braces and supports in place,
undisturbed, until entire integrated supporting structure has been completed and permanent
connections to framing are secured.

Do not bridge building expansion and control joints with cold-formed metal framing.
Independently frame both sides of joints.

Install insulation, specified in Division 7 Section "Building Insulation,” in built-up exterior
framing members, such as headers, sills, boxed joists, and multiple studs at openings, that are
inaccessi ble on completion of framing work.

Fasten hole reinforcing plate over web penetrations that exceed size of manufacturer's standard
punched openings.

Erection Tolerances: Install cold-formed metal framing level, plumb, and true to line to a
maximum allowabl e tolerance variation of 1/8 inch in 10 feet (1:960) and as follows:

1 Space individual framing members no more than plus or minus 1/8 inch (3 mm) from
plan location. Cumulative error shall not exceed minimum fastening regquirements of
sheathing or other finishing materials.

LOAD-BEARING WALL INSTALLATION

Install continuous top and bottom tracks sized to match studs. Align tracks accurately and
securely anchor at corners and ends, and at spacings as follows:

1 Anchor Spacing: [24 inches (610 mm)] [32 inches (813 mm)] [To match stud
spacing] [As shown on Shop Drawings).

Squarely seat studs against top and bottom tracks with gap not exceeding of 1/8 inch (3 mm)
between the end of wall framing member and the web of track. Fasten both flanges of studs to
top and bottom tracks. Space studs as follows:

1 Stud Spacing: [12 inches (305 mm)] [16 inches (406 mm)] [19.2 inches (488 mm)] [24
inches (610 mm)] [Asindicated].

COLD-FORMED METAL FRAMING 05400 - 6
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C.

Set studs plumb, except as needed for diagona bracing or required for nonplumb walls or
warped surfaces and similar configurations.

Align studs vertically where floor framing interrupts wall-framing continuity. Where studs
cannot be aligned, continuoudly reinforce track to transfer loads.

Align floor and roof framing over studs. Where framing cannot be aligned, continuously
reinforce track to transfer |oads.

Anchor studs abutting structural columns or walls, including masonry walls, to supporting
structure as indicated.

Install headers over wall openings wider than stud spacing. Locate headers above openings as
indicated. Fabricate headers of compound shapes indicated or required to transfer load to
supporting studs, complete with clip-angle connectors, web stiffeners, or gusset plates.

1 Frame wall openings with not less than a double stud at each jamb of frame as indicated
on Shop Drawings. Fasten jamb members together to uniformly distribute [oads.

2. Install runner tracks and jack studs above and below wall openings. Anchor tracks to
jamb studs with clip angles or by welding, and space jack studs same as full-height wall
studs.

Install supplementary framing, blocking, and bracing in stud framing indicated to support
fixtures, equipment, services, casework, heavy trim, furnishings, and similar work requiring
attachment to framing.

1 If type of supplementary support is not indicated, comply with stud manufacturer's
written recommendations and industry standards in each case, considering weight or load
resulting from item supported.

Install horizontal bridging in stud system, spaced [48 inches (1220 mm)] [as indicated] [as
indicated on Shop Drawings]. Fasten at each stud intersection.

1 Bridging: Cold-rolled steel channel, welded or mechanically fastened to webs of
punched studs with a minimum of 2 screws into each flange of the clip angle for framing
members up to 6 inches (150 mm) deep.

2. Bridging: Combination of flat, taut, steel sheet straps of width and thickness indicated
and stud-track solid blocking of width and thickness to match studs. Fasten flat straps to
stud flanges and secure solid blocking to stud webs or flanges.

3. Bridging:  Proprietary bridging bars installed according to manufacturer's written
instructions.

Install steel sheet diagonal bracing straps to both stud flanges, terminate at and fasten to
reinforced top and bottom tracks. Fasten clip-angle connectors to multiple studs at ends of
bracing and anchor to structure.

Install miscellaneous framing and connections, including supplementary framing, web
stiffeners, clip angles, continuous angles, anchors, and fasteners, to provide a complete and
stable wall-framing system.
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EXTERIOR NON-LOAD-BEARING WALL INSTALLATION

Install continuous tracks sized to match studs. Align tracks accurately and securely anchor to
supporting structure as indicated.

Fasten both flanges of studs to[ top and] bottom track, unless otherwise indicated. Space studs
asfollows:

1 Stud Spacing: [12 inches (305 mm)] [16 inches (406 mm)] [19.2 inches (488 mm)] [24
inches (610 mm)] [Asindicated].

Set studs plumb, except as needed for diagona bracing or required for nonplumb walls or
warped surfaces and similar requirements.

Isolate non-load-bearing steel framing from building structure to prevent transfer of vertical
loads while providing lateral support.

1 Install single deflection tracks and anchor to building structure.

2. Install double deflection tracks and anchor outer track to building structure.

3. Connect vertical deflection clips to [bypassing] [infill] studs and anchor to primary
building structure.

Install horizontal bridging in wall studs, spaced in rows indicated on Shop Drawings but not
more than 48 inches (1220 mm) apart. Fasten at each stud intersection.

1 Top Bridging for Single Deflection Track: Install row of horizontal bridging within [12
inches (305 mm)] [18 inches (450 mm)] of single deflection track. Install a
combination of flat, taut, steel sheet straps of width and thickness indicated and stud or
stud-track solid blocking of width and thickness matching studs. Fasten flat straps to
stud flanges and secure solid blocking to stud webs or flanges.

a Install solid blocking at [96-inch (2440-mm) centers| [centers indicated]
[centersindicated on Shop Drawings].

2. Bridging: Cold-rolled steel channel, welded or mechanically fastened to webs of
punched studs.

3. Bridging: Combination of flat, taut, steel sheet straps of width and thickness indicated
and stud-track solid blocking of width and thickness to match studs. Fasten flat straps to
stud flanges and secure solid blocking to stud webs or flanges.

4, Bridging:  Proprietary bridging bars installed according to manufacturer's written
instructions.

Install miscellaneous framing and connections, including stud kickers, web stiffeners, clip
angles, continuous angles, anchors, fasteners, and stud girts, to provide a complete and stable
curtain-wall-framing system.
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3.5

A.

3.6

JOIST INSTALLATION

Install perimeter joist track sized to match joists. Align and securely anchor or fasten track to
supporting structure at corners, ends, and spacings indicated on Shop Drawings.

Install joists bearing on supporting frame, level, straight, and plumb; adjust to final position,
brace, and reinforce. Fasten joists to both flanges of joist track.

1 Install joists over supporting frame with a minimum end bearing of 1-1/2 inches (38
mm).

2. Reinforce ends and bearing points of joists with web stiffeners, end clips, joist hangers,
steel clip angles, or steel-stud sections as indicated on Shop Drawings.

Space joists not more than 2 inches (51 mm) from abutting walls, and as follows:

1 Joist Spacing: [12 inches (305 mm)] [16 inches (406 mm)] [19.2 inches (488 mm)] [24
inches (610 mm)] [Asindicated].

Frame openings with built-up joist headers consisting of joist and joist track, nesting joists, or
another combination of connected joistsif indicated.

Install joist reinforcement at interior supports with single, short length of joist section located
directly over interior support, with lapped joists of equal length to joist reinforcement, or as
indicated[ on Shop Drawings)].

1. Install web stiffeners to transfer axial loads of walls above.

Install bridging at intervals indicated[ on Shop Drawings]. Fasten bridging at each joist
intersection as follows:

1 Bridging: Joist-track solid blocking of width and thickness indicated, secured to joist
webs.

2. Bridging: Combination of flat, taut, steel sheet straps of width and thickness indicated
and joist-track solid blocking of width and thickness indicated. Fasten flat straps to
bottom flange of joists and secure solid blocking to joist webs.

Securejoists to load-bearing interior walls to prevent lateral movement of bottom flange.

Install miscellaneous joist framing and connections, including web stiffeners, closure pieces,
clip angles, continuous angles, hold-down angles, anchors, and fasteners, to provide a complete
and stable joist-framing assembly.

TRUSSINSTALLATION

Install, bridge, and brace trusses according to Shop Drawings and requirements in this Section.

Truss Spacing: [16 inches (406 mm)] [19.2 inches (488 mm)] [24 inches (610 mm)] [32
inches (813 mm)] [48 inches (1220 mm)] [Asindicated].
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3.7

3.8

Do not alter, cut, or remove framing members or connections of trusses.

Erect trusses with plane of truss webs plumb and parallel to each other, aign, and accurately
position at spacings indicated.

Erect trusses without damaging framing members or connections.

Align webs of bottom chords and |oad-bearing studs or continuously reinforce track to transfer
loads to structure. Anchor trusses securely at all bearing points.

Install continuous bridging and permanently brace trusses as indicated[ on Shop Drawings and
designed according to LGSEA's Technical Note551e, "Design Guide for Permanent
Bracing of Cold-Formed Steel Trusses."] [.]

FIELD QUALITY CONTROL

Testing: Owner will engage a qualified independent testing and inspecting agency to perform
field tests and inspections and prepare test reports.

Field and shop welds will be subject to testing and inspecting.
Testing agency will report test results promptly and in writing to Contractor and Architect.

Remove and replace work where test results indicate that it does not comply with specified
reguirements.

Additional testing and inspecting, at Contractor's expense, will be performed to determine
compliance of replaced or additional work with specified requirements.

REPAIRS AND PROTECTION

Galvanizing Repairs: Prepare and repair damaged galvanized coatings on fabricated and
installed cold-formed metal framing with galvanized repair paint according to ASTM A 780
and manufacturer's written instructions.

Provide final protection and maintain conditions, in a manner acceptable to manufacturer and
Installer, that ensure that cold-formed metal framing is without damage or deterioration at time
of Substantial Completion.

END OF SECTION 05400
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SECTION 06402 - INTERIOR ARCHITECTURAL WOODWORK

PART 1- GENERAL

11

A.

B.

12

C.

E.

13

A.

B.

14

A.

SUMMARY

This Section includes the following:

7. Plastic-laminate countertops.

Interior architectural woodwork includes wood furring, blocking, shims, and hanging strips
unless concealed within other construction before woodwork installation.

SUBMITTALS

Samples:

3. Plastic-laminates, for each type, color, pattern, and surface finish.

Woodwork Quality Standard Compliance Certificates: AWI Quality Certification Program
certificates.

QUALITY ASSURANCE

Installer Qualifications: Fabricator of woodwork.

Quality Standard: Unless otherwise indicated, comply with AWI's "Architectural Woodwork
Quality Standards."

PROJECT CONDITIONS

Environmental Limitations: Do not deliver or install woodwork until building is enclosed, wet

work is complete, and HVAC system is operating and maintaining temperature and relative
humidity at occupancy levels during the remainder of the construction period.

PART 2 - PRODUCTS

21

A.

WOODWORK FABRICATORS

Fabricators: Subject to compliance with requirements, provide interior architectural woodwork
by one of the following:

INTERIOR ARCHITECTURAL WOODWORK 06402 - 1
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25

A.

2.6

E.

E.

A.

MATERIALS

High-Pressure Decorative Laminate: NEMA LD 3, grades as indicated or, if not indicated, as
required by woodwork quality standard.

MISCELLANEOUS MATERIALS

Furring, Blocking, Shims, and Hanging Strips: Softwood or hardwood lumber, kiln-dried to
less than 15 percent moisture content.

Adhesives, General: Do not use adhesives that contain urea formaldehyde.

FABRICATION

General: Complete fabrication to maximum extent possible before shipment to Project site.
Where necessary for fitting at site, provide allowance for scribing, trimming, and fitting.

1. Interior Woodwork Grade: Custom.
2. Shop cut openings to maximum extent possible. Sand edges of cutouts to remove
splinters and burrs. Seal edges of openings in countertops with a coat of varnish.

Plastic-Laminate Countertops:

1 High-Pressure Decorative Laminate Grade: HGS.

3. Colors, Patterns, and Finishes: As selected by Architect from laminate manufacturer's
full range of solid colors and patterns, matte finish.

4, Edge Treatment: Asindicated.

PART 3 - EXECUTION

31

A.

B.

C.

INSTALLATION

Before installation, condition woodwork to average prevailing humidity conditions in
installation areas. Examine shop-fabricated work for completion and complete work as
required, including removal of packing and backpriming.

Grade: Install woodwork to comply with requirements for the same grade specified in Part 2
for fabrication of type of woodwork involved.

Install woodwork level, plumb, true, and straight to a tolerance of 1/8 inch in 96 inches (3 mm
in 2400 mm). Shim as required with concealed shims.

INTERIOR ARCHITECTURAL WOODWORK 06402 - 2
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D.  Scribe and cut woodwork to fit adjoining work, refinish cut surfaces, and repair damaged finish
at cuts.

E.  Anchor woodwork to anchors or blocking built in or directly attached to substrates. Secure
with countersunk, concealed fasteners and blind nailing as required for complete installation.
Use fine finishing nails for exposed fastening, countersunk and filled flush with woodwork and
matching final finish if transparent finish isindicated.

K.  Countertops: Anchor securely by screwing through corner blocks of base cabinets or other
supports into underside of countertop. Calk space between backsplash and wall with sealant
specified in Division 7 Section "Joint Sealants."

END OF SECTION 06402
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SECTION 08110 - STEEL DOORS AND FRAMES

PART 1- GENERAL

11

SECTION REQUIREMENTS
Submittals: Product Data and door schedule.
Comply with ANSI/SDI 100.

Fire-Rated Door Assemblies: NFPA 80, tested per ASTM E 152, and labeled and listed by UL, ITS, or
another testing and inspecting agency acceptable to authorities having jurisdiction.

PART 2 - PRODUCTS

21

22

A.

B.

MATERIALS

Cold-Rolled Steel Sheets: ASTM A 366/A 366M or ASTM A 620/A 620M.

Galvanized Steel Sheets: ASTM A 653/A 653M, commercial steel, or ASTM A 642/A 642M, drawing
quality, with A60 or G60 (ZF180 or Z180) coating designation, mill phosphatized.

STEEL DOORS AND FRAMES

Door Silencers: Three on gtrike jambs of single-door frames and two on heads of double-door frames.

Plaster Guards: Provide where mortar might obstruct hardware operation and to close off interior of
openings.

Fabricate steel framesto berigid, neat in appearance, and free from defects, warp, or buckle.

1 Interior Frames: Fabricate with mitered or coped and continuously welded corners, formed from
0.0478-inch- (1.2-mm-) thick, cold-rolled steel for openings 48 inches (1220 mm) or less in width
and from 0.0598-inch- (1.5-mm-) thick steel for openings more than 48 inches (1220 mm) in
width.

2. Exterior Frames: Fabricate with mitered or coped and continuously welded corners, formed from
0.0635-inch- (1.6-mm-) thick, galvanized steel sheet.

Prepare doors and frames to receive mortised and concealed hardware according to SDI 107.

Prime Coat: Galvanized steel, FS TT-P-641, Type Il zinc-dust, zinc-oxide primer.

PART 3- EXECUTION

31

INSTALLATION
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A. Place steel frames to comply with SDI 105.
B. Prime Coat Repair: Immediately after erection, sand smooth any rusted or damaged areas of prime coat
and repair finish with compatible air-drying primer.

END OF SECTION 08110
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SECTION 08211 - FLUSH WOOD DOORS

PART 1- GENERAL

11

12

13

A.

A.

C.

D.

A.

B.

SUMMARY

Section Includes:

1. Solid-core doors with wood-veneer faces.

SUBMITTALS

Product Data: For each type of door indicated. Include factory-finishing specifications.

Shop Drawings: Indicate location, size, and hand of each door; elevation of each kind of door;
construction details not covered in Product Data; location and extent of hardware blocking; and
other pertinent data.

1. Indicate dimensions and locations of mortises and holes for hardware.

2. Indicate dimensions and locations of cutouts.

3. Indicate requirements for veneer matching.

4, Indicate doors to be factory finished and finish requirements.

Samples: For factory-finished doors.

QUALITY ASSURANCE

Manufacturer Qualifications: A qualified manufacturer that is certified for chain of custody by
an FSC-accredited certification body.

Quality Standard: In addition to requirements specified, comply with AWI's "Architectural
Woodwork Quality Standards Illustrated.”

PART 2 - PRODUCTS

21

A.

MANUFACTURERS

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:

Algoma Hardwoods, Inc.
Ampco, Inc.

Buell Door Company Inc.
Chappell Door Co.

PN PE
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22

2.3

24

5. Eagle Plywood & Door Manufacturing, Inc.
6. Eggers Industries.

7. Graham; an Assa Abloy Group company.

8. Haley Brathers, Inc.

9. Ideal Architectural Doors & Plywood.

10. Ipik Door Company.

11.  Lambton Doors.

12.  Marlite.

13. Marsnfield Door Systems, Inc.

14. Mohawk Flush Daors, Inc.; a Masonite company.
15.  Oshkosh Architectural Door Company.

16.  Poncraft Door Company.

17.  Vancouver Door Company.

18. VT Industries Inc.

DOOR CONSTRUCTION, GENERAL

Low-Emitting Materials: Provide doors made with adhesives and composite wood products
that do not contain urea formaldehyde.

WDMA 1.S.1-A Performance Grade:

1 Heavy Duty unless otherwise indicated.
Particleboard-Core Doors:
Structural-Composite-Lumber-Core Doors:

1 Structural Composite Lumber: WDMA 1.S.10.

b. Screw Withdrawal, Edge: 400 Ibf (1780 N).

VENEERED-FACED DOORS FOR TRANSPARENT FINISH
Interior Solid-Core Doors:

Grade: Custom (Grade A faces).

Species: Red oak.

Cut: Plain sliced (flat sliced).

Match between Veneer Leaves: Slip match.

Assembly of Veneer Leaves on Door Faces: Running match.

Core: Structural composite lumber.

Construction: Five plies. Stiles and rails are bonded to core, then entire unit abrasive
planed before veneering.

9. Construction: Seven plies, either bonded or nonbonded construction.

ONaOr®WNE

DOORS FOR OPAQUE FINISH
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2.6

2.7

29

Interior Solid-Core Doors:

Grade: Custom.

Faces: Any closed-grain hardwood of mill option.

Core: Structural composite lumber.

Construction: Five plies. Stiles and rails are bonded to core, then entire unit abrasive
planed before veneering.

PwODNPE

LOUVERS AND LIGHT FRAMES

Metal Louvers:

1 Metal and Finish: Hot-dip galvanized steel, 0.040 inch (1.0 mm) thick, factory primed
for paint finish.

FABRICATION

Factory fit doors to suit frame-opening sizes indicated. Comply with clearance requirements of
referenced quality standard for fitting unless otherwise indicated.

1 Comply with requirements in NFPA 80 for fire-rated doors.

Factory machine doors for hardware that is not surface applied.

Openings. Cut and trim openings through doors in factory.

1 Light Openings: Trim openings with moldings of material and profile indicated.

2. Glazing: Factory install glazing in doors indicated to be factory finished. Comply with
applicable requirementsin Division 8 Section "Glazing."

FACTORY FINISHING

General: Comply with referenced quality standard for factory finishing. Complete fabrication,

including fitting doors for openings and machining for hardware that is not surface applied,

before finishing.

1. Finish faces, all four edges, edges of cutouts, and mortises. Stains and fillers may be
omitted on top and bottom edges, edges of cutouts, and mortises.

Finish doors at factory that are indicated to receive transparent finish. Field finish doors
indicated to receive opague finish.

Transparent Finish:

1. Grade: Custom.
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Finish: AWI conversion varnish or catalyzed polyurethane system.
Staining: As selected by Architect from manufacturer's full range.
Effect: Filled finish.

Sheen: Satin.

Nogon

PART 3 - EXECUTION

3.1

A.

INSTALLATION
Hardware: For installation, see Division 8 Section "Door Hardware."

Installation Instructions: Install doors to comply with manufacturer's written instructions and
the referenced quality standard, and asindicated.

1 Install fire-rated doors in corresponding fire-rated frames according to NFPA 80.

Job-Fitted Doors: Align and fit doors in frames with uniform clearances and bevels; do not
trim stiles and rails in excess of limits set by manufacturer or permitted for fire-rated doors.
Machine doors for hardware. Seal edges of doors, edges of cutouts, and mortises after fitting
and machining.

1 Clearances. Provide 1/8 inch (3.2 mm) at heads, jambs, and between pairs of doors.
Provide 1/8 inch (3.2 mm) from bottom of door to top of decorative floor finish or
covering unless otherwise indicated. Where threshold is shown or scheduled, provide
1/4 inch (6.4 mm) from bottom of door to top of threshold unless otherwise indicated.

a Comply with NFPA 80 for fire-rated doors.

Factory-Fitted Doors: Align in frames for uniform clearance at each edge.

Factory-Finished Doors: Restore finish before installation if fitting or machining is required at
Project site.

END OF SECTION 08211
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SECTION 08410 -ALUMINUM ENTRANCESAND STOREFRONTS

PART 1 GENERAL

11 SUMMARY
A. Sectionincludes: Requirementsincluding but not limited to:
3.  Storefront type framing system
4.  Finish system.
5. Accessoriesrequired for acomplete assembly.
B. Related Work:
3. Section 08800 - Glazing
12 SYSTEM DESCRIPTION
A.  Aluminum Entrance and Storefront System: System capable of withstanding loads and
thermal and structural movement requirements indicated without failure, based on testing
manufacturer's standard units in assemblies similar to those indicated. Failure includes but
isnot limited to:

1. Airinfiltration and water penetration exceeding specified limits.

2. Framing members transferring stresses, including those caused by therma and
structural movement, to glazing units.

B. Glazing: Physicaly and thermaly isolate glazing from framing members.

C. Thermally Broken Construction: Systems that isolate aluminum exposed to exterior from
auminum exposed to interior with amaterial of low thermal conductance.

D. Wind Loads System, including anchorage, capable of withstanding wind load design
pressures calculated according to requirements of authorities having jurisdiction or the
American Society of Civil Engineers ASCE 7, Minimum Design Loads for Buildings and
Other Sructures, 6.4.2, Analytical Procedure, whichever are more stringent.

1.  Deflection of framing membersin adirection normal to wall planeislimited to 1/175
of clear span or 3/4 inch (19 mm), whichever is smaller, unless otherwise indicated.

2. Static Pressure Test Performance: Provide entrance and storefront systems that do
not evidence material failures, structural distress, failure of operating components to
function normally, or permanent deformation of main framing members exceeding
0.2 percent of clear span when tested according to ASTM E 330.

a Test Pressure: 150 percent of inward and outward wind load design pressures.
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b. Duration: As required by design wind velocity; fastest 1 mile (1.609 km) of
wind for relevant exposure category.

E. Seismic Loads System, including anchorage, capable of withstanding the effects of
earthquake motions calculated according to requirements of authorities having jurisdiction
or ASCE 7, Minimum Design Loads for Buildings and Other Sructures, Section?9,
Earthquake Loads, whichever are more stringent.

F. DeadLoads. System membersthat do not deflect an amount which will reduce glazing bite
below 75 percent of design dimension when carrying full dead load.

1. Provide minimum 1/8 inch (3.18mm) clearance between members and top of glazing
or other fixed part immediately below.

G. LivelLoads: System, including anchorage, accommodating supporting structures deflection
from uniformly distributed and concentrated live loads indicated without failure of
materials or permanent deformation.

H. AirInfiltration: System with permanent resistance to air leakage through fixed glazing and
frame areas of maximum 0.06 cfm/sg. ft. (0.3 L/s/sg. m) of fixed wall area when tested
according to ASTM E 283 at static air pressure difference of 1.57 Ibf/sg. ft. (75.2 Pa).

l. Water Penetration: System not evidencing water leakage through fixed glazing and frame
areas when tested according to ASTM E 331 at minimum differential pressure of 20
percent of inward acting wind load design pressure as defined by ASCE 7, Minimum
Design Loads for Buildings and Other Sructures, but not less than 6.24 |bf/sq. ft. (299 Pa).
Water leakage is defined as follows:

1. Uncontrolled water infiltrating systems or appearing on systems normally exposed
interior surfaces from sources other than condensation. Water controlled by flashing
and gutters that is drained back to the exterior and cannot damage adjacent materias
or finishesis not water |eakage.

J. Therma Movements. System, including anchorage, accommodating thermal movements
of systems and supporting elements resulting from maximum change (range) of 120
degrees F (67 degrees C in ambient temperatures and 180 degrees F (100 degrees C)
surface temperatures without buckling, damaging stresses on glazing, failure of joint
sealants, damaging loads on fasteners, failure of doors or other operating units to function
properly, and other detrimental effects.

K.  Structural Support Movement: System accommodating structurd movements including,
but not limited to, sway and deflection.

L. Condensation Resistance: System with condensation resistance factor (CRF) of not less
than 45 when tested according to AAMA 1503.1.

M. Average Thermal Conductance: System with average U values of not more than 0.63
Btu/sg. ft. x h x degrees F (3.57 W/sg. m x K) when tested according to AAMA 1503.1.
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N. Dimensional Tolerances: System accommodating dimensional tolerances of building frame
and other adjacent construction.

13 QUALITY ASSURANCE
A. Regulatory Requirements:

1.  Applicable requirements for the American Disabilities Act Accessibility Guidelines
(ADAAG) for Buildings and Fecilities, Final Guidelines, including revisions and
updates.

2. Perform work in accordance with AAMA SFM-1 and AAMA Meta Curtain Wall,
Window, Store Front and Entrance Guide Specifications Manual.

3. Comply with requirements of ANSI A117.1.

B. Installer Qualifications: Installer specializing in aluminum storefront systems having
minimum 10 years documented experience and approved by system manufacturer.

1. Engineering Responsibility: Prepare data for entrance and storefront systems,
including Shop Drawings, based on testing and engineering analysis of
manufacturer's standard units in assemblies similar to those indicated for this Project.

C. Manufacturer's/Fabricator's Qualifications: Systems produced and fabricated by firm
having minimum 10 years documented experienced and having sufficient production
capacity to produce components required without causing delay in progress of work.

1. Engineering Responsibility: Prepare data for entrance and storefront systems,
including Shop Drawings, based on testing and engineering analysis of specified
unitsin assemblies similar to those indicated.

D. Single Source Responsibility: Obtain aluminum entrance and storefront systems and
curtain wall system from one source and from a single manufacturer.

E. Tedsting Agency Quadlificationss Demonstrate to Engineer's satisfaction, based on
Engineer's evaluation of criteria conforming to ASTM E 699, that the independent testing
agency has experience and capability to satisfactorily conduct the testing indicated without
delaying the work.

F.  Preconstruction Sealant Testing: Perform sealant manufacturers standard tests for
compatibility and adhesion of sealants with each material in contact with sealants and each
condition required by system.

1.  Testaminimum of 8 samples of each metal, glazing, and other material.

2. Prepare samples using techniques and primers required for installed systems.

3. Peaform tests under environmental conditions that duplicate those under which
systems will be installed.
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4.  For materials that fail tests, determine corrective measures required to prepare each
material to ensure compatibility with and adhesion of sealants, including, but not
limited to, specialy formulated primers. After performing corrective measures on
minimum number of samples required for each material, retest materials.

G. Welding Standards: Comply with applicable provisions of AWS D1.2, Sructural Welding
Code--Aluminum.

14 SUBMITTALS

A. Product Data: For each product specified. Include details of construction relative to
materials, dimensions of individual components, profiles, and finishes.

B. Shop Drawings: Show details of fabrication and instalation, including plans, elevations,
sections, details of components, provisions for expansion and contraction, and attachments
to other work.

1. For entrance systems, include hardware schedule complying with Section 08710 and
indicate operating hardware types, quantities, and locations.

C. Cutaway Sample: Of each vertica to horizontal framing intersection of systems, made
from minimum 6 inch (150mm) lengths of full size components and showing details of the

following:
1. Joinery.
2. Anchorage.

3. Expansion provisions.
4.  Glazing.
5.  Flashing and drainage.

D. Instaler Certificates: Signed by manufacturer certifying instalers comply with specified
requirements.

E. Sealant Compatibility and Adhesion Test Reports: From sealant manufacturer, indicating
materials forming joint substrates and joint sealant backings have been tested for
compatibility and adhesion with sealants. Submit joint sealant manufacturers' written
interpretation of test results relative to sealant performance and recommendations for
primers and substrate preparation needed to obtain adhesion.

F.  Test Reports

1. Field Test: Indicate and interpret test results for compliance with storefront systems'
performance requirements.

2. Product Test: Based on evaluation of tests performed by manufacturer and witnessed
by a quaified independent testing agency, indicate compliance of entrance and
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storefront systems with requirements based on comprehensive testing of current
systems.

15 PROJECT CONDITIONS

A. Fed Measurements: Verify dimensions by field measurements before fabrication and
indicate measurements on Shop Drawings. Coordinate fabrication schedule with
construction progress to avoid delaying the work.

1

Established Dimensions. Where field measurements cannot be made without
delaying the Work, establish dimensions and proceed with fabricating systems
without field measurements. Coordinate construction to ensure actua dimensions
correspond to established dimensions.

16 WARRANTY

A. Manufacturer's Warranty:  Submit a written warranty executed by the manufacturer
agreeing to repair or replace components of entrance and storefront systems that fail in
materials or workmanship within the specified warranty period. Failures include, but are
not limited to, the following:

1

2.

6.

Structural failuresincluding, but not limited to, excessive deflection.
Adhesive sealant failures.

Cohesive sealant failures.

Failure of system to meet performance requirements.

Deterioration of metals, metal finishes, and other materials beyond normal
weathering.

Failure of operating components to function normally.

B. Warranty Period: 2 yearsfrom date of Substantial Completion.

PART 2 PRODUCTS

21 MANUFACTURERS

A. Available Manufacturers: Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:

oukrLdE

Arch Amarlite.

Butler Manufacturing Company; Vistawall Architectural Products.
CMI Architectural Products, Inc.

Commercial Architectural Products, Inc.

EFCO Corporation.

International Aluminum Corporation; U.S. Aluminum.
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Kawneer Company, Inc.

Pittco Architectural Metals, Inc.
Tajima Corporation.

Tubelite Architectural Systems.
WCI Company; Waltek.

R © o~
R ©®:

2.2 MATERIALS

B. Aluminum: Alloy and temper recommended by manufacturer for type of use and finish
indicated, complying with the requirements of standards indicated below.

1.  Sheetand Plate: ASTM B 209 (ASTM B 209M).

2. Extruded Bars, Rods, Shapes, and Tubes: ASTM B 221 (ASTM B 221M).
3. Extruded Structural Pipe and Tubes. ASTM B 429.

4.  Bars, Rods, and Wire: ASTM B 211 (ASTM B 211M).

5.  Waelding Rods and Bare Electrodes: AWS A5.10.

C. Steel Reinforcement: Complying with ASTM A 36 (ASTM A 36M) for structural shapes,
plates, and bars; ASTM A 611 for cold rolled sheet and strip; or ASTM A 570
(ASTM A 570M) for hot-rolled sheet and strip.

1. Glazing: Referto Section 08800.

D. Glazing Gaskets: Pressure glazing system of black, resilient glazing gaskets, setting
blocks, and shims or spacers, fabricated from an elastomer of type and in hardness
recommended by system and gasket manufacturer to comply with system performance
requirements.  Provide gasket assemblies that have corners seded with seaant
recommended by gasket manufacturer.

E.  Spacers, Setting Blocks, Gaskets, and Bond Breakers. Permanent, nonmigrating types in
hardness recommended by manufacturer, compatible with seaants, and suitable for system
performance requirements.

F.  Secondary Sealant: For use as weatherseal, compatible with structural silicone sealant and
other system components with which it comes in contact, and that accommodates a 50
percent increase or decrease in joint width at the time of application when measured
according to ASTM C 7109.

1.  Color: Clear Anodized Aluminum.

2. Useneutral curesilicone sealant with insulating glass units.

G. Framing system gaskets, sealants, and joint fillers as recommended by manufacturer for
joint type.
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Bituminous Paint: Cold applied asphalt mastic paint complying with SSPC-Paint 12
requirements, containing no asbestos, formulated for 30 mil (0.762mm) thickness per coat.

2.3 COMPONENTS

A.

G.

Storefront Framing System: Thermally broken with interior tubular section insulated from
exterior framing system including subframes and reinforcing members; flush glazing from
exterior on all sides without projecting stops; drainage holes; internd weep drainage system.
Frames for interior glazing need not to be thermally broken. Shop fabricate and preassemble
frame components where possible. Provide storefront frame sections without exposed seams.

1.  Mullion Configurations: Provide pockets at inside glazing face to receive resilient
elastomeric glazing; one piece mullions and horizontals. Make provisions to drain
moi sture accumul ation to exterior.

2. Reinforced Mullion: Profile of extruded aluminum with interna reinforcement of
shaped sted structural section.

Brackets and Reinforcements. Provide brackets and reinforcements compatible with
adjacent materials. Provide nonstaining, nonferrous shims for aligning system components.

Fasteners and Accessories. Corrosion resistant, nonstaining, nonbleeding fasteners and
accessories compatible with adjacent materids.

1.  Reinforce members as required to retain fastener threads.
2. Do not use exposed fasteners, except for hardware application. For hardware
application, use countersunk Phillips flat head machine screws finished to match

framing members or hardware being fastened, unless otherwise indicated.

Concrete and Masonry Inserts: Hot dip galvanized cast-iron, malleable-iron, or steel inserts
complying with ASTM A 123 or ASTM A 153 requirements.

Concealed Flashing: Corrosion resistant, nonstaining, nonbleeding flashing, compatible
with adjacent materials, and of type recommended by manufacturer.

Weather Stripping: Manufacturer's standard replaceable wesather stripping as follows:

1.  Compression Weather Stripping: Molded neoprene complying with ASTM D 2000
reguirements or molded PV C complying with ASTM D 2287 requirements.

2. Sliding Weather Stripping: Wool, polypropylene, or nylon woven pile with nylon-
fabric or aluminum strip backing complying with AAMA 701 requirements.

Hardware: Refer to Section 08710.

24 FABRICATION
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A.

Prefabrication: Complete fabrication, assembly, finishing, hardware application, and work
to greatest extent possible before shipment to site. Disassemble components as necessary
for shipment and installation.

1. Perform fabrication operations, including cutting, fitting, forming, drilling and
grinding of metal work to prevent damage to exposed finish surfaces. Complete
operations for hardware prior to application of finishes.

2. Do not drill and tap for surface mounted hardware items until time of installation at
site.

3. Coordinate fabrication with steel doorsto be inserted in frames.

Fabricate components that, when assembled, will have accurately fitted joints with ends
coped or mitered to produce hairline joints free of burrs and distortion. After fabrication,
clearly mark componentsto identify their locationsin Project according to Shop Drawings.

1.  Fabricate components for screw spline frame construction.

2. Thermal Break Construction: Fabricate system with integrally concealed, low
conductance thermal barrier, located between exterior materials and exposed interior
members to eliminate direct metal to metal contact.

Forming: Form shapes with sharp profiles, straight and free of defects or deformations,
before finishing.

1.  Prepare components to receive concealed fasteners and anchor and connection
devices.

2. Fabricate components to drain water passing joints and condensation and moisture
occurring or migrating within the system to the exterior.

Welding: Weld components to comply with referenced AWS standard. Weld before
finishing components to greatest extent possible. Weld in concealed locations to greatest
extent possible to minimize distortion or discoloration of finish. Remove weld spatter and
welding oxides from exposed surfaces by descaling or grinding.

Glazing Channels. Provide minimum clearances for thickness and type of glass indicated
according to FGMA's Glazing Manual.

Reinforcing: Install reinforcing required for hardware and for performance requirements,
sag resistance, and rigidity.

Dissmilar Metals. Separate dissimilar metals with bituminous paint, suitable sealant,
nonabsorptive plagtic or elastomeric tape, or gasket between surfaces. Do not use coatings
containing lead.

Continuity: Maintain accurate relation of planes and angles with hairline fit of contacting
members.
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1. Uniformity of Metal Finish: Abutting extruded aluminum members may shall have
integral color or texture variation no greater than half range indicated in sample pair
submittal.

l. Fasteners. Conceal fasteners wherever possible.

J. Finger Guards: Provide finger guards of collapsible neoprene or PV C gasketing securely
anchored into frame at hinge jamb of center pivoted doors.

K. Entrances. Coordinate fabrication with steel doors. Reinforce as required to support
imposed loads. Factory frame units and factory install hardware to greatest extent possible.
Reinforce door and frame units as required for installing hardware indicated. Cut, drill, and
tap for factory installed hardware before finishing components.

1.  Exterior Doors. Provide compression weather stripping at fixed stops. At other
locations, provide dliding weather stripping retained in adjustable strip mortised into
door edge.

2. Interior Doors: Provide ANSI/BHMA A156.16 silencers at stopsto prevent metal to
metal contact. Provide 3 silencers on srike jamb of single door frames and 2
silencers on head of double door frames.

2.5 FINISHES

A. Comply with NAAMM's Metal Finishes Manual for Architectural and Metal Products for
recommendations relative to applying and designating finishes.

B.  Appearance of Finished Work: Variations in appearance of abutting or adjacent pieces are
acceptable if they are within 1/2 of range of approved Samples. Noticeable variations in
the same piece are not acceptable. Variations in appearance of other components are
acceptable if they are within the range of approved Samples and are assembled or installed
to minimize contrast.

C. Finish designations prefixed by AA conform to the system established by the Aluminum
Association for designating aluminum finishes.

PART 3EXECUTION

31 EXAMINATION
A. Examine areas for compliance with requirements for installation tolerances and other
conditions affecting performance of entrance and storefront systems. Do not proceed with
installation until unsatisfactory conditions have been corrected.

3.2 INSTALLATION

A. Comply with manufacturer's written instructions for protecting, handling, and installing
entrance systems. Do not install damaged components. Fit frame joints to produce
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hairline joints free of burrs and distortion. Rigidly secure nonmovement joints. Seal joints
watertight.

B. Metd Protection: Where aluminum will contact dissimilar metals, protect against galvanic
action by panting contact surfaces with primer or by applying sealant or tape
recommended by manufacturer for this purpose. Where aluminum will contact concrete or
masonry, protect against corrosion by painting contact surfaces with bituminous paint.

C. Instal components to drain water passing joints and condensation and moisture occurring
or migrating within system to exterior.

D. Set continuous sill members and flashing in full sealant bed to provide weathertight
construction. Comply with requirements of Section 07900.

E. Install framing components plumb and true in aignment with established lines and grades
without warp or rack of framing members.

F. Install entrances plumb and true in alignment with established lines and grades without
warp or rack. Lubricate operating hardware and other moving parts according to hardware
manufacturers written instructions.

1. Install surface mounted hardware according to manufacturer's written instructions
using conceaed fastenersto greatest extent possible.

G. Instal glazing to comply with requirements of Section 08800.
1.  Prepare surfaces in contact structurd sealant according to sealant manufacturer's
written instructions to ensure compatibility and adhesion. Preparation includes, but is

not limited to, cleaning and priming surfaces.

2. Ingtal structural silicone sealant according to sealant manufacturer's written
instructions.

3. Mechanically fasten glazing in place until structural sealant is cured.
4.  Remove excess sealant from component surfaces before sealant has cured.

H. Install secondary sealant weatherseal according to sealant manufacturer's written
instructions to provide weatherproof joints. Install joint fillers behind sealant as
recommended by sealant manufacturer.

l. Install perimeter sealant to comply with requirements of Section 07900.

J. Erection Tolerances. Install entrance and storefront systems to comply with the following
maximum tolerances:

1.  Variation from Plane: Limit variation from plane or location shown to 1/8 inchin 12
feet (3 mmin 3.7 m); /4 inch (6 mm) over total length.

ALUMINUM ENTRANCES AND STOREFRONTS 08410-10



Department of Natural Resources June 2007
Qil, Gas and Mining Remodel
DFCM #07262500

2. Alignment: Where surfaces abut in line, limit offset from true alignment to 1/16 inch
(2.5 mm). Where surfaces meet at corners, limit offset from true alignment to 1/32
inch (0.8 mm).

3.  Diagonal Measurements: Limit difference between diagonal measurements to 1/8
inch (3 mm).

3.3 FIELD QUALITY CONTROL

A. Water Spray Test: After completing the installation of test areas indicated, test storefront
system for water penetration according to AAMA 501.2 requirements.

B. Repar or remove and replace work not meeting requirements or damaged by testing;
replace to conform to specified requirements.

34 ADJUSTING AND CLEANING

A. Adjugt doors and hardware to provide tight fit at contact points and weather stripping,
smooth operation, and weathertight closure.

B. Remove excess sealant and glazing compounds, and dirt from surfaces.
35 PROTECTION
A. Provide final protection and maintain conditions, in a manner acceptable to manufacturer

and Installer, that ensure entrance systems are without damage or deterioration at the time
of Substantial Completion.

**END OF SECTION**
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SECTION 08520 - ALUMINUM WINDOWS

PART 1- GENERAL

11 SUMMARY

A.  This Section includes operable aluminum-framed windows.

12 PERFORMANCE REQUIREMENTS
A. General: Provide aluminum windows capable of complying with performance regquirements
indicated, based on testing manufacturer's windows that are representative of those specified,
and that are of minimum test size required by AAMA/WDMA 101/1.S.2/NAFS.
13 SUBMITTALS

A.  Product Data: For each type of auminum window indicated.

B. Shop Drawings: Include plans, elevations, sections, details, hardware, attachments to other
work, operational clearances, and installation details

C. Samples: For each exposed finish.

D.  Product Schedule: Use same designations indicated on Drawings.
E. Field quality-control test reports.

F. Product test reports.

G. Maintenance data.

14 QUALITY ASSURANCE
A. Installer: A qualified installer, approved by manufacturer to install manufacturer's products.

B.  Glazing Publications: Comply with published recommendations of glass manufacturers and
with GANA's "Glazing Manual" unless more stringent requirements are indicated.

C. Mockups: Build mockups to verify selections made under sample submittals and to
demonstrate aesthetic effects and set quality standards for materials and execution.

15 WARRANTY
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A.  Specia Warranty: Manufacturer's standard form in which manufacturer agrees to repair or
replace aluminum windows that fail in materials or workmanship within specified warranty

period.

1. Failuresinclude, but are not limited to, the following:

a

b.

C.
d.

e.

Failure to meet performance reguirements.

Structural failures including excessive deflection, water leakage, air infiltration, or
condensation.

Faulty operation of movable sash and hardware.

Deterioration of metals, other materials, and metal finishes beyond normal
weathering.

Failure of insulating glass.

2. Warranty Period:

a

b.

C.

Window: Three years from date of Substantial Completion.
Glazing: 10 years from date of Substantial Completion.
Metal Finish: 10 yearsfrom date of Substantial Completion.

PART 2 - PRODUCTS

21 MANUFACTURERS

A. Avallable Manufacturers: Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:

CoNoA®WDNE

All Seasons Windows & Doors; All Seasons Commercial Division, Inc.
Arcadia, Inc.

Boyd Aluminum Manufacturing.

Champion Aluminum Window Corp.

Columbia Commercial Building Products.

Columbia Windows & Doors.

Crystal Window & Door Systems, Ltd.

Custom Window Company.

DeSCo Windows.

10. EFCO Corporation.

11. EXTECH Exterior Technologies, Inc.

12.  Fleetwood Aluminum Products, Inc.

13.  Gerkin Windows and Doors.

14.  Graham Architectural Products Corp.

15.  Heritage Window and Door, Inc.

16. Kawneer; an Alcoa Company.

17. Mannix; adivision of Interstate Window Corp.
18. Mercer Industries, Inc.

19. MI Windows and Doors, Inc.
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22

2.3

25

20. Moduline Window Systems.

21.  Peerless Products Inc.

22.  Pioneer Window Manufacturing Corp.
23. Rebco, Inc.

24. Seasonshield, Inc.

25. Thermal Windows, Inc.

26. TRACO.

27.  U.S. Aluminum.

28. Wausau Window and Wall Systems.
29.  Winco Window Company.

30.  Window Technolaogies, Inc.; Century Manufacturing, Inc.
31. Wojan Window & Door Corporation.
32. YKK APAmericalnc.

WINDOW
Window Type: Asindicated on Drawings.
Comply with AAMA/WDMA 10V/1.S.2/NAFS.

3. Performance Class and Grade: C30.

GLAZING

Glass and Glazing Materials: Refer to Division 8 Section "Glazing" for glass units and glazing
requirements applicable to glazed a uminum window units.

Glass: Clear tempered single pane glazing complying with Division 8 Section "Glazing."

FABRICATION

Fabricate aluminum windows that are reglazable without dismantling sash or ventilator
framing.

Mullions: Provide mullions and cover plates as shown, matching window units, complete with
anchors for support to structure and installation of window units. Allow for erection tolerances
and provide for movement of window units due to thermal expansion and building deflections,
as indicated. Provide mullions and cover plates capable of withstanding design loads of
window units.

Subframes: Provide subframes with anchors for window units as shown, of profile and
dimensions indicated but not less than 0.062-inch- (1.6-mm-) thick extruded aluminum. Miter
or cope corners, and weld and dress smooth with concealed mechanical joint fasteners. Finish
to match window units. Provide subframes capable of withstanding design loads of window
units.
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G. Glazing Stops: Provide snap-on glazing stops coordinated with Division 8 Section "Glazing"
and glazing system indicated. Provide glazing stops to match sash and ventilator frames.
2.6 ALUMINUM FINISHES

A.  Aluminum Anodic Finish: Classll, clear anodic coating complying with AAMA 611.

PART 3 - EXECUTION

31 INSTALLATION

A.  Comply with Drawings, Shop Drawings, and manufacturer's written instructions for installing
windows, hardware, accessories, and other components.

B. Install windows level, plumb, square, true to line, without distortion or impeding thermal
movement, anchored securely in place to structural support, and in proper relation to wall
flashing and other adjacent construction.

C. Set sill membersin bed of sealant or with gaskets, as indicated, for weathertight construction.

D. Install windows and components to drain condensation, water penetrating joints, and moisture
migrating within windows to the exterior.

E.  Separate aluminum and other corrodible surfaces from sources of corrosion or electrolytic
action at points of contact with other materials.

F.  Adjust operating sashes and ventilators, screens, hardware, and accessories for a tight fit at
contact points and wesather stripping for smooth operation and weathertight closure. Lubricate
hardware and moving parts.

G. Clean duminum surfaces immediately after installing windows. Avoid damaging protective
coatings and finishes. Remove excess sealants, glazing materials, dirt, and other substances.

H.  Clean factory-glazed glass immediately after installing windows. Comply with manufacturer's
written recommendations for final cleaning and maintenance. Remove nonpermanent labels,
and clean surfaces.

l. Remove and replace glass that has been broken, chipped, cracked, abraded, or damaged during
construction period.

END OF SECTION 08520
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SECTION 08710 - DOOR HARDWARE

PART 1- GENERAL

11

SECTION REQUIREMENTS

Allowances, Provide hardware under Hardware Allowance in Division 1 Section "Price and
Payment Procedures.”

Submittals: Hardware Schedule.
Deliver keysto Owner.

For fire-rated openings provide hardware tested and listed by UL or FM (NFPA 80). On exit
devices provide UL or FM labd indicating "Fire Exit Hardware."

PART 2 - PRODUCTS

21

A.

B.

C.

D.

HARDWARE
Hinges: Provide the following:

Dark bronze hinges with stainless-steel pinsfor exterior.

Nonremovable hinge pins for exterior and public interior exposure.

Ball-bearing hinges for doors with closers and entry doors.

Three hinges for 1-3/4-inch thick doors 90 inches or less in height; four hinges for doors
more than 90 inchesin height.

Eal A

Locksets and latchsets as follows:

BHMA A156.2, Series 4000, Grade [1] [2] [3] for bored locks and latches.

BHMA A156.3, Grade 1 for exit devices.

Lever handles on locksets and latchsets, Sargent LJ Design or similar, Dark Bronze
Provide trim on exit devices matching locksets.

pODPE

Key locks to Owner's new master-key system.

1 Cylinders with five-pin tumblers.
2. Provide construction keying.
3. Provide key control system, including cabinet.

Closers. Provide the following:
1 Mount closers on interior side (room side) of door opening. Provide regular-arm, paral-

lel-arm, or top-jamb-mounted closers as necessary.
2. Adjustable delayed opening (accessible to the disabled) feature on closers.
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E. Provide wall stops or floor stops for doors without closers.
F. Provide hardware finishes as follows:

Hinges: Matching finish of lockset/latchset].

Locksets, Latchsets, and Exit Devices: Dark Bronze or Oil-rubbed, oxidized bronze]
Closers [Matching finish of lockset/latchset].

Other Hardware: Matching finish of lockset/latchset.

Eal A

PART 3 - EXECUTION

31 INSTALLATION

A. Mount hardware in locations recommended by the Door and Hardware Institute, unless other-
wise indicated.

3.2 HARDWARE SCHEDULE

A. To follow.

END OF SECTION 08710
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SECTION 09111 - NON-LOAD-BEARING STEEL FRAMING

PART 1- GENERAL

11

A.

12

A.

SUMMARY

This Section includes non-load-bearing steel framing members for the following applications:
1 Interior framing systems (e.g., supports for partition walls, framed soffits, furring, etc.).
SUBMITTALS

Product Data: For each type of product indicated.

PART 2 - PRODUCTS

21

A.

2.3

A.

24

A.

B.

NON-LOAD-BEARING STEEL FRAMING, GENERAL

Framing Members, General: Comply with ASTM C 754 for conditions indicated.

1 Steel Sheet Components: Comply with ASTM C 645 requirements for metal, unless
otherwise indicated.

2. Protective Coating: ASTM A 653/A 653M, G40 (Z120), hot-dip galvanized, unless
otherwise indicated.

STEEL FRAMING FOR FRAMED ASSEMBLIES

Steel Studs and Runners: ASTM C 645.

1 Minimum Base-Metal Thickness: 0.027 inch (0.7 mm).

2. Depth: 3-5/8 inches (92.1 mm).

AUXILIARY MATERIALS

Fasteners for Metal Framing: Of type, material, size, corrosion resistance, holding power, and
other properties required to fasten steel members to substrates.

Isolation Strip at Exterior Walls: Provide one of the following:

1 Asphalt-Saturated Organic Felt: ASTM D 226, Typel (No.15 asphalt felt),
nonperforated.
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2. Foam Gasket: Adhesive-backed, closed-cell vinyl foam strips that alow fastener
penetration without foam displacement, 1/8 inch (3.2 mm) thick, in width to suit steel
stud size.

PART 3 - EXECUTION

3.1

3.3

A.

INSTALLATION, GENERAL
Installation Standard: ASTM C 754, except comply with framing sizes and spacing indicated.

1 Gypsum Plaster Assemblies: Also comply with requirementsin ASTM C 841 that apply
to framing installation.

2. Portland Cement Plaster Assemblies: Also comply with requirements in ASTM C 1063
that apply to framing installation.

3. Gypsum Veneer Plaster Assemblies: Also comply with requirements in ASTM C 844
that apply to framing installation.

4, Gypsum Board Assemblies: Also comply with requirements in ASTM C 840 that apply
to framing installation.

INSTALLING FRAMED ASSEMBLIES

Where studs are installed directly against exterior masonry walls or dissimilar metals at exterior
walls, install isolation strip between studs and exterior wall.

Install studs so flanges within framing system point in same direction.
1 Space studs as follows:
a Single-Layer Application: 24 inches (610 mm) o.c., unless otherwise indicated.

Install tracks (runners) at floors and overhead supports. Extend framing full height to structural

supports or substrates above suspended ceilings, except where partitions are indicated to

terminate at suspended ceilings. Continue framing around ducts penetrating partitions above

ceiling.

2. Door Openings: Screw vertical studs at jambs to jamb anchor clips on door frames,
install runner track section (for cripple studs) at head and secure to jamb studs.

a Install two studs at each jamb, unless otherwise indicated.

b. Install cripple studs at head adjacent to each jamb stud, with a minimum 1/2-inch
(12.7-mm) clearance from jamb stud to alow for installation of control joint in
finished assembly.

C. Extend jamb studs through suspended ceilings and attach to underside of overhead
structure.

3. Other Framed Openings: Frame openings other than door openings the same as required
for door openings, unless otherwise indicated. Install framing below sills of openings to
match framing required above door heads.
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F. Installation Tolerance: Install each framing member so fastening surfaces vary not more than
1/8 inch (3 mm) from the plane formed by faces of adjacent framing.

END OF SECTION 09111
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SECTION 09250 - GYPSUM DRYWALL

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

RELATED DOCUMENTS:

Drawingsand general provisions of Contract, including General and Supplementary Conditionsand Division 1
Specification Sections, apply to this Section.

SUMMARY:

Extent of each type of gypsum drywall construction required is indicated on Drawings.

This Section includes the following types of gypsum board construction:

1 Gypsum board screw-attached to wood, metal framing and furring members.

Wood framing and furring are specified in the following Division 6 sections:

1 "Rough Carpentry."

DEFINITIONS:

Gypsum Board Construction Terminology: Refer to ASTM C 11 and GA 505 for definitions of terms for
gypsum board construction not otherwise defined in this section or other referenced standards.
SUBMITTALS:

Product data from manufacturers for each type of product specified.

QUALITY ASSURANCE:

Fire-Resistance Ratings: Where indicated, provide materials and construction which are identical to those of
assemblies whose fire resistance rating has been determined per ASTM E 119 by atesting and inspecting
organization acceptable to authorities having jurisdiction.

1 Providefire-resistance-rated assembliesidentical to thoseindicated by referenceto GA FileNo's.in GA-
600 "Fire Resistance Design Manua" or to design designationsin U.L. "Fire Res sance Directory” orin
listing of other testing and agencies acceptable to authorities having jurisdiction.

Single Source Responsihility: Obtain each type of gypsum board and related joint treatment materials from a
single manufacturer.

DELIVERY, STORAGE, AND HANDLING:
Deliver materials in original packages, containers or bundles bearing brand name and identification of

manufacturer or supplier.
Store materials inside under cover and keep them dry and protected against damage from weather, direct
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sunlight, surface contamination, corrosion, construction traffic and other causes. Neatly stack gypsum boards
flat to prevent sagging.

C. Handle gypsum boardsto prevent damageto edges, ends, and surfaces. Do not bend or otherwi se damage metal
corner beads and trim.
1.7 PROJECT CONDITIONS:

A. Environmental Conditions, General: Establish and maintain environmental conditions for application and
finishing gypsum board to comply with ASTM C 840 and with gypsum board manufacturer's recommendations.

B. Minimum Room Temperatures. For nonadhesive attachment of gypsum board to framing, maintain not less
than 40 deg F (4 deg C). For adhesive attachment and finishing of gypsum board maintain not lessthan 50 deg
F (10 deg C) for 48 hours prior to application and continuously thereafter until drying is complete.
C. Ventilate building spacesto remove water not required for drying joint treatment materials. Avoid draftsduring
dry, hot weather to prevent materials form drying too rapidly.
PART 2 - PRODUCTS

2.1 MANUFACTURERS:

A. Manufacturer: Subject to compliance with requirements, provide products of one of the following:
1 Gypsum Boards and Related Products:

Norwest Gypsum Co.

Georgia-Pacific Corp.

Gold Bond Building Products Div., National Gypsum Co.
United States Gypsum Co.

oo oo

2. Steel Framing and Furring:

Clark Steel Framing, Inc.

Consolidated Systems, Inc.

Dale Industries, Inc.

Dietrich Industries, Inc.

Marino/Ware (formerly Marino Industries Corp.).

National Gypsum Co.; Gold Bond Building Products Division.
Unimast, Inc.

@roop0 o

B. Steel Rigid Furring Channels: ASTM C 645, hat-shaped, depth of 7/8 inch, and minimum thickness of base
(uncoated) metal asfollows:

1. Thickness: 0.0179 inch, unless otherwise indicated.

C. Grid Suspension System: ASTM C 645, manufacturer's standard grid suspension system composed of main
beams and cross furring members which interlock to form a modular supporting network.
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2.2

2.3

2.4

B.

GYPSUM BOARD:
Genera: Provide gypsum board of typesindicated in maximum lengthsavailable to minimize end-to-end joints.

1 Thickness: Provide gypsum board in thicknesses indicated, or if not otherwise indicated, in either 1/2
inch or 5/8 inch thicknesses to comply with ASTM C 840 for application system and support spacing
indicated.

Gypsum Wallboard: ASTM C 36, and asfollows:

1 Type: Regular, unless otherwise indicated.
2 Type: Type X for fire-resistance-rated assemblies.
3. Edges. Tapered.
4 Thickness: 5/8" unless otherwise indicated.
5 Available Products: Subject to compliance with requirements, products which may be incorporated in
the Work where Type X gypsum wallboard isindicated include, but are not limited to, the following:
6. Products: Subject to compliance with requirements, provide one of the following productswhere Type
X gypsum wallboard is indicated:
a "Gyprock Fireguard 'C' Gypsum Board"; Domtar Gypsum Co.
b. "Fire-Shield G"; Gold Bond Building Products Div., National Gypsum Co.
C. "SHEETROCK Brand FIRECODE 'C' Gypsum Panels'; United States Gypsum Co.

Water-Resisitant Gypsum Backing Board: ASTM C 630, and as follows:
1 Type: Type X for fire-resistance-rated assemblies.

2. Thickness: 5/8 inch, unless otherwise indicated.

TRIM ACCESSORIES:

Cornerbead and Edge Trim for Interior Installation: Provide corner beads, edge trim and control jointswhich
comply with ASTM C 1047 and requirements indicated bel ow:

1 Material: Formed metal, plastic or metal combined with paper, with metal complying with thefollowing
requirement:

a Sheet steel zinc-coated by hot-dip process.
2. Edge trim shapes indicated below by reference to designations of Fig. 1in ASTM C 1047:
"LC" Bead, unless otherwise indicated.
"LK" Bead with square nose for use with kerfed jambs.

"L" Bead where indicated.
"U" Bead where indicated.

oo oo

3. One-Piece Control Joint: Formed with vee-shaped slot per Fig. 1in ASTM C 1047, with slot opening
covered with removable strip.
GYPSUM BOARD JOINT TREATMENT MATERIALS:

General: Provide materials complying with ASTM C 475, ASTM C 840, and recommendations of
manufacturer of both gypsum board and joint treatment materials for the application indicated.

Joint Tape: Paper reinforcing tape, unless otherwise indicated.
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2.5

2.6

1 Use pressure sensitive or staple-attached open-weave glassfiber reinforcing tape with compatiblejoint
compound where recommended by manufacturer of gypsum board and joint treatment materials for
application indicated.

C. Drying-Type Joint Compounds: Factory-prepackaged vinyl-based products complying with the
following requirements for formulation and intended use.

1 Ready-Mix Formulation: Factory-premixed product.

2. Taping compound formul ated for embedding tape and for first coat over fastenersand flangesof
corner beads and edge trim.

3. Topping compound formulated for fill (second) and finish (third) coats.

4. All-purpose compound formulated for use as both taping and topping compound.

MISCELLANEOUS MATERIALS:

General: Provideauxiliary materialsfor gypsum drywall construction which comply with referenced standards
and the recommendations of the manufacturer of the gypsum board.

Spot Grout: ASTM C 475, setting-type joint compound of type recommended for spot grouting hollow metal
door frames.

Fastening Adhesive for Wood: ASTM C 557.
Gypsum Board Screws: ASTM C 1002.

Sound Attenuation Blankets: Unfaced mineral fiber blanket insulation produced by combining mineral fibersof
type described below with thermosetting resins to comply with ASTM C 665 for Type | (blankets without
membrane facing); and as follows:

1 Minera Fiber Type: Fibers manufactured from glass. Include at all walls surrounding Offices, Break
Room and Toilet Rooms.

STEEL FRAMING FOR WALLS AND PARTITIONS

General: Provide steel framing members complying with the following requirements:
1 Protective Coating: Manufacturer's standard corrosion-resistant coating.

Steel Studs and Runners: ASTM C 645, with flange edges of studs bent back 90 degrees and doubled over to
form 3/16-inch- (5-mm-) wide minimum lip (return), and complying with the following requirementsfor minimum
thickness of base (uncoated) metal and for depth:

1 Thickness: 20 Gg. asfollows:

a For head runner, sill runner, jamb, and cripple studs at door and other openings.
b. In locations to receive cementitious backer units.

2. Thickness: Asindicated.
3. Depth: Asindicated.

Steel Rigid Furring Channels: ASTM C 645, hat shaped, depth and minimum thickness of base (uncoated) metal
asfollows:

1. Thickness: 0.0329 inch (0.84 mm), unless otherwise indicated.

2. Depth: 7/8 inch (22.2 mm).
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E.

Furring Brackets: Serrated-arm type, adjustable, fabricated from corrosion-resistant steel sheet complying with
ASTM C 645, minimum thickness of base (uncoated) metal of 0.0329 inch (0.84 mm), designed for screw
attachment to steel studs and stedl rigid furring channels used for furring.

Fastenersfor Metal Framing: Provide fasteners of type, material, size, corrosion resistance, holding power, and
other propertiesrequired to fasten steel framing and furring members securely to substratesinvolved; complying
with the recommendations of gypsum board manufacturers for applications indicated.

PART 3- EXECUTION

3.1

3.2

3.3

EXAMINATION:

Examine substratesto which drywall construction attachesor abuts, preset hollow metal frames, cast-in-anchors,
and structural framing, with Installer present, for compliance with requirementsfor installation tol erances and
other conditions affecting performance of drywall construction. Do not proceed with installation until
unsatisfactory conditions have been corrected.

PREPARATION:

Ceiling Anchorages: Coordinate installation of ceiling suspension system with installation of overhead
structural systemsto ensurethat insertsand other structural anchorage provisionshave beeninstalled to receive
ceiling anchors in a manner that will develop their full strength and at spacing required to support ceiling.

APPLICATION AND FINISHING OF GYPSUM BOARD, GENERAL.:

Gypsum Board Application and Finishing Standard: Install and finish gypsum board to comply with ASTM C
840.

Install sound attenuation blankets where indicated, prior to gypsum board unlessreadily installed after board has
been installed.

L ocate exposed end-butt joints asfar from center of wallsand ceilings as possible, and stagger not lessthan 24
inchesin alternate courses of board.

Install ceiling boards across framing in the manner which minimizes the number of end-buitt joints, and which
avoids end jointsin the central area of each ceiling. Stagger end joints at least 24 inches.

Install wall/partition boardsin manner which minimizes the number of end-butt joints or avoids them entirely
where possible. At stairwellsand similar highwalls, install boards horizontally with end joints staggered over
studs.

Install exposed gypsum board with face side out. Do not install imperfect, damaged or damp boards. Bultt
boards together for alight contact at edges and ends with not more than 1/16 inch open space between boards.
Do not force into place.

L ocate either edge or end joints over supports, except in horizontal applicationswhereintermediate supportsor
gypsum board back-blocking is provided behind end joints. Position boards so that like edges abut, tapered
edges against tapered edges and mill-cut or field-cut ends against mill-cut or field-cut ends. Do not place
tapered edges againgt cut edges or ends. Stagger vertical joints over different studs on opposite sides of
partitions.
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H.

Attach gypsum board to supplementary framing and blocking provided for additional support at openingsand
cutouts.

Spot grout hollow metal door frames for solid core wood doors, hollow metal doors and doors over 32 inches
wide. Apply spot grout at each jamb anchor clip just before inserting board into frame.

Form control jointsand expansion jointsat | ocationsindicated, with space between edges of boards, prepared to
receive trim accessories.

| solate perimeter of non-load-bearing drywall partitions at structural abutments. Provide 1/4 inch to 1/2 inch
space and trim edge with "U" bead edge trim. Seal joints with acoustical sealant.

Floating Construction: Where feasible, including where recommended by manufacturer, install gypsum board
over wood framing, with "floating" internal corner construction.

Where sound-rated drywall construction is indicated, seal construction at perimeters, control and expansion
joints, openings and penetrations with a continuous bead of acoustical sealant including abead at both faces of
partitions. Comply with ASTM C 919 and manufacturer's recommendationsfor location of edgetrim, and close
off sound-flanking paths around or through construction, including sealing of partitions above acoustical
ceilings.

Space fasteners in gypsum boards in accordance with referenced gypsum board application and finishing
standard and manufacturer's recommendations.

3..4 INSTALLATION OF STEEL FRAMING FOR WALLSAND PARTITIONS:

A.

Install runners (tracks) at floors, ceilings and structural walls and columnswhere gypsum drywall stud system
abuts other construction.

1 Where studs are installed directly against exterior walls, install asphalt felt strips between studsand wall.

Installation Tolerances: Install each steel framing and furring member so that fastening surface do not vary
more than 1/8 inch from plane of faces of adjacent framing.

Extend partition framing full height to structural supports or substrates above suspended ceilings, except where
partitions are indicated to terminate at suspended ceilings. Continue framing over frames for doors and
openings and frame around ducts penetrating partitions above ceiling to provide support for gypsum board.

Terminate partition framing at suspended ceilings where indicated.

Install steel studsand furringin sizesand at spacingsindicated but not lessthan that required by referenced steel
framing installation standard.

Install steel studs so that flanges point in the same direction and gypsum boards can beinstalled in the direction
oppositeto that of the flange.

Frame door openings to comply with details indicated, with GA-219 and with applicable published
recommendations of gypsum board manufacturer. Attach vertical studs at jambswith screws either directly to
frames or to jamb anchor clips on door frames; install runner track section (for cripple studs) at head and secure
to jamb studs.

1 Extend vertical jamb studsthrough suspended ceilings and attach to underside of floor or roof structure
above.
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3.5

3.6

Frame openings other than door openingsto comply with detail sindicated, or if noneindicated, in same manner
asrequired for door openings; and install framing below sills of openingsto match framing required above door
heads.

Install thermal insulation as follows:

1 Erect insulation vertically and hold in place with Z-furring members spaced 24 inches on center.

2. Except at exterior corners, securely attach narrow flanges of furring membersto wall with concrete stub
nails, screws designed for masonry attachment, or powder-driven fasteners spaced 24 inches on center.

3. At exterior corners, attach wide flange of furring members to wall with short flange extending beyond

corner; on adjacent wall surface, screw attach short flange of furring channel to web of attached channel.
Start from thisfurring channel with standard width insulation panel and continuein regular manner. At
interior corners, space second member no more than 12 inches from corner and cut insulation to fit.

4. Until gypsum board isinstalled hold insulation in place with 10 inch staplesfabricated from 0.0625 inch
(16 gage) diameter tie wire and inserted through slot in web of member.

Install polyethylene vapor retarder on interior of framing membersof exterior insulated wallsto comply withthe
following requirements:

1 Extend vapor retarder to extremities of exterior insulated walls and to cover miscellaneousvoidsinin
insulated substrates, including those which have been stuffed with loose thermal insulation.

2. Seal vertical jointsin vapor retarders over framing by lapping not lessthan 2 wall studs. Fasten vapor
retardersto framing at top, end, and bottom edges, at perimeter of wall openings, and at lap joints; space
fasteners 16 inches on center.

3. Sedl jointsin vapor retarder caused by pipes, conduits, electrical boxes and similar items penetrating
vapor retarders with cloth or aluminized tape which bonds permanently to vapor retarder.

4. Repair any tears or punctures in vapor retarder immediately before concealment by application of
gypsum board or other construction.

METHODS OF GY PSUM BOARD APPLICATION:

Single-Layer Application: Install gypsum wallboard as follows:

1 On ceilings apply gypsum board prior to wall/partition board application to the greatest extent possible.

2. On partitions/walls apply gypsum board vertically (parallel to framing), unless otherwiseindicated, and
provide sheet lengths which will minimize end joints.

3. On partitions/walls 8'-1" or lessin height apply gypsum board horizontally (perpendicular to framing);
use maximum length sheets possible to minimize end joints.

Wall Tile Base: Where drywall is base for thin-set ceramic tile and similar rigid applied wall finishes, install
gypsum backing board.

1 At "wet" areas, install water- resistant gypsum backing board to comply with ASTM C 840 and
recommendations of gypsum board manufacturer.

Single-Layer Fastening Methods: Apply gypsum boards to supports as follows:
1. Fasten with screws.

2. Fasten to wood supports with adhesive and supplementary nails or screws.

INSTALLATION OF DRYWALL TRIM ACCESSORIES:
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3.7

General: Wherefeasible, usethe same fastenersto anchor trim accessory flangesasrequired to fasten gypsum
board to the supports. Otherwise, fasten flanges to comply with manufacturer's recommendations.

Install corner beads at external corners.
Install metal edge trim whenever edge of gypsum board would otherwise be exposed or semi-exposed, and

except where plastic trim isindicated. Provide type with face flange to receive joint compound except where
"U" bead (semi-finishing type) isindicated.

1 Install "LC" bead wheredrywall construction istightly abutted to other construction and back flange can
be attached to framing or supporting substrate.
2. Install "LK" bead where substrate is kerfed to receive long flange of trim.

3. Install "L" bead where edge trim can only be installed after gypsum board isinstalled.
4. Install U-type trim where edge is exposed, revealed, gasketed, or sealant-filled (including expansion
joints).

Install U-bead whereindicated, and where exterior gypsum board edges are not covered by applied moldingsor
indicated to receive edge trim with face flanges covered with joint compound.

Install control jointsat locationsindicated, or if not indicated, at spacings and locations required by referenced
gypsum board application and finish standard, and approved by the Architect for visual effect.

FINISHING OF DRYWALL:

General: Apply joint treatment at gypsum board joints (both directions); flanges of corner bead, edgetrim, and
control joints; penetrations; fastener heads, surface defects and elsewhere as required to prepare work for
decoration.

Prefill open joints and rounded or beveled edges, if any, using setting-type joint compound.

Apply joint tape at joints between gypsum boards, except where trim accessories are indicated.

Finishinterior gypsum wallboard by applying the following joint compoundsin 3 coats (not including prefill of
openings in base), and sand between coats and after last coat:

1 Embedding and First Coat: Job-mixed drying-type taping compound.
2. Fill (Second) Coat: Job-mixed drying-type topping compound.
3. Finish (Third) Coat: Job-mixed drying-type topping compound.

Water-Resi stant Gypsum Backing Board Basefor Ceramic Tile: Comply with ASTM C 840 and manufacturer's
recommendations for treatment of joints behind tile.

Partial Finishing: Omit third coat and sanding on concealed drywall constructionwhichisindicated for drywall
finishing or which requires finishing to achieve fire-resistance rating, sound rating or to act as air or smoke
barrier.

3.8 APPLICATION OF TEXTURE FINISH (Ceiling of Lobby Areaonly):

Surface Preparation and Primer: Prepare and prime drywall and other surfacesin strict accordancewith texture
finish manufacturer'sinstructions. Apply primer to all surfaces to achieve texture finish.

Finish Application: Mix and apply finish to drywall and other surfaces indicated to receive finish in strict
accordance with manufacturer'sinstructionsto produce auniform texture matching Architect's sample without
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starved spots or other evidence of thin application, and free of application patterns.
3..9 PROTECTION:
A. Provide final protection and maintain conditions, in a manner suitable to Installer, which ensures gypsum

drywall construction being without damage or deterioration at time of Substantial Completion.

END OF SECTION 09250
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SECTION 09510- ACOUSTIC CEILINGS

PART 1- GENERAL

11 SUMMARY

A. Sectionincludes: Requirementsincluding but not limited to:

1 Acoustical panels.
2. Exposed suspension systems for ceilings.
12 DEFINITIONS
A. AC: Articulation Class.
B. CAC: Celling Attenuation Class.
C. LR: Light Reflectance coefficient.
D. NRC: Noise Reduction Coefficient.
13 QUALITY ASSURANCE

A. Acoustical Testing Agency Qualifications: An independent testing laboratory, or an
NVLAP-accredited laboratory, with the experience and capability to conduct the testing
indicated, as documented according to ASTM E 548. NVLAP-accredited laboratories must
document accreditation, based on a "Certificate of Accreditation” and a "Scope of
Accreditation” listing the test methods specified.

B. SourcelLimitations:

1 Acoustical Celling Panel: Obtain each type through one source from a single
manufacturer.

2. Suspension System:  Obtain each type through one source from a single
manufacturer.

3. Fire-Resistance Characteristics: Where indicated, provide acoustical panel ceilings
identical to those of assemblies tested for fire resistance per ASTM E 119 by UL or
another testing and inspecting agency acceptable to authorities having jurisdiction.

a. Fire-Resistance Ratings: Indicated by design designations from UL's "Fire
Resistance Directory” or from the listings of another testing and inspecting
agency.

b. Identify materials with appropriate markings of applicable testing and inspecting
agency.
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4, Surface-Burning Characteristics:. Provide acoustical panels with the following
surface-burning characteristics complying with ASTM E 1264 for Class A materials
as determined by testing identical products per ASTM E 84:
a.  Smoke-Developed Index: 450 or less.
C. Sesmic Standard: Provide acoudtical panel ceilings designed and installed to withstand the
effects of earthquake motions according to the following for Seismic Design Category: E.
1 UBC Standard 25-2, "Metal Suspension Systems for Acoustical Tile and for Lay-in
Panel Ceilings."
14  SUBMITTALS
A. Product Data: For each type of product indicated.
B. Coordinate Drawings: Reflected ceiling plans drawn to scale and coordinating penetrations
and ceiling-mounted items. Show the following:
1 Ceiling suspension members.

2. Method of attaching hangers to building structure.

3. Ceiling-mounted items including lighting fixtures, diffusers, grilles, speakers,
sprinklers, access panels, and special moldings.

C. Samplesfor Initial Selection: For components with factory-applied color finishes.

D. Samples for Verification: For each component indicated and for each exposed finish
required, prepared on Samples of sizeindicated below.
1 Acoustical Panel: Set of 6 inch (150-mm) square Samples of each type, color,

pattern, and texture.

2. Exposed Suspension System Members, Moldings, and Trim: Set of 12-inch- (300-
mm-) long Samples of each type, finish, and color.

E. Product Test Reports. Based on evaluation of comprehensive tests performed by a qualified
testing agency, for each acoustical panel ceiling.

F. Research/Evauation Reports. For each acoustical panel ceiling and components.
G. Maintenance Data: For finishes to include in maintenance manuals.
15 DELIVERY, STORAGE, AND HANDLING

A. Deliver acoustical panels, suspension system components, and accessories to Project sitein
original, unopened packages and store them in a fully enclosed, conditioned space where
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they will be protected against damage from moisture, humidity, temperature extremes,
direct sunlight, surface contamination, and other causes.

B. Beforeinstaling acougtical panels, permit them to reach room temperature and a stabilized
moi sture content.

C. Handleacoustical panels carefully to avoid chipping edges or damaging unitsin any way.
16 PROJECT CONDITIONS
A. Environmental Limitations: Do not install acoustical panel ceilings until spaces are
enclosed and wesatherproof, wet work in spaces is complete and dry, work above ceilingsis
complete, and ambient temperature and humidity conditions are maintained at the levels
indicated for Project when occupied for itsintended use.
17 COORDINATION
A. Coordinate layout and installation of acoustical panels and suspension system with other
construction that penetrates ceilings or is supported by them, including light fixtures, HYAC
equipment, fire-suppression system, and partition assemblies.
18 EXTRA MATERIALS
A. Furnish extra materials described below that match products installed and that are packaged
with protective covering for storage and identified with |abels describing contents.
1 Acoustical Ceiling Panels: Full-size panels equa to 2.0 percent of quantity installed.
2. Suspension System Components: Quantity of each exposed component equal to 2.0
percent of quantity installed.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Manufacturers:  Subject to compliance with requirements, provide one of the products
specified.

1. Armstrong.

2. USG Interiors, Inc.

B. Basis-of-Design Product: The design for each tile type is based on the product named.
Subject to compliance with requirements, provide either the named product or a comparable
product to one of the manufacturers specified.
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22

23

24

ACOUSTICAL PANELS, GENERAL

A.

Acoustical Panel Standard: Provide manufacturer's standard panels of configuration
indicated that comply with ASTM E 1264 classifications as designated by types, patterns,
acoustical ratings, and light reflectances, unless otherwise indicated.

1 Mounting Method for Measuring NRC: Type E-400; plenum mounting in which face
of test specimen is 15-3/4 inches (400 mm) away from test surface per ASTM E 795.

Acoustical Pand Colors and Patterns: Match appearance characteristics indicated for each
product type.

WATER-FELTED, MINERAL-BASE ACOUSTICAL PANELS FOR ACOUSTICAL
PANEL CEILING, ACT-1:

A.

Basis of Design Product:

1. United States Gypsum Millenium “F’ Fissured, medium texture, pattern No. 76907,
white, or approval equal.

Classification: Provide panels complying with ASTM E 1264 for Typelll, mineral base
with painted finish; Form 2, water felted; and pattern CE.

NRC: Not less than 0.70.

CAC: Not lessthan 35.

LR: Not lessthan .79

Edge Detail: Sguare.

Thickness: 3/4 inch (19 mm).

Size: 24 by 24 inches (610 by 610 mm)

METAL SUSPENSION SYSTEMS, GENERAL

A.

Metal Suspension System Standard: Provide manufacturer's standard direct-hung metal
suspension systems of types, structural classifications, and finishes indicated that comply
with applicable requirementsin ASTM C 635.

Finishes and Colors, General: Comply with NAAMM's "Metal Finishes Manual for
Architectural and Metad Products’ for recommendations for applying and designating
finishes. Provide manufacturer's standard factory-applied finish for type of system
indicated.

Wire Hangers, Braces, and Ties. Provide wires complying with the following requirements:
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1. Zinc-Coated Carbon-Steel Wire: ASTM A 641/A 641M, Class1 zinc coating, soft
temper.

2. Size: Select wire diameter so its stress a three times hanger design load
(ASTM C 635, Table 1, "Direct Hung") will be less than yidd stress of wire, but
provide not |ess than 0.106-inch- (2.69-mm-) diameter wire.

D. Seismic Struts: Manufacturer's standard compression struts designed to accommodate
seismic forces.

E. Seismic Clipss Manufacturer's standard seismic clips designed and spaced to secure
acoustical panelsin-place.

25 METAL SUSPENSION SYSTEM FOR ACOUSTICAL PANEL CEILINGSACT-1.

A. Wide-Face, Capped, Double-Web, Steel Suspension System: Main and cross runners roll
formed from cold-rolled steel sheet, prepainted, electrolytically zinc coated, or hot-dip
galvanized according to ASTM A 653/653M, not less than G30 (Z90) coating designation,
with prefinished 15/16-inch- (24-mm-) wide metal caps on flanges.

1 Structural Classification: Heavy-duty system.
2. End Condition of Cross Runners: Override (stepped) or butt-edge type.
3. Face Desgn: Hat, flush.
4, Cap Material: Steel or aluminum cold-rolled sheet.
5. Cap Finish: Painted white.
2.6 METAL EDGE MOLDINGSAND TRIM

A. Roll-Formed Sheet-Metal Edge Moldings and Trim: Type and profile indicated or, if not

indicated, manufacturer's standard moldings for edges and penetrations that fit acoustical

panel edge details and suspension systems indicated; formed from sheet metal of same
material, finish, and color as that used for exposed flanges of suspension system runners.

PART 3- EXECUTION

31 EXAMINATION

A. Examine substrates, areas, and conditions, including structural framing to which acoustical
panel ceilings attach or abut, with Installer present, for compliance with requirements
specified in this and other Sections that affect ceiling installation and anchorage and with
requirements for instalation tolerances and other conditions affecting performance of
acoustical panel ceilings.

B. Proceed with installation only after unsatisfactory conditions have been corrected.
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3.2 PREPARATION

A. Measure each ceiling area and establish layout of acoustical panels to balance border widths
at opposite edges of each ceiling. Avoid using lessthan-half-width panels at borders, and
comply with layout shown on reflected ceiling plans.

33 INSTALLATION, GENERAL

A. Generd: Install acoustical pane ceilings to comply with ASTM C 636 and seismic
requirements indicated, per manufacturer's written instructions and CISCA's "Ceiling
Systems Handbook."

B. Suspend ceiling hangers from building's structural members and as follows:

1 Install hangers plumb and free from contact with insulation or other objects within
ceiling plenum that are not part of supporting structure or of ceiling suspension
system.

2. Splay hangers only where required to miss obstructions; offset resulting horizontal
forces by bracing, countersplaying, or other equally effective means.

3. Where width of ducts and other construction within ceiling plenum produces hanger
spacings that interfere with location of hangers at spacings required to support
standard suspension system members, install supplemental suspension members and
hangers in form of trapezes or equivalent devices. Size supplemental suspension
members and hangers to support ceiling loads within performance limits established
by referenced standards and publications.

4, Secure wire hangers to ceiling suspension members and to supports above with a
minimum of three tight turns. Connect hangers directly either to structures or to
inserts, eye screws, or other devices that are secure and appropriate for substrate and
that will not deteriorate or otherwise fail due to age, corrosion, or elevated
temperatures.

5. Do not support ceilings directly from permanent metal forms or floor deck. Fasten
hangers to cast-in-place hanger inserts, postinstalled mechanical or adhesive anchors,
or power-actuated fasteners that extend through formsinto concrete.

6. Do not attach hangersto steel deck tabs.

7. Do not attach hangersto steel roof deck. Attach hangers to structural members.

8. Space hangers not more than 48 inches (1200 mm) o.c. along each member supported
directly from hangers, unless otherwise indicated; provide hangers not more than 8

inches (200 mm) from ends of each member.

C.  Secure bracing wires to ceiling suspension members and to supports with a minimum of
four tight turns. Suspend bracing from building's structural members as required for
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hangers, without attaching to permanent metal forms, steel deck, or steel deck tabs. Fasten
bracing wires into concrete with cast-in-place or postinstalled anchors.

Install edge moldings and trim of type indicated at perimeter of acoustical ceiling area and
where necessary to conceal edges of acoustical panels.

1 Screw attach moldings to subgtrate at intervals not more than 16 inches (400 mm)
o0.c. and not more than 3 inches (75 mm) from ends, leveling with ceiling suspension
system to a tolerance of 1/8 inch in 12 feet (3.2 mm in 3.66 m). Miter corners
accurately and connect securely.

2. Do not use exposed fasteners, including pop rivets, on moldings and trim.

Install suspension system runners so they are sguare and securdly interlocked with one
another. Remove and replace dented, bent, or kinked members.

Install acoustical panels with undamaged edges and fit accurately into suspension system
runners and edge moldings. Scribe and cut panels at borders and penetrations to provide a
neat, precisefit.

1 Arrange directionally patterned acoustical panels as follows:
a. Asindicated on reflected ceiling plans.

2. For square-edged panels, install panels with edges fully hidden from view by flanges
of suspension system runners and moldings.

34 CLEANING

A.

Clean exposed surfaces of acoustical panel ceilings, including trim, edge moldings, and
suspension system members. Comply with manufacturer's written instructions for cleaning
and touchup of minor finish damage. Remove and replace ceiling components that cannot
be successfully cleaned and repaired to permanently eliminate evidence of damage.

**END OF SECTION**
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SECTION 09653 - RESILIENT WALL BASE AND ACCESSORIES

PART 1- GENERAL

11

A.

B.

SECTION REQUIREMENTS
Submittals: Product Dataand color Samples.

Extra Materials. Deliver to Owner at least 10 linear feet for each 500 linear feet or fraction
thereof, of each type and color of resilient wall base installed.

PART 2 - PRODUCTS

21

A.

22

A.

B.

WALL BASE

Roppe, or equa

1 Color and Pattern: As selected.

Type: Rubber, FS SS-W-40, Typel.

Style: Straight with no toe at carpet

Minimum Thickness: 0.085 inch.

Height: 4 inches

Lengths: Coilsin lengths standard with manufacturer, but not less than 96 feet.
Outside Corners: Premolded.

Inside Corners: Premol ded.

Surface: Smooth.

INSTALLATION ACCESSORIES

Trowelable Leveling and Patching Compounds. Latex-modified, portland cement- or blended
hydraulic cement-based formulation provided or approved by resilient product manufacturer for
applications indicated.

Adhesives. Water-resistant type recommended by manufacturer to suit resilient products and
substrate conditions indicated.
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PART 3 - EXECUTION

31 INSTALLATION
A. Adhesively install resilient wall base and accessories.

B. Install wall base in maximum lengths possible. Apply to walls, columns, pilasters, casework,
and other permanent fixtures in rooms or areas where base is required.

1 Job-Formed Corners: Form wall base corners from straight pieces of maximum lengths
possible.
C. Install reducer strips at edges of flooring that otherwise would be exposed.

END OF SECTION 09653
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SECTION 09680 - SHEET CARPETING

PART 1- GENERAL

11 SUMMARY

A.  This Section includes tufted carpet.

12 SUBMITTALS
A.  Product Data: For each product indicated.

B.  Shop Drawings. Show the following:

Seam locations.

Pattern type, repeat size, location, direction, and starting point.
Pile direction.

Edge, transition, and other accessory strips.

Transition details to other flooring materials.

grLODdDE

C.  Samples: For each color and texture required.
1 Carpet: 12-inch- (300-mm-) square Sample.
2. Exposed Edge, Transition, and other Accessory Stripping: 12-inch- (300-mm-) long
Samples.

D. M aintenance data.

13 QUALITY ASSURANCE
A. Indgaller Qualifications. An experienced installer who is certified by the Floor Covering

Installation Board or who can demonstrate compliance with its certification program
requirements.

14 DELIVERY, STORAGE, AND HANDLING

A.  Comply with CRI 104, Section 5, "Storage and Handling."
15 PROJECT CONDITIONS

A. Comply with CRI 104, Section7.2, "Site Conditions, Temperature and Humidity" and
Section 7.12, "Ventilation."
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16

A.

1.7

A.

WARRANTY

Special Warranty for Carpet: Manufacturer's standard form in which manufacturer agrees to
repair or replace components of carpet installation that fail in materials or workmanship within
specified warranty period. Failures include, but are not limited to, more than 10 percent loss of
face fiber, edge raveling, snags, runs, and delamination.

1 Warranty Period: 10 years from date of Substantial Completion.

EXTRA MATERIALS

Furnish extra materials described below, before instalation begins, that match products
installed and that are packaged with protective covering for storage and identified with labels
describing contents.

1 Carpet: Full-width rolls equal to 5 percent of amount ingtalled for each type indicated,
but not lessthan 10 5. yd. (8.3 sg. m).

PART 2 - PRODUCTS

21

A.

WOVEN CARPET

Available Products: Subject to compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, the following:

Products. Subject to compliance with requirements, provide one of the following:

1. Design Weave, Harmonics.
a Color: Asselected by Architect from manufacturer's full range.
b. Pattern: As Selected by Architect from manufacturer’ s full range.
C. Source: Shaw Contract.

Fiber Content: 100 percent nylon.

Pile Characteristic: Loop pile graphic.

Tufted Yarn Weight: 28 oz.

Density: 9,164

Finished Pile Thickness: .11 inch for finished carpet.

Backing:

1 Backcoating: polypropylene

2. Secondary Backing: ActionBac.

Applied Soil-Resistance Treatment: Designweave SP.
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22

J.

A.

B.

C.

D.

Performance Characteristics: Asfollows:

Dry Breaking Strength: Not less than 100 |bf (445 N) per ASTM D 2646.

Resistance to Insects: Comply with AATCC 24.

Noise Reduction Coefficient (NRC): per ASTM C 423.

Colorfastnessto Crocking: Not less than 4, wet and dry, per AATCC 165.

Colorfastness to Light: Not less than 4 after 60 AFU (AATCC fading units) per
AATCC 16, Option E.

Electrostatic Propensity: Lessthan 2 kV per AATCC 134.

VOC Limits: Provide carpet that complies with the following limits for VOC content
when tested according to ASTM D 5116:

agrLODdDE

No

Total VOCs: 0.5mg/sg. mx h.

4-PC (4-Phenylcyclohexene): 0.05 mg/sg. mx h.
Formaldehyde: 0.05 mg/sg. mx h.

Styrene: 0.4 mg/sg. mx h.

coow

INSTALLATION ACCESSORIES

Trowelable Leveling and Patching Compounds: Latex-modified, hydraulic-cement-based
formulation provided or recommended by carpet manufacturer.

Adhesives: Water-resistant, mildew-resistant, nonstaining type to suit products and subfloor
conditions indicated, that complies with flammability requirements for installed carpet and is
recommended or provided by carpet manufacturer.

1 VOC Limits: Provide adhesives that comply with the following limits for VOC content
when tested according to ASTM D 5116:

a Total VOCs. 10.00 mg/sg. m x h.
b. Formaldehyde: 0.05 mg/sg. mx h.
C. 2-Ethyl-1-Hexanol: 3.00 mg/sgq. mx h.

Tackless Carpet Stripping: Water-resistant plywood, in strips as required to match cushion
thickness and that comply with CRI 104, Section 12.2.

Seam Adhesive: Hot-melt adhesive tape or similar product recommended by carpet
manufacturer for sealing and taping seams and butting cut edges at backing to form secure
seams and to prevent pile loss at seams.

PART 3 - EXECUTION

31

A.

INSTALLATION

Comply with CRI 104 and carpet manufacturer's written installation instructions for the
following:

1. Direct-Glue-Down Installation: Comply with CRI 104, Section 9, "Direct Glue-Down
Installation."”
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B. Comply with carpet manufacturer's written recommendations and Shop Drawings for seam
locations and direction of carpet; maintain uniformity of carpet direction and lay of pile. At
doorways, center seams under the door in closed position.

C. Extend carpet into toe spaces, door reveals, closets, open-bottomed obstructions, removable
flanges, alcoves, and similar openings.
D. Ingall pattern parallel to walls and borders.

END OF SECTION 09680
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SECTION 09912 - INTERIOR PAINTING

PART 1- GENERAL

11 SUMMARY
A.  This Section includes surface preparation and the application of paint systems on the following
interior substrates:
1 Gypsum board.
12 SUBMITTALS
A.  Product Data: For each type of product indicated.
B. Samples: For each finish and for each color and texture required.
C.  Product List: Printout of current "MPI Approved Products List" for each product category
specified in Part 2, with the proposed product highlighted.
13 QUALITY ASSURANCE
A. MPI Standards:
1 Products: Complying with MPI standards indicated and listed in "MPI Approved
ProductsList."
2. Preparation and Workmanship: Comply with regquirements in "MPI Architecturd
Painting Specification Manual" for products and paint systems indicated.
14 EXTRA MATERIALS
A.  Furnish extra materials described below that are from same production run (batch mix) as
materials applied and that are packaged for storage and identified with labels describing
contents.
1 Quantity: Furnish an additional 5 percent, but not lessthan 1 gal. (3.8 L) of each material
and color applied.
PART 2 - PRODUCTS

21 PAINT, GENERAL

A.  Materia Compatibility:
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1 Provide materials for use within each paint system that are compatible with one another
and substrates indicated, under conditions of service and application as demonstrated by
manufacturer, based on testing and field experience.

2. For each coat in a paint system, provide products recommended in writing by
manufacturers of topcoat for use in paint system and on substrate indicated.

B. Chemical Components of Field-Applied Interior Paints and Coatings. Provide products that
comply with the following limits for VOC content, exclusive of colorants added to atint base,
when calculated according to 40 CFR 59, Subpart D (EPA Method 24) and the following
chemical restrictions; these requirements do not apply to primers or finishes that are applied in a
fabrication or finishing shop:

1 Flat Paints and Coatings. VOC content of not more than 50 g/L .

2. Nonflat Paints and Coatings: VOC content of not more than 150 g/L.

3 Aromatic Compounds: Paints and coatings shall not contain more than 1.0 percent by
weight of total aromatic compounds (hydrocarbon compounds containing one or more
benzene rings).

4, Restricted Components. Paints and coatings shall not contain any of the following:

Acrolein.
Acrylonitrile.
Antimony.

Benzene.

Butyl benzyl phthalate.
Cadmium.

Di (2-ethylhexyl) phthalate.
Di-n-butyl phthalate.
Di-n-octyl phthalate.
1,2-dichlorobenzene.
Diethyl phthalate.
Dimethyl phthal ate.
Ethylbenzene.
Formaldehyde.
Hexavalent chromium.
Isophorone.

Lead.

Mercury.

Methyl ethyl ketone.
Methyl isobutyl ketone.
Methylene chloride.
Naphthalene.

Toluene (methylbenzene).
1,1,1-trichloroethane.
Vinyl chloride.

SXS<ETYPTQETVOSITATTSTQ@OR0DT

C. Colors: Assdected by Architect from manufacturer's full range.
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22

23

A.

B.

C.

A.

B.

LATEX PAINTS
Interior Latex (Semigloss): MPI #54 (Gloss Level 5).

1 VOC Content: E Range of E2.
2. Environmental Performance Rating: EPR 2.

Interior Latex (Gloss): MPI #114 (Gloss Level 6, except minimum gloss of 65 units at 60 deg).

1 VOC Content: E Range of E2.
2. Environmental Performance Rating: EPR 2.

Institutional Low-Odor/VOC Latex (Semigloss): MPI #147 (Gloss Level 5).
1 VOC Content: E Range of E3.

2. Environmental Performance Rating: EPR 3.

QUICK-DRYING ENAMELS

Quick-Drying Enamel (Semigloss): MPI #81 (Gloss Level 5).

1 VOC Content: E Range of E2.

Quick-Drying Enamel (High Gloss): MPI #96 (Gloss Level 7).

1 VOC Content: E Range of E2.

PART 3 - EXECUTION

31

A.

B.

C.

D.

EXAMINATION

Examine substrates and conditions, with Applicator present, for compliance with reguirements
for maximum moisture content and other conditions affecting performance of work.

Maximum Moisture Content of Substrates: When measured with an electronic moisture meter
as follows:

1 Masonry (Clay and CMU): 12 percent.

2. Gypsum Board: 12 percent.

Verify suitability of substrates, including surface conditions and compatibility with existing
finishes and primers.

Begin coating application only after unsatisfactory conditions have been corrected and surfaces
aredry.

1 Beginning coating application constitutes Contractor's acceptance of substrates and
conditions.
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3.2

A.

3.3

PREPARATION AND APPLICATION

Comply with manufacturer's written instructions and recommendations in "MPI Architectural
Painting Specification Manual" applicable to substrates indicated.

Clean substrates of substances that could impair bond of paints, including dirt, oil, grease, and
incompatible paints and encapsulants.

1 Remove incompatible primers and reprime substrate with compatible primers as required
to produce paint systems indicated.

Apply paints to produce surface films without cloudiness, spotting, holidays, |aps, brush marks,
roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color
breaks.

Painting Mechanical and Electricdl Work: Paint items exposed in equipment rooms and
occupied spaces including, but not limited to, the following:

1. Mechanical Work:

Uninsulated metal piping.

Uninsulated plastic piping.

Pipe hangers and supports.

Tanks that do not have factory-applied final finishes.

Visible portions of internal surfaces of metal ducts, without liner, behind air inlets
and outlets.

Duct, equipment, and pipe insulation having cotton or canvas insulation covering
or other paintable jacket material.

0. Mechanical equipment that is indicated to have a factory-primed finish for field
painting.

PO T

—h

2. Electricd Work:

a Switchgear.

b. Panelboards.

C. Electricd equipment that is indicated to have a factory-primed finish for field

painting.

Protect work of other trades against damage from paint application. Correct damage to work of
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and
leave in an undamaged condition.
At completion of construction activities of other trades, touch up and restore damaged or
defaced painted surfaces.
INTERIOR PAINTING SCHEDULE
1 Latex Over Sealer System: MPI INT 3.1A.

a Prime Coat: Interior latex primer/seder.
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b. Intermediate Coat: Interior latex matching topcoat.
C. Topcoat: Interior latex (semigloss).

2. Institutional Low-Odor/VOC Latex System: MPI INT 3.1M.
a Prime Coat: Institutional low-odor/VOC interior latex matching topcoat.
b. Intermediate Coat: Institutional low-odor/VOC interior latex matching topcoat.
C. Topcoat: Institutional low-odor/VOC interior latex (semigloss).

B.  Gypsum Board Substrates:

1 Latex System: MPI INT 9.2A.
a Prime Coat: Interior latex primer/seder.
b. Intermediate Coat: Interior latex matching topcoat.
C. Topcoat: Interior latex (semigloss).

2. Institutional Low-Odor/VOC Latex System: MPI INT 9.2M.
a Prime Coat: Interior latex primer/seder.

b. Intermediate Coat: Institutional low-odor/VOC interior latex matching topcoat.
C. Topcoat: Institutional low-odor/\VVOC interior latex (semigloss).

END OF SECTION 09912
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SECTION 12491 - HORIZONTAL LOUVER BLINDS

PART 1- GENERAL

11

SECTION REQUIREMENTS

Submittals: Product Data and color Samples.

Provide blinds passing NFPA 701.

Provide electrical components that comply with NFPA 70 and that are listed and labeled by UL.

Extra Materials. Deliver to Owner full-size blind units equal to 5 percent of amount installed, packaged
with protective covering for storage.

PART 2 - PRODUCTS

21

©

HORIZONTAL LOUVER BLINDS

1 Color: TBD.

Louver Material: Aluminum.

Louver Width: 1 inch (25 mm) (miniblinds).
Tilt Operation: Manual with cord.

Headrail Mounting: Horizontal surface between window jambs.

PART 3- EXECUTION

31

A.

B.

INSTALLATION
Install blinds level, plumb, and located not closer than 1 inch (25 mm) to interior face of glasslites.

Isolate metal parts from concrete or mortar to prevent galvanic action. Use tape or another method rec-
ommended by manufacturer.

END OF SECTION 12491
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SECTION 15010 - GENERAL REQUIREMENTS

PART 1 - GENERAL

11 GENERAL

A. General Conditions and Division 01 apply to this Division.
1.2 SCOPE
A. Includes -
1. Furnish all labor, materials, and equipment necessary for the completion

2.

© N

of the mechanical and plumbing scope of work.

Furnish and install all motors specified in this Division and be responsible
for the proper operation of electrical powered equipment furnished by this
Division.

Furnish exact location of electrical connections and information on motor
controls to Division 16.

Mechanical Contractor shall obtain the services of independent Test and
Balance Agency.

Placing the air conditioning, heating, ventilating, and exhaust systems into
full operation and continuing their operation during each working day of
testing and balancing.

Making changes in pulleys, belts, and dampers, or adding dampers, as
required for the correct balance as recommended by Balancing
Contractor at no additional cost to Owner.

Air balance, final adjustment and test run.

The satisfactory performance of the completed systems is a requirement
of this specification.

B. Related Work Specified Elsewhere -

1.

2.

Conduit, line voltage wiring, outlets, and disconnect switches specified in
Division 16.

Magnetic starters and thermal protective devices (heaters) not a factory
mounted integral part of packaged equipment are specified in Division 16.

1.3 SITE INSPECTION

A. The Contractor shall examine the site and understand the conditions which may
affect the performance of work of this Division before submitting proposals for
this work.

B. No subsequent allowance for time or money will be considered for any

consequence related to failure to examine existing site conditions.

GENERAL REQUIREMENTS 15010-1
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1.4 DRAWINGS

A. Mechanical drawings show general arrangement of piping, ductwork, equipment,
etc; however, locations are to be regarded as shown diagrammatically only.
Follow as closely as actual building construction and work of other trades will
permit.

B. Because of the small scale of mechanical drawings, it is not possible to indicate
all offsets, fittings, and accessories which may be required. Investigate existing
structural and finished conditions affecting this work and arrange work
accordingly, providing such fittings, valves, and accessories required to meet
conditions.

C. If changes in location of piping, equipment, ducts, etc. are required due to lack of
coordination of work under this division, such changes shall be made without
charge. Contractor shall review drawings with local and state agencies having
jurisdiction and any changes required by them shall be brought to the attention of
the Architect prior to bidding or commencement of work.

15 CODE REQUIREMENTS, FEES, AND PERMITS

A. The work shall be installed in accordance with the following applicable codes,
ordinances and standards unless otherwise specified. The codes and standards
shall include but not be limited to and be of the latest and current editions.

American Boiler and Affiliated Industries (AB and Al)

American Gas Association (AGA)

Air Movement and Control Association (AMCA)

American National Standards Institute (ANSI)

Air Conditioning & Refrigeration Institute (ARI)

American Society of Heating, Refrigeration and Air Conditioning

Engineers (ASHRAE) - ASHRAE 90.1-2004

7. American Society of Mechanical Engineers (ASME)

8. American Society of Testing Materials (ASTM)

9. American Standards Association (ASA)

10. American Water Works Association (AWWA)

11. American Welding Society (AWS)

12. Associated Air Balance Council (AABC)

13. Heat Exchange Institute (HEI)

14. Hydraulic Institute (HI)

15. BR

16. National Electrical Code (NEC)

17. National Fire Protection Association (NFPA)

18. Sheet Metal and Air Conditioning contractors National Association
(SMACNA)

19. Underwriters Laboratories (UL)

20. International Building Code (IBC) 2006 Ed

21. International Mechanical Code (IMC) 2006 Ed

22. International Plumbing Code (IPC) with Utah Amendments 2006 Ed

oglrwnNE
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23. International Energy Conservation Code (IECC) 2006 Ed

24, Utah State Safety Orders (OSHA/UOSH)

25. Utah Fire Rating Bureau

26. Utah Boiler and Pressure Vessel Law

27. Utah Air Conservation Regulations/Waste Disposal regulations.
28. ASHRAE Ventilation STD.62-2004

Should drawings conflict with any code, the code shall govern. If drawings and
specifications establish a quality exceeding the code, the drawings and
specifications shall govern. If conflicts do exist among the drawings,
specifications and codes, the same shall be brought to the attention of the
Architect in writing prior to bidding, otherwise Contractor shall comply with
applicable codes.

The latest edition of all codes shall be used.

Contractor shall give all notices, obtain all necessary permits, file necessary
plans, prepare documents and obtain approvals, and pay all fees required for
completion of the mechanical and plumbing work outlined in this Division of the
specifications and shown on the Mechanical Drawings.

1.6 OPERATION AND MAINTENANCE MANUAL FOR MECHANICAL SYSTEMS

A.

Upon completion of work and before final payment, Contractor shall furnish and
deliver to the Owner, through the Architect, installation, operation and
maintenance manuals with instructions for all new materials and equipment used
in the building. The contractor shall provide three (3) hard copies of the manuals,
and three (3) CD’s with electronic copies of the manuals. Electronic information
shall be .PDF format. The CD’s shall include the same information as the hard
copies, and shall be organized in the same manner with electronic bookmarks for
each section. CD case and the CD itself shall be labeled the same as the hard
copies of the manuals.

Bind Operation and Maintenance Manual for Mechanical Systems in a hard-
backed piano hinge loose-leaf binder with strong sturdy cover. The project name
shall be on the spine and the front of the binder. The front of the binder shall
include the following information:

OPERATION
AND
MAINTENANCE
MANUAL
for MECHANICAL SYSTEMS of

(Name of Project)

(Location of Project)
(Date of Project Award)

(Name of Architect)
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C.

F.

Introduction

1.

2.

3.

Title page including name of project, project number, date awarded and
date of substantial completion.

Second page shall contain the names, phone numbers and addresses of
Architect, Consulting Engineers, Mechanical Contractor, and General
Contractor.

Third page shall include a Table of Contents for the entire manual.

First Section - Summary information including:

1.
2.

First page shall contain the contractor’'s warranties.

Second page shall contain a list of names, addresses and phone
numbers of contractors and all sub-contractors and work to which each
was assigned.

Final page or pages shall contain an equipment list. The list shall contain
each item of equipment or material for which a submittal was required
giving ID or tag no as contained on the drawings make and model No.
Serial No. ldentification No. Location in building, function along with the
name, address, and phone number of the supplier.

Second Section - Mechanical Equipment O&M data including:

1.

2.

3.

Mechanical maintenance schedule, including a lubrication list when
necessary.
Mechanical Equipment Operation and Maintenance Data including:

a. Equipment descriptions

b. Detailed installation instruction, operating and maintenance
instructions.  Instructions include in a step by step manner
identifying start-up, operating, shutdown and emergency action
sequence sufficiently clear so a person unfamiliar with the
equipment could perform its operations.

C. Equipment drawings, performance curves, operating
characteristics, etc.

d. Name addresses and phone number of manufacturer, fabricator
and local vender clearly printed or stamped on cover.

e. Complete parts listing which include catalog number, serial

number, contract number or other accurate provision for ordering
replacement and spare parts.

f. Certified drawings, where applicable, showing assembly of parts
and general dimensions.

Approved Mechanical submittals

Third Section - Plumbing Equipment O&M data including:

1.

Section shall contain general product catalog cuts, as well as exploded
view drawings with parts lists for all valves and other items with multiple
parts.

GENERAL REQUIREMENTS 15010- 4
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2. Approved Plumbing submittals

G. Fourth Section - Controls O&M data including:

1. Sequence of Operation

2. Description of each operating system included location of switches,
breakers, thermostats, and control devices. Provide a single line diagram,
showing set points, normal operating parameters for all loads, pressures,
temperatures and flow check points; Describe all alarms and cautions for
operation.

3. Provide schematic control diagrams, panel diagrams, wiring diagrams,
etc. for each separate fan system, chilled water system, hot water
system, exhaust air system, pumps, etc. Each control diagram shall show
a schematic representation of mechanical equipment and location of
start-stop switches, insertion thermostats, thermometers, pressure
gauges, automatic valves, etc. The correct reading for each control
instrument shall be marked on the diagram.

H. The Fifth Section shall contain a complete air and water test and balance report.
The report shall contain the name, address and phone number of the agency. It
shall also include:

1. Floor plans showing all air openings and thermometer locations clearly
marked and cross referenced with data sheets. Format may be 8 1/2 x
11 or 11x14 if legible.

2. Data sheets showing amount of air and water at each setting. See
sections 15950.

3. List of equipment with date of last calibration.

l. Drawings and reproducible masters of drawings as required in individual
specification sections, are not to be bound in volumes but are to be delivered
separate with the maintenance manuals.

J. See the following checklist for assistance in assembling manual:

Item # Description Y, N, or
NA
1 3 ring heavy duty binder with Project name, number and date on cover and
project name on spine.
2. 0O&M manual on CD (with label on CD matching label on manual). Electronic
copy shall be a PDF file with bookmarks that match the tabs in the hard copy.
3. Title Page [including project hame, number, address, date awarded, date of
substantial completion]
4. Second Page Contact List [including architect (if applicable), mechanical
engineer, mechanical contractor, and general contractor (if applicable)]
5. Table of Contents
6. Section 1 - Summary
A. Warranty
B. Mechanical’ s Sub-contractor List
C. Vendor List
GENERAL REQUIREMENTS 15010- 5
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D. Equipment List

7. Section 2 — M echanical Equipment

A. Maintenance Schedule (including lubrication list)

B Mechanical Equipment O&M Data (for each piece of equipment submitted) per
specifications
Approved mechanical submittals

8. Section 3 — Plumbing Equipment

A. Plumbing equipment O& M data

B. Approved plumbing submittals

9. Section 4 - Controls

A. Sequence of Operation

B. Controls diagrams

C. Controls Equipment

10. Section 5 — Test and Balance Report

A. Complete Test and Balance Report per specifications

1.7

1.8

OPERATION AND MAINTENANCE INSTRUCTIONS

A.

Contractor shall instruct building maintenance personnel in the operation and
maintenance of the installed mechanical systems utilizing the Operation and
Maintenance Manual when so doing.

Minimum instruction periods shall be as follows -

1. Mechanical - Two hours.
2. Temperature Control - Two hours.

Instruction periods shall occur before final inspection when systems are properly
working and before final payment is made.

None of these instructional periods shall overlap each other.
An additional four hours of instruction will be provided by each contractor, after

60 days of system operation by owner to insure proper system operation and
answer questions.

RECORD DRAWINGS

A.

Contractor shall keep an up-to-date set of mechanical and plumbing drawings in
his custody showing all changes in red, clearly defined and neatly drafted by him.
At the end of construction, he shall turn these drawings over to the Architect.
Record drawings must be completed and submitted prior to final inspection.

GENERAL REQUIREMENTS 15010- 6



Department of Natural Resources June 2007
Qil, Gas and Mining Remodel
DFCM #07262500

PART 2 - PRODUCTS
(Not Used)

PART 3 - EXECUTION
(Not Used)

END OF SECTION 15010
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SECTION 15050 - BASIC MECHANICAL MATERIALS AND METHODS

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY
A.  This Section includes the following:

Piping materials and installation instructions common to most piping systems.
Transition fittings.

Dielectric fittings.

Mechanical sleeve seals.

Sleeves.

Escutcheons.

Grout.

Mechanical demolition.

Equipment installation requirements common to equipment sections.
10. Painting and finishing.

11. Concrete bases.

12. Supports and anchorages.

CoNoRrONE

1.3 DEFINITIONS
A. Finished Spaces: Spaces other than mechanical and electrical equipment rooms,
furred spaces, pipe and duct shafts, unheated spaces immediately below roof, spaces
above ceilings, unexcavated spaces, crawlspaces, and tunnels.

B. Exposed, Interior Installations: Exposed to view indoors. Examples include finished
occupied spaces and mechanical equipment rooms.

C. Exposed, Exterior Installations: Exposed to view outdoors or subject to outdoor
ambient temperatures and weather conditions. Examples include rooftop locations.

D. Concealed, Interior Installations: Concealed from view and protected from physical
contact by building occupants. Examples include above ceilings and in duct shafts.

E. Concealed, Exterior Installations: Concealed from view and protected from weather
conditions and physical contact by building occupants but subject to outdoor ambient
temperatures. Examples include installations within unheated shelters.

F.  The following are industry abbreviations for plastic materials:

BASIC MECHANICAL MATERIALS AND METHODS 15050 - 1
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1.4

15

1.6

1.7

1. ABS: Acrylonitrile-butadiene-styrene plastic.
2. CPVC: Chlorinated polyvinyl chloride plastic.
3. PVC: Polyvinyl chloride plastic.
SUBMITTALS

Product Data: For the following:

1. Dielectric fittings.
2. Mechanical sleeve seals.

Welding certificates.

QUALITY ASSURANCE

Steel Pipe Welding: Qualify processes and operators according to ASME Boiler and
Pressure Vessel Code: Section IX, "Welding and Brazing Qualifications."

1. Comply with provisions in ASME B31 Series, "Code for Pressure Piping.”

2. Certify that each welder has passed AWS qualification tests for welding
processes involved and that certification is current.

DELIVERY, STORAGE, AND HANDLING

Deliver pipes and tubes with factory-applied end caps. Maintain end caps through

shipping, storage, and handling to prevent pipe end damage and to prevent entrance of

dirt, debris, and moisture.

Store plastic pipes protected from direct sunlight. Support to prevent sagging and

bending.

COORDINATION

Arrange for pipe spaces, chases, slots, and openings in building structure during
progress of construction, to allow for mechanical installations.

Coordinate installation of required supporting devices and set sleeves in poured-in-
place concrete and other structural components as they are constructed.

Coordinate requirements for access panels and doors for mechanical items requiring
access that are concealed behind finished surfaces.
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PART 2 - PRODUCTS

2.1

A.

2.2

2.3

MANUFACTURERS

In other Part 2 articles where subparagraph titles below introduce lists, the following
requirements apply for product selection:

1. Available Manufacturers: Subject to compliance with requirements,
manufacturers offering products that may be incorporated into the Work include,
but are not limited to, the manufacturers specified.

2. Manufacturers: Subject to compliance with requirements, provide products by
the manufacturers specified.

PIPE, TUBE, AND FITTINGS

Refer to individual Division 15 piping Sections for pipe, tube, and fitting materials and
joining methods.

Pipe Threads: ASME B1.20.1 for factory-threaded pipe and pipe fittings.

JOINING MATERIALS

Refer to individual Division 15 piping Sections for special joining materials not listed
below.

Pipe-Flange Gasket Materials: Suitable for chemical and thermal conditions of piping
system contents.

1. ASME B16.21, nonmetallic, flat, asbestos-free, 1/8-inch maximum thickness
unless thickness or specific material is indicated.

a. Full-Face Type: For flat-face, Class 125, cast-iron and cast-bronze
flanges.
b. Narrow-Face Type: For raised-face, Class 250, cast-iron and steel flanges.

2. AWWA C110, rubber, flat face, 1/8 inch thick, unless otherwise indicated; and
full-face or ring type, unless otherwise indicated.

Flange Bolts and Nuts: ASME B18.2.1, carbon steel, unless otherwise indicated.

Solder Filler Metals: ASTM B 32, lead-free alloys. Include water-flushable flux
according to ASTM B 813.

Brazing Filler Metals: AWS A5.8, BCuP Series, copper-phosphorus alloys for general-
duty brazing, unless otherwise indicated; and AWS A5.8, BAg1, silver alloy for
refrigerant piping, unless otherwise indicated.
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F.  Welding Filler Metals: Comply with AWS D10.12 for welding materials appropriate for
wall thickness and chemical analysis of steel pipe being welded.

24 DIELECTRIC FITTINGS

A. Description: Combination fitting of copper alloy and ferrous materials with threaded,
solder-joint, plain, or weld-neck end connections that match piping system materials.

B. Insulating Material: Suitable for system fluid, pressure, and temperature.

C. Dielectric Unions: Factory-fabricated, union assembly, for 250-psig minimum working
pressure at 180 deg F.

1. Available Manufacturers:

Capitol Manufacturing Co.

Central Plastics Company.

Eclipse, Inc.

Epco Sales, Inc.

Hart Industries, International, Inc.

Watts Industries, Inc.; Water Products Div.
Zurn Industries, Inc.; Wilkins Div.

Prior Approved Equal.

S@mpaon Ty

2.5 SLEEVES

A. Galvanized-Steel Sheet: 0.0239-inch minimum thickness; round tube closed with
welded longitudinal joint.

B. Steel Pipe: ASTM A 53, Type E, Grade B, Schedule 40, galvanized, plain ends.

C. Castlron: Cast or fabricated "wall pipe" equivalent to ductile-iron pressure pipe, with
plain ends and integral waterstop, unless otherwise indicated.

D. Molded PVC: Permanent, with nailing flange for attaching to wooden forms.

E. PVCPipe: ASTM D 1785, Schedule 40.

2.6 ESCUTCHEONS
A. Description: Manufactured wall and ceiling escutcheons and floor plates, with an ID to
closely fit around pipe, tube, and insulation of insulated piping and an OD that
completely covers opening.

B. One-Piece, Stamped-Steel Type: With set screw or spring clips and chrome-plated
finish.
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2.7 GROUT

A. Description: ASTM C 1107, Grade B, nonshrink and nonmetallic, dry hydraulic-cement

grout.

1.

2.
3.

Characteristics: Post-hardening, volume-adjusting, nonstaining, noncorrosive,
nongaseous, and recommended for interior and exterior applications.

Design Mix: 5000-psi, 28-day compressive strength.

Packaging: Premixed and factory packaged.

PART 3 - EXECUTION

3.1 MECHANICAL DEMOLITION

A. Disconnect, demolish, and remove mechanical systems, equipment, and components
indicated to be removed.

1. Piping to Be Removed: Remove portion of piping indicated to be removed and
cap or plug remaining piping with same or compatible piping material.

2. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same
or compatible piping material.

3. Ducts to Be Removed: Remove portion of ducts indicated to be removed and
plug remaining ducts with same or compatible ductwork material.

4. Ducts to Be Abandoned in Place: Cap or plug ducts with same or compatible
ductwork material.

5. Equipment to Be Removed: Disconnect and cap services and remove
equipment.

6. Equipment to Be Removed and Reinstalled: Disconnect and cap services and
remove, clean, and store equipment; when appropriate, reinstall, reconnect, and
make equipment operational.

7. Equipment to Be Removed and Salvaged: Disconnect and cap services and
remove equipment and deliver to Owner.

B. If pipe, insulation, or equipment to remain is damaged in appearance or is

unserviceable, remove damaged or unserviceable portions and replace with new
products of equal capacity and quality.

3.2 PIPING SYSTEMS - COMMON REQUIREMENTS

A. Install piping according to the following requirements and Division 15 Sections
specifying piping systems.

B.  Drawing plans, schematics, and diagrams indicate general location and arrangement of
piping systems. Drawings do not show every offset, or bend that may be required.
Indicated locations and arrangements were used to size pipe and calculate friction
loss, expansion, pump sizing, and other design considerations. Install piping as
indicated unless deviations to layout are approved on Coordination Drawings.
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C.

Install piping in concealed locations, unless otherwise indicated and except in
equipment rooms and service areas.

Install piping indicated to be exposed and piping in equipment rooms and service areas
at right angles or parallel to building walls. Diagonal runs are prohibited unless
specifically indicated otherwise.

Install piping above accessible ceilings to allow sufficient space for ceiling panel
removal.

Install piping to permit valve servicing.

Install piping at indicated slopes.

Install piping free of sags and bends.

Install fittings for changes in direction and branch connections.
Install piping to allow application of insulation.

Select system components with pressure rating equal to or greater than system
operating pressure.

Install escutcheons for penetrations of walls, ceilings, and floors where indicated on
drawings and where penetrating will be visible to public.

Install sleeves for pipes passing through concrete and masonry walls, gypsum-board
partitions, and concrete floor and roof slabs.

1. Cut sleeves to length for mounting flush with both surfaces.

a. Exception: Extend sleeves installed in floors of mechanical equipment
areas or other wet areas 2 inches above finished floor level. Extend cast-
iron sleeve fittings below floor slab as required to secure clamping ring if
ring is specified.

2. Install sleeves in new walls and slabs as new walls and slabs are constructed.
3. Install sleeves that are large enough to provide 1/4-inch annular clear space
between sleeve and pipe or pipe insulation. Use the following sleeve materials:

4, Except for underground wall penetrations, seal annular space between sleeve
and pipe or pipe insulation, using joint sealants appropriate for size, depth, and
location of joint.

Aboveground, Exterior-Wall Pipe Penetrations: Seal penetrations using sleeves and
mechanical sleeve seals. Select sleeve size to allow for 1-inch annular clear space
between pipe and sleeve for installing mechanical sleeve seals.

Underground, Exterior-Wall Pipe Penetrations: Install cast-iron "wall pipes"” for sleeves.
Seal pipe penetrations using mechanical sleeve seals. Select sleeve size to allow for
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3.3

1-inch annular clear space between pipe and sleeve for installing mechanical sleeve
seals.

1. Mechanical Sleeve Seal Installation: Select type and number of sealing
elements required for pipe material and size. Position pipe in center of sleeve.
Assemble mechanical sleeve seals and install in annular space between pipe
and sleeve. Tighten bolts against pressure plates that cause sealing elements to
expand and make watertight seal.

Fire-Barrier Penetrations: Maintain indicated fire rating of walls, partitions, ceilings,
and floors at pipe penetrations. Seal pipe penetrations with firestop materials.

Verify final equipment locations for roughing-in.

Refer to equipment specifications in other Sections of these Specifications for
roughing-in requirements.

PIPING JOINT CONSTRUCTION

Join pipe and fittings according to the following requirements and Division 15 Sections
specifying piping systems.

Ream ends of pipes and tubes and remove burrs. Bevel plain ends of steel pipe.

Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings before
assembly.

Soldered Joints: Apply ASTM B 813, water-flushable flux, unless otherwise indicated,
to tube end. Construct joints according to ASTM B 828 or CDA's "Copper Tube
Handbook," using lead-free solder alloy complying with ASTM B 32.

Brazed Joints: Construct joints according to AWS's "Brazing Handbook," "Pipe and
Tube" Chapter, using copper-phosphorus brazing filler metal complying with
AWS A5.8.

Threaded Joints: Thread pipe with tapered pipe threads according to ASME B1.20.1.
Cut threads full and clean using sharp dies. Ream threaded pipe ends to remove burrs
and restore full ID. Join pipe fittings and valves as follows:

1.  Apply appropriate tape or thread compound to external pipe threads unless dry
seal threading is specified.

2. Damaged Threads: Do not use pipe or pipe fittings with threads that are
corroded or damaged. Do not use pipe sections that have cracked or open
welds.

Welded Joints: Construct joints according to AWS D10.12, using qualified processes
and welding operators according to Part 1 "Quality Assurance" Article.
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H.

3.4

3.5

3.6

™

o O

m

Flanged Joints: Select appropriate gasket material, size, type, and thickness for
service application. Install gasket concentrically positioned. Use suitable lubricants on
bolt threads.

PIPING CONNECTIONS

Make connections according to the following, unless otherwise indicated:

1. Install unions, in piping NPS 2 and smaller, adjacent to each valve and at final
connection to each piece of equipment.
2. Install flanges, in piping NPS 2-1/2 and larger, adjacent to flanged valves and at

final connection to each piece of equipment.

3. Dry Piping Systems: Install dielectric unions and flanges to connect piping
materials of dissimilar metals.

4.  Wet Piping Systems: Install dielectric coupling and nipple fittings to connect
piping materials of dissimilar metals.

EQUIPMENT INSTALLATION - COMMON REQUIREMENTS

Install equipment to allow maximum possible headroom unless specific mounting
heights are not indicated.

Install equipment level and plumb, parallel and perpendicular to other building systems
and components in exposed interior spaces, unless otherwise indicated.

Install mechanical equipment to facilitate service, maintenance, and repair or
replacement of components. Connect equipment for ease of disconnecting, with
minimum interference to other installations. Extend grease fittings to accessible
locations.

Install equipment to allow right of way for piping installed at required slope.

GROUTING

Mix and install grout for mechanical equipment base bearing surfaces, pump and other
equipment base plates, and anchors.

Clean surfaces that will come into contact with grout.

Provide forms as required for placement of grout.

Avoid air entrapment during placement of grout.

Place grout, completely filling equipment bases.

Place grout on concrete bases and provide smooth bearing surface for equipment.

Place grout around anchors.
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H.  Cure placed grout.

END OF SECTION 15050
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SECTION 15075 - MECHANICAL IDENTIFICATION

PART 1 - GENERAL

11

1.2

13

1.4

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following mechanical identification materials and their
installation:

Equipment nameplates.
Equipment signs.

Access panel and door markers.
Pipe markers.

Duct markers.

Warning tags.

ourwNE

SUBMITTALS
Product Data: For each type of product indicated.

Samples: For color, letter style, and graphic representation required for each
identification material and device.

Valve numbering scheme.

Valve Schedules: For each piping system. Furnish extra copies (in addition to
mounted copies) to include in maintenance manuals.

QUALITY ASSURANCE

ASME Compliance: Comply with ASME A13.1, "Scheme for the Identification of Piping
Systems," for letter size, length of color field, colors, and viewing angles of
identification devices for piping.

COORDINATION

Coordinate installation of identifying devices with completion of covering and painting
of surfaces where devices are to be applied.

Coordinate installation of identifying devices with location of access panels and doors.
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C.

Install identifying devices before installing acoustical ceilings and similar concealment.

PART 2 - PRODUCTS

2.1

2.2

EQUIPMENT IDENTIFICATION DEVICES

Equipment Nameplates: Metal, with data engraved or stamped, for permanent
attachment on equipment.

1. Data:

a. Manufacturer, product name, model number, and serial number.
b. Capacity, operating and power characteristics, and essential data.
C. Labels of tested compliances.

2. Location: Accessible and visible.
3. Fasteners: As required to mount on equipment.

Equipment Signs: ASTM D 709, Type I, cellulose, paper-base, phenolic-resin-laminate
engraving stock; Grade ES-2, black surface, black phenolic core, with white melamine
subcore, unless otherwise indicated. Fabricate in sizes required for message. Provide
holes for mechanical fastening.

1. Data: Instructions for operation of equipment and for safety procedures.

2. Engraving: Manufacturer's standard letter style, 1/4” or larger with terms to
match equipment identification.

3. Thickness: 1/8 inch, unless otherwise indicated.

4, Fasteners: Self-tapping, stainless-steel screws or contact-type, permanent
adhesive.

Access Panel and Door Markers: 1/16” thick, engraved laminated plastic, with
abbreviated terms and numbers corresponding to identification. Provide 1/8” center
hole for attachment.

1. Fasteners: Self-tapping, stainless-steel screws or contact-type, permanent
adhesive.

PIPING IDENTIFICATION DEVICES

Manufactured Pipe Markers, General: Preprinted, color-coded, with lettering indicating
service, and showing direction of flow.

1. Colors: Comply with ASME A13.1, unless otherwise indicated.

2. Lettering: Use piping system terms indicated and abbreviate only as necessary
for each application length.

3. Pipes with OD, Including Insulation, Less Than 6 Inches: Full-band pipe markers
extending 360 degrees around pipe at each location.
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2.3

4. Pipes with OD, Including Insulation, 6 Inches and Larger: Either full-band or
strip-type pipe markers at least three times letter height and of length required for
label.

5.  Arrows: Integral with piping system service lettering to accommodate both
directions; or as separate unit on each pipe marker to indicate direction of flow.

Self-Adhesive Pipe Markers: Plastic with pressure-sensitive, permanent-type, self-
adhesive back.

DUCT IDENTIFICATION DEVICES

Duct Markers: Engraved, color-coded laminated plastic. Include direction and quantity

of airflow and duct service (such as supply, return, and exhaust). Include contact-type,
permanent adhesive.

PART 3 - EXECUTION

3.1

3.2

APPLICATIONS, GENERAL

Products specified are for applications referenced in other Division 15 Sections. If
more than single-type material, device, or label is specified for listed applications,
selection is Installer's option.

EQUIPMENT IDENTIFICATION

Install and permanently fasten equipment nameplates on each major item of
mechanical equipment that does not have nameplate or has nameplate that is
damaged or located where not easily visible. Locate nameplates where accessible and
visible. Include nameplates for the following general categories of equipment:

1. Fuel-burning units, including boilers, furnaces, heaters, etc.

2. Pumps, compressors, chillers, condensers, and similar motor-driven units.

3 Heat exchangers, coils, evaporators, cooling towers, heat recovery units, and
similar equipment.

4. Fans, blowers, primary balancing dampers, and mixing boxes.

5. Packaged HVAC central-station and zone-type units.

Install equipment signs with screws or permanent adhesive on or near each major item
of mechanical equipment. Locate signs where accessible and visible.

1. Identify mechanical equipment with black equipment markers with white lettering.

2. Letter Size: Minimum 1/4 inch for name of units if viewing distance is less than
24 inches, 1/2 inch for viewing distances up to 72 inches, and proportionately
larger lettering for greater viewing distances. Include secondary lettering two-
thirds to three-fourths the size of principal lettering.
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3. Data: Distinguish among multiple units, indicate operational requirements,
indicate safety and emergency precautions, warn of hazards and improper
operations, and identify units.

4, Include signs for the following general categories of equipment:

a. Main control and operating valves, including safety devices and hazardous
units such as gas outlets.

b. Fuel-burning units, including boilers, furnaces, heaters, etc.

C. Pumps, compressors, chillers, condensers, and similar motor-driven units.

d. Heat exchangers, coils, evaporators, cooling towers, heat recovery units,
and similar equipment.

e. Fans, blowers, primary balancing dampers, and mixing boxes.

f. Packaged HVAC central-station and zone-type units.

g. Tanks and pressure vessels.

h. Strainers, filters, humidifiers, water-treatment systems, and similar
equipment.

C. Install access panel markers with screws on equipment access panels.

3.3 PIPING IDENTIFICATION

A. Install manufactured pipe markers indicating service on each piping system. Install
with flow indication arrows showing direction of flow.

B. Locate pipe markers and color bands where piping is exposed in finished spaces;
machine rooms; accessible maintenance spaces such as shafts, tunnels, and plenums;
and exterior nonconcealed locations as follows:

1.
2.

Near each valve and control device.

Near each branch connection, excluding short takeoffs for fixtures and terminal
units. Where flow pattern is not obvious, mark each pipe at branch.

Near penetrations through walls, floors, ceilings, and nonaccessible enclosures.
At access doors, manholes, and similar access points that permit view of
concealed piping.

Near major equipment items and other points of origination and termination.
Spaced at maximum intervals of 50 feet along each run. Reduce intervals to 25
feet in areas of congested piping and equipment.

On piping above removable acoustical ceilings. Omit intermediately spaced
markers.

3.4 DUCT IDENTIFICATION

A. Install duct markers with permanent adhesive on air ducts in the following color codes:
1. Green: For cold-air supply ducts.
2. Yellow: For hot-air supply ducts.
3. Blue: For exhaust-, outside-, relief-, return-, and mixed-air ducts.
4.  ASME A13.1 Colors and Designs: For hazardous material exhaust.
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5. Letter Size: Minimum 1/4 inch for name of units if viewing distance is less than
24 inches, 1/2 inch for viewing distances up to 72 inches, and proportionately
larger lettering for greater viewing distances. Include secondary lettering two-
thirds to three-fourths the size of principal lettering.

B. Locate markers near points where ducts enter into concealed spaces and at maximum
intervals of 50 feet in each space where ducts are exposed or concealed by removable
ceiling system.

3.5 ADJUSTING

A. Relocate mechanical identification materials and devices that have become visually
blocked by other work.

3.6 CLEANING

A. Clean faces of mechanical identification devices and glass frames of valve schedules.

END OF SECTION 15075
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SECTION 15083 - HVAC INSULATION

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY
Section Includes:
1. Insulation Materials:

a. Calcium silicate.
b. Mineral fiber.

Insulating cements.
Adhesives.
Factory-applied jackets.
Field-applied jackets.
Tapes.

Securements.

Corner angles.

NG~ WN

Related Sections:

1. Division 15 Section "Metal Ducts" for duct liners.

SUBMITTALS

Product Data: For each type of product indicated. Include thermal conductivity,
thickness, and jackets (both factory and field applied, if any).

Qualification Data: For qualified Installer.

Material Test Reports: From a qualified testing agency acceptable to authorities
having jurisdiction indicating, interpreting, and certifying test results for compliance of
insulation materials, sealers, attachments, cements, and jackets, with requirements
indicated. Include dates of tests and test methods employed.

Field quality-control reports.
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1.4

A.

15

1.6

1.7

QUALITY ASSURANCE

Installer Qualifications:  Skilled mechanics who have successfully completed an
apprenticeship program or another craft training program certified by the Department of
Labor, Bureau of Apprenticeship and Training.

Fire-Test-Response Characteristics: Insulation and related materials shall have fire-
test-response characteristics indicated, as determined by testing identical products per
ASTM E 84, by a testing and inspecting agency acceptable to authorities having
jurisdiction. Factory label insulation and jacket materials and adhesive, mastic, tapes,
and cement material containers, with appropriate markings of applicable testing and
inspecting agency.

1. Insulation Installed Indoors: Flame-spread index of 25 or less, and smoke-
developed index of 50 or less.
2. Insulation Installed Outdoors: Flame-spread index of 75 or less, and smoke-

developed index of 150 or less.

DELIVERY, STORAGE, AND HANDLING

Packaging: Insulation material containers shall be marked by manufacturer with
appropriate  ASTM standard designation, type and grade, and maximum use
temperature.

COORDINATION

Coordinate size and location of supports, hangers, and insulation shields specified in
Division 15 Section "Hangers and Supports."”

Coordinate clearance requirements with piping Installer for piping insulation
application, duct Installer for duct insulation application, and equipment Installer for
equipment insulation application. Before preparing piping and ductwork Shop
Drawings, establish and maintain clearance requirements for installation of insulation
and field-applied jackets and finishes and for space required for maintenance.

Coordinate installation and testing of heat tracing.

SCHEDULING

Schedule insulation application after pressure testing systems and, where required,
after installing and testing heat tracing. Insulation application may begin on segments
that have satisfactory test results.

Complete installation and concealment of plastic materials as rapidly as possible in
each area of construction.
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PART 2 - PRODUCTS

2.1

A.

INSULATION MATERIALS

Comply with requirements in Part 3 schedule articles for where insulating materials
shall be applied.

Products shall not contain asbestos, lead, mercury, or mercury compounds.

Products that come in contact with stainless steel shall have a leachable chloride
content of less than 50 ppm when tested according to ASTM C 871.

Insulation materials for use on austenitic stainless steel shall be qualified as acceptable
according to ASTM C 795.

Foam insulation materials shall not use CFC or HCFC blowing agents in the
manufacturing process.

Calcium Silicate:

1. Products: Subject to compliance with requirements, available products that may
be incorporated into the Work include, but are not limited to, the following:

a. Industrial Insulation Group (The); Thermo-12 Gold.
b. Prior approved equal.

2. Preformed Pipe Sections: Flat-, curved-, and grooved-block sections of
noncombustible, inorganic, hydrous calcium silicate with a non-asbestos fibrous
reinforcement. Comply with ASTM C 533, Type I.

3. Flat-, curved-, and grooved-block sections of honcombustible, inorganic, hydrous
calcium silicate with a non-asbestos fibrous reinforcement. Comply with
ASTM C 533, Type |.

4, Prefabricated Fitting Covers: Comply with ASTM C 450 and ASTM C 585 for
dimensions used in preforming insulation to cover valves, elbows, tees, and
flanges.

Mineral-Fiber Blanket Insulation: Mineral or glass fibers bonded with a thermosetting
resin. Comply with ASTM C 553, Type Il and ASTM C 1290, Type |. Factory-applied
jacket requirements are specified in "Factory-Applied Jackets" Article.

1. Products: Subject to compliance with requirements, provide one of the following:

CertainTeed Corp.; Duct Wrap.

Johns Manville; Microlite.

Knauf Insulation; Duct Wrap.

Manson Insulation Inc.; Alley Wrap.
Owens Corning; All-Service Duct Wrap.
Prior approved equal.

~poooTw

Mineral-Fiber, Preformed Pipe Insulation:
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2.2

2.3

C.

1. Products: Subject to compliance with requirements, provide one of the following:

Fibrex Insulations Inc.; Coreplus 1200.
Johns Manville; Micro-Lok.

Knauf Insulation; 1000 Pipe Insulation.
Manson Insulation Inc.; Alley-K.

Owens Corning; Fiberglas Pipe Insulation.
Prior approved equal.

~Po0op

2. Type |, 850 deg F Materials: Mineral or glass fibers bonded with a thermosetting
resin. Comply with ASTM C 547, Type |, Grade A.

INSULATING CEMENTS
Mineral-Fiber Insulating Cement: Comply with ASTM C 195.

1. Products: Subject to compliance with requirements, available products that may
be incorporated into the Work include, but are not limited to, the following:

a. Insulco, Division of MFS, Inc.; Triple I.
b. P. K. Insulation Mfg. Co., Inc.; Super-Stik.
C. Prior approved equal.

ADHESIVES

Materials shall be compatible with insulation materials, jackets, and substrates and for
bonding insulation to itself and to surfaces to be insulated, unless otherwise indicated.

Calcium Silicate Adhesive: Fibrous, sodium-silicate-based adhesive with a service
temperature range of 50 to 800 deg F.

1. Products: Subject to compliance with requirements, available products that may
be incorporated into the Work include, but are not limited to, the following:

Childers Products, Division of ITW; CP-97.

Foster Products Corporation, H. B. Fuller Company; 81-27/81-93.
Marathon Industries, Inc.; 290.

Mon-Eco Industries, Inc.; 22-30.

Vimasco Corporation; 760.

Prior approved equal.

~PpoooTw

Mineral-Fiber Adhesive: Comply with MIL-A-3316C, Class 2, Grade A.

1. Products: Subject to compliance with requirements, available products that may
be incorporated into the Work include, but are not limited to, the following:

a. Childers Products, Division of ITW; CP-82.
b. Foster Products Corporation, H. B. Fuller Company; 85-20.
C. ITW TACC, Division of lllinois Tool Works; S-90/80.
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D.

24

2.5

d. Marathon Industries, Inc.; 225.
e. Mon-Eco Industries, Inc.; 22-25.
f. Prior approved equal.

PVC Jacket Adhesive: Compatible with PVC jacket.
1. Products: Subject to compliance with requirements, provide one of the following:

Dow Chemical Company (The); 739, Dow Silicone.

Johns-Manville; Zeston Perma-Weld, CEEL-TITE Solvent Welding
Adhesive.

P.1.C. Plastics, Inc.; Welding Adhesive.

Red Devil, Inc.; Celulon Ultra Clear.

Speedline Corporation; Speedline Vinyl Adhesive.

Prior approved equal.

oo

0 Qo

FACTORY-APPLIED JACKETS

Insulation system schedules indicate factory-applied jackets on various applications.
When factory-applied jackets are indicated, comply with the following:

1. ASJ:. White, kraft-paper, fiberglass-reinforced scrim with aluminum-foil backing;
complying with ASTM C 1136, Type |I.

2. ASJ-SSL: ASJ with self-sealing, pressure-sensitive, acrylic-based adhesive
covered by a removable protective strip; complying with ASTM C 1136, Type I.

FIELD-APPLIED JACKETS

Field-applied jackets shall comply with ASTM C 921, Typel, unless otherwise
indicated.

PVC Jacket: High-impact-resistant, UV-resistant PVC complying with ASTM D 1784,
Class 16354-C; thickness as scheduled; roll stock ready for shop or field cutting and
forming. Thickness is indicated in field-applied jacket schedules.

1. Products: Subject to compliance with requirements, available products that may
be incorporated into the Work include, but are not limited to, the following:

Johns Manville; Zeston.

P.1.C. Plastics, Inc.; FG Series.
Proto PVC Corporation; LoSmoke.
Speedline Corporation; SmokeSafe.
Prior approved equal.

PoooTR

2. Adhesive: Asrecommended by jacket material manufacturer.

3. Color: Color-code jackets based on system. Color as selected by Architect.

4. Factory-fabricated fitting covers to match jacket if available; otherwise, field
fabricate.
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5.

a. Shapes: 45- and 90-degree, short- and long-radius elbows, tees, valves,
flanges, unions, reducers, end caps, soil-pipe hubs, traps, mechanical
joints, and P-trap and supply covers for lavatories.

Factory-fabricated tank heads and tank side panels.

2.6 TAPES

A. ASJ Tape: White vapor-retarder tape matching factory-applied jacket with acrylic
adhesive, complying with ASTM C 1136.

1.

Nogakrwd

Products: Subject to compliance with requirements, available products that may
be incorporated into the Work include, but are not limited to, the following:

Avery Dennison Corporation, Specialty Tapes Division; Fasson 0835.
Compac Corp.; 104 and 105.

Ideal Tape Co., Inc., an American Biltrite Company; 428 AWF ASJ.
Venture Tape; 1540 CW Plus, 1542 CW Plus, and 1542 CW Plus/SQ.
Prior approved equal.

PO TR

Width: 3 inches.

Thickness: 11.5 mils.

Adhesion: 90 ounces force/inch in width.

Elongation: 2 percent.

Tensile Strength: 40 Ibf/inch in width.

ASJ Tape Disks and Squares: Precut disks or squares of ASJ tape.

B. FSK Tape: Foil-face, vapor-retarder tape matching factory-applied jacket with acrylic
adhesive; complying with ASTM C 1136.

1.

NogaprwN

Products: Subject to compliance with requirements, provide one of the following:

Avery Dennison Corporation, Specialty Tapes Division; Fasson 0827.
Compac Corp.; 110 and 111.

Ideal Tape Co., Inc., an American Biltrite Company; 491 AWF FSK.
Venture Tape; 1525 CW, 1528 CW, and 1528 CW/SQ.

Prior approved equal.

PO TR

Width: 3 inches.

Thickness: 6.5 mils.

Adhesion: 90 ounces force/inch in width.

Elongation: 2 percent.

Tensile Strength: 40 Ibf/inch in width.

FSK Tape Disks and Squares: Precut disks or squares of FSK tape.

C. PVC Tape: White vapor-retarder tape matching field-applied PVC jacket with acrylic
adhesive. Suitable for indoor and outdoor applications.

1.

Products: Subject to compliance with requirements, provide one of the following:
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2.7

ogaplrwnN

Avery Dennison Corporation, Specialty Tapes Division; Fasson 0555.
Compac Corp.; 130.

Ideal Tape Co., Inc., an American Biltrite Company; 370 White PVC tape.
Venture Tape; 1506 CW NS.

Prior approved equal.

PoooTR

Width: 2 inches.

Thickness: 6 mils.

Adhesion: 64 ounces force/inch in width.
Elongation: 500 percent.

Tensile Strength: 18 Ibf/inch in width.

Aluminum-Foil Tape: Vapor-retarder tape with acrylic adhesive.

1.

ogakwnN

Products: Subject to compliance with requirements, provide one of the following:

Avery Dennison Corporation, Specialty Tapes Division; Fasson 0800.
Compac Corp.; 120.

Ideal Tape Co., Inc., an American Biltrite Company; 488 AWF.
Venture Tape; 3520 CW.

Prior approved equal.

P TR

Width: 2 inches.

Thickness: 3.7 mils.

Adhesion: 100 ounces force/inch in width.
Elongation: 5 percent.

Tensile Strength: 34 Ibf/inch in width.

SECUREMENTS

Bands:

1.

Products: Subject to compliance with requirements, available products that may
be incorporated into the Work include, but are not limited to, the following:

Childers Products; Bands.

PABCO Metals Corporation; Bands.
RPR Products, Inc.; Bands.

Prior approved equal.

aoow

Stainless Steel: ASTM A 167 or ASTM A 240/A 240M, Type 304 or Type 316;
0.015 inch thick, 1/2 inch wide.

Aluminum: ASTM B 209, Alloy 3003, 3005, 3105, or 5005; Temper H-14, 0.020
inch thick, 1/2 inch wide.

Springs: Twin spring set constructed of stainless steel with ends flat and slotted
to accept metal bands. Spring size determined by manufacturer for application.
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2.8

A.

CORNER ANGLES

PVC Corner Angles: 30 mils thick, minimum 1 by 1 inch, PVC according to
ASTM D 1784, Class 16354-C. White or color-coded to match adjacent surface.

Aluminum Corner Angles: 0.040 inch thick, minimum 1 by 1 inch, aluminum according
to ASTM B 209, Alloy 3003, 3005, 3105 or 5005; Temper H-14.

Stainless-Steel Corner Angles: 0.024 inch thick, minimum 1 by 1 inch, stainless steel
according to ASTM A 167 or ASTM A 240/A 240M, Type 304 or 316.

PART 3 - EXECUTION

3.1

3.2

EXAMINATION

Examine substrates and conditions for compliance with requirements for installation
and other conditions affecting performance of insulation application.

1. Verify that systems and equipment to be insulated have been tested and are free
of defects.

2. Verify that surfaces to be insulated are clean and dry.

3. Proceed with installation only after unsatisfactory conditions have been
corrected.

PREPARATION

Surface Preparation: Clean and dry surfaces to receive insulation. Remove materials
that will adversely affect insulation application.

Surface Preparation: Clean and prepare surfaces to be insulated. Before insulating,
apply a corrosion coating to insulated surfaces as follows:

1. Stainless Steel: Coat 300 series stainless steel with an epoxy primer 5 mils thick
and an epoxy finish 5 mils thick if operating in a temperature range between 140
and 300 deg F. Consult coating manufacturer for appropriate coating materials
and application methods for operating temperature range.

2. Carbon Steel: Coat carbon steel operating at a service temperature between 32
and 300 deg F with an epoxy coating. Consult coating manufacturer for
appropriate coating materials and application methods for operating temperature
range.

Coordinate insulation installation with the trade installing heat tracing. Comply with
requirements for heat tracing that apply to insulation.

Mix insulating cements with clean potable water; if insulating cements are to be in
contact with stainless-steel surfaces, use demineralized water.
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3.3

A.

GENERAL INSTALLATION REQUIREMENTS

Install insulation materials, accessories, and finishes with smooth, straight, and even
surfaces; free of voids throughout the length of equipment, ducts and fittings, and
piping including fittings, valves, and specialties.

Install insulation materials, forms, vapor barriers or retarders, jackets, and thicknesses
required for each item of equipment, duct system, and pipe system as specified in
insulation system schedules.

Install accessories compatible with insulation materials and suitable for the service.
Install accessories that do not corrode, soften, or otherwise attack insulation or jacket
in either wet or dry state.

Install insulation with longitudinal seams at top and bottom of horizontal runs.
Install multiple layers of insulation with longitudinal and end seams staggered.

Do not weld brackets, clips, or other attachment devices to piping, fittings, and
specialties.

Keep insulation materials dry during application and finishing.

Install insulation with tight longitudinal seams and end joints. Bond seams and joints
with adhesive recommended by insulation material manufacturer.

Install insulation with least number of joints practical.

Where vapor barrier is indicated, seal joints, seams, and penetrations in insulation at
hangers, supports, anchors, and other projections with vapor-barrier mastic.

1. Install insulation continuously through hangers and around anchor attachments.

2. For insulation application where vapor barriers are indicated, extend insulation on
anchor legs from point of attachment to supported item to point of attachment to
structure. Taper and seal ends at attachment to structure with vapor-barrier
mastic.

3. Install insert materials and install insulation to tightly join the insert. Seal
insulation to insulation inserts with adhesive or sealing compound recommended
by insulation material manufacturer.

4. Cover inserts with jacket material matching adjacent pipe insulation. Install
shields over jacket, arranged to protect jacket from tear or puncture by hanger,
support, and shield.

Apply adhesives, mastics, and sealants at manufacturer's recommended coverage rate
and wet and dry film thicknesses.

Install insulation with factory-applied jackets as follows:

1. Draw jacket tight and smooth.
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3.4

2. Cover circumferential joints with 3-inch- wide strips, of same material as
insulation jacket. Secure strips with adhesive and outward clinching staples
along both edges of strip, spaced 4 inches o.c.

3. Overlap jacket longitudinal seams at least 1-1/2 inches. Install insulation with
longitudinal seams at bottom of pipe. Clean and dry surface to receive self-
sealing lap. Staple laps with outward clinching staples along edge at 2 inches
o0.C.

a. For below ambient services, apply vapor-barrier mastic over staples.

4. Cover joints and seams with tape as recommended by insulation material
manufacturer to maintain vapor seal.

5. Where vapor barriers are indicated, apply vapor-barrier mastic on seams and
joints and at ends adjacent to duct and pipe flanges and fittings.

Cut insulation in a manner to avoid compressing insulation more than 75 percent of its
nominal thickness.

Finish installation with systems at operating conditions. Repair joint separations and
cracking due to thermal movement.

Repair damaged insulation facings by applying same facing material over damaged
areas. Extend patches at least 4 inches beyond damaged areas. Adhere, staple, and
seal patches similar to butt joints.

For above ambient services, do not install insulation to the following:

Vibration-control devices.

Testing agency labels and stamps.
Nameplates and data plates.
Manholes.

Handholes.

Cleanouts.

oglrwnNE

PENETRATIONS

Insulation Installation at Roof Penetrations: Install insulation continuously through roof
penetrations.

1. Seal penetrations with flashing sealant.

2. For applications requiring only indoor insulation, terminate insulation above roof
surface and seal with joint sealant. For applications requiring indoor and outdoor
insulation, install insulation for outdoor applications tightly joined to indoor
insulation ends. Seal joint with joint sealant.

3. Extend jacket of outdoor insulation outside roof flashing at least 2 inches below
top of roof flashing.

4, Seal jacket to roof flashing with flashing sealant.

Insulation Installation at Underground Exterior Wall Penetrations: Terminate insulation
flush with sleeve seal. Seal terminations with flashing sealant.
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C.

3.5

Insulation Installation at Aboveground Exterior Wall Penetrations: Install insulation
continuously through wall penetrations.

1. Seal penetrations with flashing sealant.

2. For applications requiring only indoor insulation, terminate insulation inside wall
surface and seal with joint sealant. For applications requiring indoor and outdoor
insulation, install insulation for outdoor applications tightly joined to indoor
insulation ends. Seal joint with joint sealant.

3. Extend jacket of outdoor insulation outside wall flashing and overlap wall flashing
at least 2 inches.

4, Seal jacket to wall flashing with flashing sealant.

Insulation Installation at Interior Wall and Partition Penetrations (That Are Not Fire
Rated): Install insulation continuously through walls and partitions.

Insulation Installation at Fire-Rated Wall and Partition Penetrations: Install insulation
continuously through penetrations of fire-rated walls and partitions. Terminate
insulation at fire damper sleeves for fire-rated wall and partition penetrations.
Externally insulate damper sleeves to match adjacent insulation and overlap duct
insulation at least 2 inches.

1. Comply with requirements in Division 7 Section "Through-Penetration Firestop
Systems" for firestopping and fire-resistive joint sealers.

Insulation Installation at Floor Penetrations:

1. Duct: Install insulation continuously through floor penetrations that are not fire
rated. For penetrations through fire-rated assemblies, terminate insulation at fire
damper sleeves and externally insulate damper sleeve beyond floor to match
adjacent duct insulation. Overlap damper sleeve and duct insulation at least 2
inches.

Pipe: Install insulation continuously through floor penetrations.

Seal penetrations through fire-rated assemblies. Comply with requirements in
Division 7 Section "Through-Penetration Firestop Systems."

wn

GENERAL PIPE INSULATION INSTALLATION

Requirements in this article generally apply to all insulation materials except where
more specific requirements are specified in various pipe insulation material installation
articles.

Insulation Installation on Fittings, Valves, Strainers, Flanges, and Unions:

1. Install insulation over fittings, valves, strainers, flanges, unions, and other
specialties with continuous thermal and vapor-retarder integrity, unless otherwise
indicated.

2. Insulate pipe elbows using preformed fitting insulation or mitered fittings made

from same material and density as adjacent pipe insulation. Each piece shall be
butted tightly against adjoining piece and bonded with adhesive. Fill joints,
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seams, voids, and irregular surfaces with insulating cement finished to a smooth,
hard, and uniform contour that is uniform with adjoining pipe insulation.

3. Insulate tee fittings with preformed fitting insulation or sectional pipe insulation of
same material and thickness as used for adjacent pipe. Cut sectional pipe
insulation to fit. Butt each section closely to the next and hold in place with tie
wire. Bond pieces with adhesive.

4, Insulate valves using preformed fitting insulation or sectional pipe insulation of
same material, density, and thickness as used for adjacent pipe. Overlap
adjoining pipe insulation by not less than two times the thickness of pipe
insulation, or one pipe diameter, whichever is thicker. For valves, insulate up to
and including the bonnets, valve stuffing-box studs, bolts, and nuts. Fill joints,
seams, and irregular surfaces with insulating cement.

5. Insulate strainers using preformed fitting insulation or sectional pipe insulation of
same material, density, and thickness as used for adjacent pipe. Overlap
adjoining pipe insulation by not less than two times the thickness of pipe
insulation, or one pipe diameter, whichever is thicker. Fill joints, seams, and
irregular surfaces with insulating cement. Insulate strainers so strainer basket
flange or plug can be easily removed and replaced without damaging the
insulation and jacket. Provide a removable reusable insulation cover. For below
ambient services, provide a design that maintains vapor barrier.

6. Insulate flanges and unions using a section of oversized preformed pipe
insulation. Overlap adjoining pipe insulation by not less than two times the
thickness of pipe insulation, or one pipe diameter, whichever is thicker.

7. Cover segmented insulated surfaces with a layer of finishing cement and coat
with a mastic. Install vapor-barrier mastic for below ambient services and a
breather mastic for above ambient services. Reinforce the mastic with fabric-
reinforcing mesh. Trowel the mastic to a smooth and well-shaped contour.

8. For services not specified to receive a field-applied jacket except for flexible
elastomeric and polyolefin, install fitted PVC cover over elbows, tees, strainers,
valves, flanges, and unions. Terminate ends with PVC end caps. Tape PVC
covers to adjoining insulation facing using PVC tape.

9. Stencil or label the outside insulation jacket of each union with the word
"UNION." Match size and color of pipe labels.

C. Insulate instrument connections for thermometers, pressure gages, pressure
temperature taps, test connections, flow meters, sensors, switches, and transmitters on
insulated pipes, vessels, and equipment. Shape insulation at these connections by
tapering it to and around the connection with insulating cement and finish with finishing
cement, mastic, and flashing sealant.

D. Install removable insulation covers at locations indicated. Installation shall conform to
the following:

1. Make removable flange and union insulation from sectional pipe insulation of
same thickness as that on adjoining pipe. Install same insulation jacket as
adjoining pipe insulation.

2. When flange and union covers are made from sectional pipe insulation, extend
insulation from flanges or union long at least two times the insulation thickness
over adjacent pipe insulation on each side of flange or union. Secure flange
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cover in place with stainless-steel or aluminum bands. Select band material
compatible with insulation and jacket.

Construct removable valve insulation covers in same manner as for flanges
except divide the two-part section on the vertical center line of valve body.

When covers are made from block insulation, make two halves, each consisting
of mitered blocks wired to stainless-steel fabric. Secure this wire frame, with its
attached insulation, to flanges with tie wire. Extend insulation at least 2 inches
over adjacent pipe insulation on each side of valve. Fill space between flange or
union cover and pipe insulation with insulating cement. Finish cover assembly
with insulating cement applied in two coats. After first coat is dry, apply and
trowel second coat to a smooth finish.

Unless a PVC jacket is indicated in field-applied jacket schedules, finish exposed
surfaces with a metal jacket.

3.6 CALCIUM SILICATE INSULATION INSTALLATION

A. Insulation Installation on Straight Pipes and Tubes:

1.

Secure single-layer insulation with stainless-steel bands at 12-inch intervals and
tighten bands without deforming insulation materials.

2. Install 2-layer insulation with joints tightly butted and staggered at least 3 inches.
Secure inner layer with wire spaced at 12-inch intervals. Secure outer layer with
stainless-steel bands at 12-inch intervals.

3.  Apply a skim coat of mineral-fiber, hydraulic-setting cement to insulation surface.
When cement is dry, apply flood coat of lagging adhesive and press on one layer
of glass cloth or tape. Overlap edges at least 1 inch. Apply finish coat of lagging
adhesive over glass cloth or tape. Thin finish coat to achieve smooth, uniform
finish.

B. Insulation Installation on Pipe Flanges:

1. Install preformed pipe insulation to outer diameter of pipe flange.

2. Make width of insulation section same as overall width of flange and bolts, plus
twice the thickness of pipe insulation.

3. Fill voids between inner circumference of flange insulation and outer
circumference of adjacent straight pipe segments with cut sections of block
insulation of same material and thickness as pipe insulation.

4, Finish flange insulation same as pipe insulation.

C. Insulation Installation on Pipe Fittings and Elbows:

1. Install preformed sections of same material as straight segments of pipe
insulation when available. Secure according to manufacturer's written
instructions.

2. When preformed insulation sections of insulation are not available, install mitered
sections of calcium silicate insulation. Secure insulation materials with wire or
bands.

3. Finish fittings insulation same as pipe insulation.
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D. Insulation Installation on Valves and Pipe Specialties:

1. Install mitered segments of calcium silicate insulation to valve body. Arrange
insulation to permit access to packing and to allow valve operation without
disturbing insulation.

2. Install insulation to flanges as specified for flange insulation application.

3. Finish valve and specialty insulation same as pipe insulation.

3.7 MINERAL-FIBER INSULATION INSTALLATION

A. Insulation Installation on Straight Pipes and Tubes:

1.

Secure each layer of preformed pipe insulation to pipe with wire or bands and
tighten bands without deforming insulation materials.

2. Where vapor barriers are indicated, seal longitudinal seams, end joints, and
protrusions with vapor-barrier mastic and joint sealant.

3. For insulation with factory-applied jackets on above ambient surfaces, secure
laps with outward clinched staples at 6 inches o.c.

4. For insulation with factory-applied jackets on below ambient surfaces, do not
staple longitudinal tabs but secure tabs with additional adhesive as
recommended by insulation material manufacturer and seal with vapor-barrier
mastic and flashing sealant.

B. Insulation Installation on Pipe Flanges:

1. Install preformed pipe insulation to outer diameter of pipe flange.

2. Make width of insulation section same as overall width of flange and bolts, plus
twice the thickness of pipe insulation.

3. Fill voids between inner circumference of flange insulation and outer
circumference of adjacent straight pipe segments with mineral-fiber blanket
insulation.

4. Install jacket material with manufacturer's recommended adhesive, overlap
seams at least 1 inch, and seal joints with flashing sealant.

C. Insulation Installation on Pipe Fittings and Elbows:

1. Install preformed sections of same material as straight segments of pipe
insulation when available.

2. When preformed insulation elbows and fittings are not available, install mitered
sections of pipe insulation, to a thickness equal to adjoining pipe insulation.
Secure insulation materials with wire or bands.

D. Insulation Installation on Valves and Pipe Specialties:

1. Install preformed sections of same material as straight segments of pipe
insulation when available.

2. When preformed sections are not available, install mitered sections of pipe
insulation to valve body.

3. Arrange insulation to permit access to packing and to allow valve operation

without disturbing insulation.
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4.

Install insulation to flanges as specified for flange insulation application.

E. Blanket Insulation Installation on Ducts and Plenums: Secure with adhesive and
insulation pins.

1.

2.

Apply adhesives according to manufacturer's recommended coverage rates per
unit area, for 100 percent coverage of duct and plenum surfaces.

Apply adhesive to entire circumference of ducts and to all surfaces of fittings and
transitions.

Install either capacitor-discharge-weld pins and speed washers or cupped-head,
capacitor-discharge-weld pins on sides and bottom of horizontal ducts and sides
of vertical ducts as follows:

a. On duct sides with dimensions 18 inches and smaller, place pins along
longitudinal centerline of duct. Space 3 inches maximum from insulation
end joints, and 16 inches o.c.

b. On duct sides with dimensions larger than 18 inches, place pins 16 inches
o.c. each way, and 3 inches maximum from insulation joints. Install
additional pins to hold insulation tightly against surface at cross bracing.

C. Pins may be omitted from top surface of horizontal, rectangular ducts and
plenums.

d. Do not overcompress insulation during installation.

Impale insulation over pins and attach speed washers.

Cut excess portion of pins extending beyond speed washers or bend

parallel with insulation surface. Cover exposed pins and washers with tape

matching insulation facing.

o

For ducts and plenums with surface temperatures below ambient, install a
continuous unbroken vapor barrier. Create a facing lap for longitudinal seams
and end joints with insulation by removing 2 inches from 1 edge and 1 end of
insulation segment. Secure laps to adjacent insulation section with 1/2-inch
outward-clinching staples, 1 inch o.c. Install vapor barrier consisting of factory-
or field-applied jacket, adhesive, vapor-barrier mastic, and sealant at joints,
seams, and protrusions.

a. Repair punctures, tears, and penetrations with tape or mastic to maintain
vapor-barrier seal.

b. Install vapor stops for ductwork and plenums operating below 50 deg F at
18-foot intervals. Vapor stops shall consist of vapor-barrier mastic applied
in a Z-shaped pattern over insulation face, along butt end of insulation, and
over the surface. Cover insulation face and surface to be insulated a width
equal to 2 times the insulation thickness but not less than 3 inches.

Overlap unfaced blankets a minimum of 2 inches on longitudinal seams and end
joints. At end joints, secure with steel bands spaced a maximum of 18 inches
o0.C.

Install insulation on rectangular duct elbows and transitions with a full insulation
section for each surface. Install insulation on round and flat-oval duct elbows
with individually mitered gores cut to fit the elbow.
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3.8

3.9

3.10

7. Insulate duct stiffeners, hangers, and flanges that protrude beyond insulation
surface with 6-inch- wide strips of same material used to insulate duct. Secure
on alternating sides of stiffener, hanger, and flange with pins spaced 6 inches
0.C.

FIELD-APPLIED JACKET INSTALLATION

Where PVC jackets are indicated, install with 1-inch overlap at longitudinal seams and
end joints; for horizontal applications, install with longitudinal seams along top and
bottom of tanks and vessels. Seal with manufacturer's recommended adhesive.

1.  Apply two continuous beads of adhesive to seams and joints, one bead under lap
and the finish bead along seam and joint edge.

FIELD QUALITY CONTROL
Tests and Inspections:

1. Inspect ductwork, randomly selected by Architect, by removing field-applied
jacket and insulation in layers in reverse order of their installation. Extent of
inspection shall be limited to one location(s) for each duct system defined in the
"Duct Insulation Schedule, General" Article.

2. Inspect field-insulated equipment, randomly selected by Architect, by removing
field-applied jacket and insulation in layers in reverse order of their installation.
Extent of inspection shall be limited to one location(s) for each type of equipment
defined in the "Equipment Insulation Schedule" Article. For large equipment,
remove only a portion adequate to determine compliance.

3. Inspect pipe, fittings, strainers, and valves, randomly selected by Architect, by
removing field-applied jacket and insulation in layers in reverse order of their
installation. Extent of inspection shall be limited to three locations of straight
pipe, three locations of threaded fittings, three locations of welded fittings, two
locations of threaded strainers, two locations of welded strainers, three locations
of threaded valves, and three locations of flanged valves for each pipe service
defined in the "Piping Insulation Schedule, General" Article.

All insulation applications will be considered defective Work if sample inspection
reveals noncompliance with requirements.

DUCT INSULATION SCHEDULE, GENERAL
Plenums and Ducts Requiring Insulation:

Indoor, concealed supply and outdoor air.

Indoor, exposed supply and outdoor air.

Indoor, concealed return, Air.

Indoor, exposed return, Air.

Indoor, concealed, Type I, commercial, kitthen hood exhaust.
Indoor, concealed exhaust.

ogkrwnpE
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3.11

3.12

7. Indoor, exposed exhaust.
Items Not Insulated:

Fibrous-glass ducts.

Metal ducts with duct liner of sufficient thickness to comply with energy code and
ASHRAE/IESNA 90.1.

Factory-insulated flexible ducts.

Factory-insulated plenums and casings.

Flexible connectors.

Vibration-control devices.

Factory-insulated access panels and doors.

N

Noosw

INDOOR DUCT AND PLENUM INSULATION SCHEDULE
Concealed, round and flat-oval duct insulation shall be the following:
1. Mineral-Fiber Blanket: 1-1/2 inches thick and 1.5-Ib/cu. ft. nominal density.

Concealed, round rectangular, and flat-oval exhaust-air duct insulation shall be the
following:

1. Mineral-Fiber Blanket: 1-1/2 inches thick and 1.5-Ib/cu. ft. nominal density.
Rectangular, supply-air duct insulation shall be lined per Section “Metal Ducts”.
Rectangular, return-air duct insulation shall be lined per Section “Metal Ducts”.

Concealed, Type |, Commercial, Kitchen Hood Exhaust Duct and Plenum Insulation:
Fire-rated blanket or board; thickness as required to achieve 2-hour fire rating.

Exposed, round and flat-oval, supply-air, and return air duct insulation shall be a
perforated linear. See Section “Metal Ducts”.

PIPING INSULATION SCHEDULE, GENERAL

Acceptable preformed pipe and tubular insulation materials and thicknesses are
identified for each piping system and pipe size range. If more than one material is
listed for a piping system, selection from materials listed is Contractor's option.

Iltems Not Insulated: Unless otherwise indicated, do not install insulation on the
following:

1. Drainage piping located in crawl spaces.
2. Underground piping.
3.  Chrome-plated pipes and fittings unless there is a potential for personnel injury.
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3.13 INDOOR PIPING INSULATION SCHEDULE

A.  Minimum Pipe Insulation Thickness from ANSI/ASHRAE/IESNA Standard 90.1-2004

Fluid Design Insulation Conductivity Nominal

Opgfﬁg‘f (TE;n > 5 ti‘firl‘qf’/‘zﬁfa’zif},’lz) T&?iarl\n% <1 | 1to<1-12 | 1-1/2to<4 | 4to<8 >8
emp. °F

Heating Systems (Steam, Steam Condensate, and Hot Water)
>350 0.32-0.34 250 2.5 3.0 3.0 4.0 4.0
251-350 0.29-0.32 200 1.5 2.5 3.0 3.0 3.0
201-250 0.27-0.30 150 1.5 1.5 2.0 2.0 2.0
141-200 0.25-0.29 125 1.0 1.0 1.0 15 15
105-140 0.22-0.28 100 0.5 0.5 1.0 1.0 1.0

Domestic and Service Hot Water Systems
105+ 022028 | 100 | 05| 05 | 10 | 10 1.0
Cooling Systems (Chilled Water, Brine, and Refrigerant)

40-60 0.22-0.28 100 0.5 0.5 1.0 1.0 1.0
<40 0.22-0.28 100 0.5 1.0 1.0 1.0 1.5

3.14 INDOOR, FIELD-APPLIED JACKET SCHEDULE

A. Install jacket over insulation material. For insulation with factory-applied jacket, install
the field-applied jacket over the factory-applied jacket.

B. If more than one material is listed, selection from materials listed is Contractor's option.
C. Piping, Exposed:

1. PVC: 20 mils thick.

END OF SECTION 15083
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SECTION 15815 - METAL DUCTS

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

Single-wall rectangular ducts and fittings.
Single-wall round and flat-oval ducts and fittings.
Double-wall round and flat-oval ducts and fittings.
Sheet metal materials.

Duct liner.

Sealants and gaskets.

Hangers and supports.

NogahrwdbpE

Related Sections:

1. Division 15 Section "Nonmetal Ducts" for fibrous-glass ducts, thermoset fiber-
reinforced plastic ducts, thermoplastic ducts, PVC ducts, and concrete ducts.

2. Division 15 Section "HVAC Casings" for factory- and field-fabricated casings for
mechanical equipment.

3. Division 15 Section "Duct Accessories" for dampers, sound-control devices, duct-
mounting access doors and panels, turning vanes, and flexible ducts.

4. Division 15 Section "Testing, Adjusting, and Balancing" for testing, adjusting, and
balancing requirements for metal ducts.

PERFORMANCE REQUIREMENTS

Delegated Duct Design: Duct construction, including sheet metal thicknesses, seam
and joint construction, reinforcements, and hangers and supports, shall comply with
SMACNA's "HVAC Duct Construction Standards - Metal and Flexible" and
performance requirements and design criteria indicated.

1. Static-Pressure Classes:

Supply Ducts (except in Mechanical Rooms): 2-inch wg.
Supply Ducts (Upstream from Air Terminal Units): 3-inch wg.
Supply Ducts (Downstream from Air Terminal Units): 1-inch wg.
Supply Ducts (in Mechanical Equipment Rooms): 2-inch wg.
Return Ducts (Negative Pressure): 1-inch wg.

PO TR
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1.4

15

f. Exhaust Ducts (Negative Pressure): 1-inch wg.
2. Leakage Class:

Round Supply-Air Duct: 3 cfm/100 sq. ft. at 1-inch wg.
Flat-Oval Supply-Air Duct: 3 cfm/100 sq. ft. at 1-inch wg.
Rectangular Supply-Air Duct: 6 cfm/100 sq. ft. at 1-inch wg.
Flexible Supply-Air Duct: 6 cfm/100 sq. ft. at 1-inch wg.

aoow

Structural Performance: Duct hangers and supports and seismic restraints shall
withstand the effects of gravity and seismic loads and stresses within limits and under
conditions described in SMACNA's "HVAC Duct Construction Standards - Metal and
Flexible" SMACNA's "Seismic Restraint Manual: Guidelines for Mechanical Systems."

1. Seismic Hazard Level A: Seismic force to weight ratio, 0.48.
2. Seismic Hazard Level B: Seismic force to weight ratio, 0.30.
3. Seismic Hazard Level C: Seismic force to weight ratio, 0.15.
SUBMITTALS

Product Data: For each type of the following products:

1. Liners and adhesives.

2. Sealants and gaskets.

3. Seismic-restraint devices.

Welding certificates.

Field quality-control reports.

QUALITY ASSURANCE
Welding Qualifications: Qualify procedures and personnel according to the following:

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel," for hangers and supports.

2.  AWS D1.2/D1.2M, "Structural Welding Code - Aluminum," for aluminum
supports.

3.  AWS D9.1M/D9.1, "Sheet Metal Welding Code," for duct joint and seam welding.

PART 2 - PRODUCTS

2.1

SINGLE-WALL RECTANGULAR DUCTS AND FITTINGS

General Fabrication Requirements: Comply with SMACNA's "HVAC Duct Construction
Standards - Metal and Flexible" based on indicated static-pressure class unless
otherwise indicated.
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2.2

B.

Transverse Joints: Select joint types and fabricate according to SMACNA's "HVAC
Duct Construction Standards - Metal and Flexible," Figure 1-4, "Transverse (Girth)
Joints," for static-pressure class, applicable sealing requirements, materials involved,
duct-support intervals, and other provisions in SMACNA's "HVAC Duct Construction
Standards - Metal and Flexible."

Longitudinal Seams: Select seam types and fabricate according to SMACNA's "HVAC
Duct Construction Standards - Metal and Flexible," Figure 1-5, "Longitudinal Seams -
Rectangular Ducts,” for static-pressure class, applicable sealing requirements,
materials involved, duct-support intervals, and other provisions in SMACNA's "HVAC
Duct Construction Standards - Metal and Flexible."

Elbows, Transitions, Offsets, Branch Connections, and Other Duct Construction:
Select types and fabricate according to SMACNA's "HVAC Duct Construction
Standards - Metal and Flexible," Chapter 2, "Fittings and Other Construction," for
static-pressure class, applicable sealing requirements, materials involved, duct-support
intervals, and other provisions in SMACNA's "HVAC Duct Construction Standards -
Metal and Flexible."

SINGLE-WALL ROUND AND FLAT-OVAL DUCTS AND FITTINGS

General Fabrication Requirements: Comply with SMACNA's "HVAC Duct Construction
Standards - Metal and Flexible,"” Chapter 3, "Round, Oval, and Flexible Duct," based
on indicated static-pressure class unless otherwise indicated.

1. Manufacturers: Subject to compliance with requirements, available
manufacturers offering products that may be incorporated into the Work include,
but are not limited to, the following:

Lindab Inc.

McGill AirFlow LLC.

SEMCO Incorporated.

Sheet Metal Connectors, Inc.
Spiral Manufacturing Co., Inc.
Metco.

Prior approved equal.

@~oooow

Flat-Oval Ducts: Indicated dimensions are the duct width (major dimension) and
diameter (diameter of the round sides connecting the flat portions of the duct).

Transverse Joints: Select joint types and fabricate according to SMACNA's "HVAC
Duct Construction Standards - Metal and Flexible," Figure 3-2, "Transverse Joints -
Round Duct,” for static-pressure class, applicable sealing requirements, materials
involved, duct-support intervals, and other provisions in SMACNA's "HVAC Duct
Construction Standards - Metal and Flexible."

1. Transverse Joints in Ducts Larger Than 60 Inches in Diameter: Flanged.

Longitudinal Seams: Select seam types and fabricate according to SMACNA's "HVAC
Duct Construction Standards - Metal and Flexible," Figure 3-1, "Seams - Round Duct
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2.3

and Fittings,” for static-pressure class, applicable sealing requirements, materials
involved, duct-support intervals, and other provisions in SMACNA's "HVAC Duct
Construction Standards - Metal and Flexible."

1. Fabricate round ducts larger than 90 inches in diameter with butt-welded
longitudinal seams.

2. Fabricate flat-oval ducts larger than 72 inches in width (major dimension) with
butt-welded longitudinal seams.

Tees and Laterals: Select types and fabricate according to SMACNA's "HVAC Duct
Construction Standards - Metal and Flexible,"” Figure 3-4, "90 Degree Tees and
Laterals," and Figure 3-5, "Conical Tees," for static-pressure class, applicable sealing
requirements, materials involved, duct-support intervals, and other provisions in
SMACNA's "HVAC Duct Construction Standards - Metal and Flexible."

DOUBLE-WALL ROUND AND FLAT-OVAL DUCTS AND FITTINGS

Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to,
the following:

Lindab Inc.

McGill AirFlow LLC.

SEMCO Incorporated.

Sheet Metal Connectors, Inc.
Metco.

Prior approved equal.

oglrwnNE

Flat-Oval Ducts: Indicated dimensions are the duct width (major dimension) and
diameter (diameter of the round sides connecting the flat portions of the duct) of the
inner duct.

Outer Duct: Comply with SMACNA's "HVAC Duct Construction Standards - Metal and
Flexible," Chapter 3, "Round, Oval, and Flexible Duct," based on static-pressure class
unless otherwise indicated.

1. Transverse Joints: Select joint types and fabricate according to SMACNA's
"HVAC Duct Construction Standards - Metal and Flexible," Figure 3-2,
"Transverse Joints - Round Duct," for static-pressure class, applicable sealing
requirements, materials involved, duct-support intervals, and other provisions in
SMACNA's "HVAC Duct Construction Standards - Metal and Flexible."

a.  Transverse Joints in Ducts Larger Than 60 Inches in Diameter: Flanged.

2. Longitudinal Seams: Select seam types and fabricate according to SMACNA's
"HVAC Duct Construction Standards - Metal and Flexible,” Figure 3-1, "Seams -
Round Duct and Fittings,” for static-pressure class, applicable sealing
requirements, materials involved, duct-support intervals, and other provisions in
SMACNA's "HVAC Duct Construction Standards - Metal and Flexible."
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2.4

a. Fabricate round ducts larger than 90 inches in diameter with butt-welded
longitudinal seams.

b. Fabricate flat-oval ducts larger than 72 inches in width (major dimension)
with butt-welded longitudinal seams.

3. Tees and Laterals: Select types and fabricate according to SMACNA's "HVAC
Duct Construction Standards - Metal and Flexible," Figure 3-4, "90 Degree Tees
and Laterals,” and Figure 3-5, "Conical Tees," for static-pressure class,
applicable sealing requirements, materials involved, duct-support intervals, and
other provisions in SMACNA's "HVAC Duct Construction Standards - Metal and
Flexible."

Inner Duct: Minimum 0.028-inch perforated galvanized sheet steel having 3/32-inch-
diameter perforations, with overall open area of 23 percent.

Interstitial Insulation: Fibrous-glass liner complying with ASTM C 1071, NFPA 90A, or
NFPA 90B; and with NAIMA AH124, "Fibrous Glass Duct Liner Standard.”

1. Maximum Thermal Conductivity: 0.27 Btu x in./h x sq. ft. x deg F at 75 deg F
mean temperature.

2. Install spacers that position the inner duct at uniform distance from outer duct
without compressing insulation.

3. Coat insulation with antimicrobial coating.

4, Cover insulation with polyester film complying with UL 181, Class 1.

SHEET METAL MATERIALS

General Material Requirements: Comply with SMACNA's "HVAC Duct Construction
Standards - Metal and Flexible" for acceptable materials, material thicknesses, and
duct construction methods unless otherwise indicated. Sheet metal materials shall be
free of pitting, seam marks, roller marks, stains, discolorations, and other
imperfections.

Galvanized Sheet Steel: Comply with ASTM A 653/A 653M.

1. Galvanized Coating Designation: G60.
2. Finishes for Surfaces Exposed to View: Mill phosphatized.

Reinforcement Shapes and Plates: ASTM A 36/A 36M, steel plates, shapes, and bars;
black and galvanized.

1. Where black- and galvanized-steel shapes and plates are used to reinforce
aluminum ducts, isolate the different metals with butyl rubber, neoprene, or
EPDM gasket materials.

Tie Rods: Galvanized steel, 1/4-inch minimum diameter for lengths 36 inches or less;
3/8-inch minimum diameter for lengths longer than 36 inches.
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2.5 DUCT LINER

A. Fibrous-Glass Duct Liner: Comply with ASTM C 1071, NFPA 90A, or NFPA 90B; and
with NAIMA AH124, "Fibrous Glass Duct Liner Standard."

1. Manufacturers: Subject to compliance with requirements, provide products by
one of the following:
a. CertainTeed Corporation; Insulation Group.
b.  Johns Manwville.
C. Knauf Insulation.
d. Owens Corning.
e. Prior approved equal.
f. Maximum Thermal Conductivity:
1) Typel, Flexible: 0.27 Btu x in./h x sq. ft. x deg F at 75 deg F mean
temperature.
2) Typell, Rigid: 0.23 Btu x in./h x sq. ft. x deg F at 75 deg F mean
temperature.

2. Antimicrobial Erosion-Resistant Coating: Apply to the surface of the liner that will
form the interior surface of the duct to act as a moisture repellent and erosion-
resistant coating. Antimicrobial compound shall be tested for efficacy by an
NRTL and registered by the EPA for use in HVAC systems.

3. Solvent-Based Liner Adhesive: Comply with NFPA 90A or NFPA 90B and with
ASTM C 916.

B. Insulation Pins and Washers:

1. Cupped-Head, Capacitor-Discharge-Weld Pins: Copper- or zinc-coated steel
pin, fully annealed for capacitor-discharge welding, 0.106-inch- diameter shank,
length to suit depth of insulation indicated with integral 1-1/2-inch galvanized
carbon-steel washer.

2. Insulation-Retaining Washers: Self-locking washers formed from 0.016-inch-
thick galvanized steel; with beveled edge sized as required to hold insulation
securely in place but not less than 1-1/2 inches in diameter.

C. Shop Application of Duct Liner: Comply with SMACNA's "HVAC Duct Construction

Standards - Metal and Flexible," Figure 2-19, "Flexible Duct Liner Installation."

1.

METAL DUCTS

Adhere a single layer of indicated thickness of duct liner with at least 90 percent
adhesive coverage at liner contact surface area. Attaining indicated thickness
with multiple layers of duct liner is prohibited.

Apply adhesive to transverse edges of liner facing upstream that do not receive
metal nosing.

Butt transverse joints without gaps, and coat joint with adhesive.

Fold and compress liner in corners of rectangular ducts or cut and fit to ensure
butted-edge overlapping.
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5.

10.

Do not apply liner in rectangular ducts with longitudinal joints, except at corners
of ducts, unless duct size and dimensions of standard liner make longitudinal
joints necessary.

Apply adhesive coating on longitudinal seams in ducts with air velocity of 2500
fpm.

Secure liner with mechanical fasteners 4 inches from corners and at intervals not
exceeding 12 inches transversely; at 3 inches from transverse joints and at
intervals not exceeding 18 inches longitudinally.

Secure transversely oriented liner edges facing the airstream with metal nosings
that have either channel or "Z" profiles or are integrally formed from duct wall.
Fabricate edge facings at the following locations:

a. Fan discharges.

b. Intervals of lined duct preceding unlined duct.

C. Upstream edges of transverse joints in ducts where air velocities are higher
than 2500 fpm or where indicated.

Secure insulation between perforated sheet metal inner duct of same thickness
as specified for outer shell. Use mechanical fasteners that maintain inner duct at
uniform distance from outer shell without compressing insulation.

a. Sheet Metal Inner Duct Perforations: 3/32-inch diameter, with an overall
open area of 23 percent.

Terminate inner ducts with buildouts attached to fire-damper sleeves, dampers,
turning vane assemblies, or other devices. Fabricated buildouts (metal hat
sections) or other buildout means are optional; when used, secure buildouts to
duct walls with bolts, screws, rivets, or welds.

2.6 SEALANT AND GASKETS

A. General Sealant and Gasket Requirements: Surface-burning characteristics for
sealants and gaskets shall be a maximum flame-spread index of 25 and a maximum
smoke-developed index of 50 when tested according to UL 723; certified by an NRTL.

B. Water-Based Joint and Seam Sealant:

©CoNoogrWNE

Application Method: Brush on.

Solids Content: Minimum 65 percent.

Shore A Hardness: Minimum 20.

Water resistant.

Mold and mildew resistant.

VOC: Maximum 75 g/L (less water).

Maximum Static-Pressure Class: 10-inch wg, positive and negative.

Service: Indoor or outdoor.

Substrate: Compatible with galvanized sheet steel (both PVC coated and bare),
stainless steel, or aluminum sheets.

C. Flanged Joint Sealant: Comply with ASTM C 920.

METAL DUCTS
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2.7

General: Single-component, acid-curing, silicone, elastomeric.
Type: S.

Grade: NS.

Class: 25.

Use: O.

aprLDOE

Flange Gaskets: Butyl rubber, neoprene, or EPDM polymer with polyisobutylene
plasticizer.

Round Duct Joint O-Ring Seals:

1. Seal shall provide maximum leakage class of 3 ¢cfm/100 sqg. ft. at 1-inch wg and
shall be rated for 10-inch wg static-pressure class, positive or negative.

2. EPDM O-ring to seal in concave bead in coupling or fitting spigot.

3. Double-lipped, EPDM O-ring seal, mechanically fastened to factory-fabricated
couplings and fitting spigots.

HANGERS AND SUPPORTS

Hanger Rods for Noncorrosive Environments: Cadmium-plated steel rods and nuts.

Hanger Rods for Corrosive Environments: Electrogalvanized, all-thread rods or
galvanized rods with threads painted with zinc-chromate primer after installation.

Strap and Rod Sizes: Comply with SMACNA's "HVAC Duct Construction Standards -
Metal and Flexible,” Table 4-1, "Rectangular Duct Hangers Minimum Size,” and
Table 4-2, "Minimum Hanger Sizes for Round Duct."

Steel Cables for Galvanized-Steel Ducts: Galvanized steel complying with
ASTM A 603.

Steel Cables for Stainless-Steel Ducts: Stainless steel complying with ASTM A 492.

Steel Cable End Connections: Cadmium-plated steel assemblies with brackets, swivel,
and bolts designed for duct hanger service; with an automatic-locking and clamping
device.

Duct Attachments: Sheet metal screws, blind rivets, or self-tapping metal screws;
compatible with duct materials.

Trapeze and Riser Supports:

1. Supports for Galvanized-Steel Ducts: Galvanized-steel shapes and plates.

2. Supports for Stainless-Steel Ducts: Stainless-steel shapes and plates.

3 Supports for Aluminum Ducts: Aluminum or galvanized steel coated with zinc
chromate.

METAL DUCTS 15815- 8
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PART 3 - EXECUTION

3.1

A.

3.2

DUCT INSTALLATION

Drawing plans, schematics, and diagrams indicate general location and arrangement of
duct system. Indicated duct locations, configurations, and arrangements were used to
size ducts and calculate friction loss for air-handling equipment sizing and for other
design considerations. Install duct systems as indicated unless deviations to layout are
approved on Shop Drawings and Coordination Drawings.

Install ducts according to SMACNA's "HVAC Duct Construction Standards - Metal and
Flexible" unless otherwise indicated.

Install round and flat-oval ducts in maximum practical lengths.
Install ducts with fewest possible joints.

Install factory- or shop-fabricated fittings for changes in direction, size, and shape and
for branch connections.

Unless otherwise indicated, install ducts vertically and horizontally, and parallel and
perpendicular to building lines.

Install ducts close to walls, overhead construction, columns, and other structural and
permanent enclosure elements of building.

Install ducts with a clearance of 1 inch, plus allowance for insulation thickness.

Route ducts to avoid passing through transformer vaults and electrical equipment
rooms and enclosures.

Where ducts pass through non-fire-rated interior partitions and exterior walls and are
exposed to view, cover the opening between the partition and duct or duct insulation
with sheet metal flanges of same metal thickness as the duct. Overlap openings on
four sides by at least 1-1/2 inches.

Where ducts pass through fire-rated interior partitions and exterior walls, install fire
dampers. Comply with requirements in Division 15 Section "Duct Accessories" for fire
and smoke dampers.

Protect duct interiors from moisture, construction debris and dust, and other foreign
materials. Comply with  SMACNA's "Duct Cleanliness for New Construction
Guidelines."

SEAM AND JOINT SEALING

Seal duct seams and joints for duct static-pressure and leakage classes specified in
"Performance Requirements" Article, according to SMACNA's "HVAC Duct

METAL DUCTS 15815-9
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3.3

3.4

Construction Standards - Metal and Flexible,” Table 1-2, "Standard Duct Sealing
Requirements," unless otherwise indicated.

1. For static-pressure classes 1- and 1/2-inch wg, comply with SMACNA's "HVAC
Duct Construction Standards - Metal and Flexible," Seal Class C, except as
follows:

a. Ducts that are located directly in zones they serve.

HANGER AND SUPPORT INSTALLATION

Comply with SMACNA's "HVAC Duct Construction Standards - Metal and Flexible,"
Chapter 4, "Hangers and Supports."”

Building Attachments: Concrete inserts, powder-actuated fasteners, or structural-steel
fasteners appropriate for construction materials to which hangers are being attached.

1.  Where practical, install concrete inserts before placing concrete.

2. Install powder-actuated concrete fasteners after concrete is placed and
completely cured.

3. Use powder-actuated concrete fasteners for standard-weight aggregate
concretes or for slabs more than 4 inches thick.

4, Do not use powder-actuated concrete fasteners for lightweight-aggregate
concretes or for slabs less than 4 inches thick.

5. Do not use powder-actuated concrete fasteners for seismic restraints.

Hanger Spacing: Comply with SMACNA's "HVAC Duct Construction Standards - Metal
and Flexible,” Table 4-1, "Rectangular Duct Hangers Minimum Size," and Table 4-2,
"Minimum Hanger Sizes for Round Duct,"” for maximum hanger spacing; install hangers
and supports within 24 inches of each elbow and within 48 inches of each branch
intersection.

Hangers Exposed to View: Threaded rod and angle or channel supports.

Support vertical ducts with steel angles or channel secured to the sides of the duct with
welds, bolts, sheet metal screws, or blind rivets; support at each floor and at a
maximum intervals of 16 feet.

Install upper attachments to structures. Select and size upper attachments with pull-
out, tension, and shear capacities appropriate for supported loads and building
materials where used.

CONNECTIONS

Make connections to equipment with flexible connectors complying with Division 15
Section "Duct Accessories."

Comply with SMACNA's "HVAC Duct Construction Standards - Metal and Flexible" for
branch, outlet and inlet, and terminal unit connections.

METAL DUCTS 15815 - 10
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3.5 FIELD QUALITY CONTROL

A. Perform tests and inspections.

B. Leakage Tests:

1.
2.

Comply with SMACNA's "HVAC Air Duct Leakage Test Manual."
Test the following systems:

a. Supply air.

Disassemble, reassemble, and seal segments of systems to accommodate
leakage testing and for compliance with test requirements.

Test for leaks before insulation application.

Conduct tests at static pressures equal to maximum design pressure of system
or section being tested. If static-pressure classes are not indicated, test entire
system at maximum system design pressure. Do not pressurize systems above
maximum design operating pressure. Give seven days' advance notice for
testing.

C. Duct System Cleanliness Tests:

1.
2.

Visually inspect duct system to ensure that no visible contaminants are present.
Test sections of metal duct system, chosen randomly by Owner, for cleanliness
according to "Vacuum Test" in NADCA ACR, "Assessment, Cleaning and
Restoration of HYAC Systems."

a. Acceptable Cleanliness Level: Net weight of debris collected on the filter
media shall not exceed 0.75 mg/100 sq. cm.

D. Duct system will be considered defective if it does not pass tests and inspections.

E. Prepare test and inspection reports.

3.6 DUCT CLEANING

A. Clean new duct system(s) before testing, adjusting, and balancing.

B.  Use service openings for entry and inspection.

1.

2.
3.

Create new openings and install access panels appropriate for duct static-
pressure class if required for cleaning access. Provide insulated panels for
insulated or lined duct. Patch insulation and liner as recommended by duct liner
manufacturer. Comply with Division 15 Section "Duct Accessories" for access
panels and doors.

Disconnect and reconnect flexible ducts as needed for cleaning and inspection.
Remove and reinstall ceiling to gain access during the cleaning process.

C. Particulate Collection and Odor Control:

METAL DUCTS
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1.

2.

When venting vacuuming system inside the building, use HEPA filtration with
99.97 percent collection efficiency for 0.3-micron-size (or larger) particles.

When venting vacuuming system to outdoors, use filter to collect debris removed
from HVAC system, and locate exhaust downwind and away from air intakes and
other points of entry into building.

D. Clean the following components by removing surface contaminants and deposits:

1.
2.

5.

6.
7

Air outlets and inlets (registers, grilles, and diffusers).

Supply, return, and exhaust fans including fan housings, plenums (except ceiling
supply and return plenums), scrolls, blades or vanes, shafts, baffles, dampers,
and drive assemblies.

Air-handling unit internal surfaces and components including mixing box, coil
section, air wash systems, spray eliminators, condensate drain pans, humidifiers
and dehumidifiers, filters and filter sections, and condensate collectors and
drains.

Coils and related components.

Return-air ducts, dampers, actuators, and turning vanes except in ceiling
plenums and mechanical equipment rooms.

Supply-air ducts, dampers, actuators, and turning vanes.

Dedicated exhaust and ventilation components and makeup air systems.

E. Mechanical Cleaning Methodology:

1.

2.

No

Clean metal duct systems using mechanical cleaning methods that extract
contaminants from within duct systems and remove contaminants from building.
Use vacuum-collection devices that are operated continuously during cleaning.
Connect vacuum device to downstream end of duct sections so areas being
cleaned are under negative pressure.

Use mechanical agitation to dislodge debris adhered to interior duct surfaces
without damaging integrity of metal ducts, duct liner, or duct accessories.

Clean fibrous-glass duct liner with HEPA vacuuming equipment; do not permit
duct liner to get wet. Replace fibrous-glass duct liner that is damaged,
deteriorated, or delaminated or that has friable material, mold, or fungus growth.
Clean coils and coil drain pans according to NADCA 1992. Keep drain pan
operational. Rinse coils with clean water to remove latent residues and cleaning
materials; comb and straighten fins.

Provide drainage and cleanup for wash-down procedures.

Antimicrobial Agents and Coatings: Apply EPA-registered antimicrobial agents if
fungus is present. Apply antimicrobial agents according to manufacturer's written
instructions after removal of surface deposits and debris.

3.7 DUCT SCHEDULE

A. Fabricate ducts with galvanized sheet steel.

B. Intermediate Reinforcement:

1.

METAL DUCTS

Galvanized-Steel Ducts: Galvanized steel.
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C. Liner:

1.

Supply- and Return-Air Ducts: Fibrous glass, Type I.

D. Double-Wall Duct Interstitial Insulation:

1.

Supply- and Return-Air Ducts: 1 inch thick.

E. Elbow Configuration:

1.

2.

METAL DUCTS

Rectangular Duct: Comply with SMACNA's "HVAC Duct Construction Standards
- Metal and Flexible," Figure 2-2, "Rectangular Elbows."

a.

Velocity 1000 fpm or Lower:

1)
2)

Radius Type RE 1 with minimum 0.5 radius-to-diameter ratio.
Mitered Type RE 4 without vanes.

Velocity 1000 to 1500 fpm:

1)
2)

3)

Radius Type RE 1 with minimum 1.0 radius-to-diameter ratio.

Radius Type RE 3 with minimum 0.5 radius-to-diameter ratio and two
vanes.

Mitered Type RE 2 with vanes complying with SMACNA's "HVAC
Duct Construction Standards - Metal and Flexible," Figure 2-3,
"Vanes and Vane Runners,” and Figure 2-4, "Vane Support in
Elbows."

Velocity 1500 fpm or Higher:

1)
2)

3)

Radius Type RE 1 with minimum 1.5 radius-to-diameter ratio.

Radius Type RE 3 with minimum 1.0 radius-to-diameter ratio and two
vanes.

Mitered Type RE 2 with vanes complying with SMACNA's "HVAC
Duct Construction Standards - Metal and Flexible," Figure 2-3,
"Vanes and Vane Runners,” and Figure 2-4, "Vane Support in
Elbows."

Round Duct: Comply with SMACNA's "HVAC Duct Construction Standards -
Metal and Flexible," Figure 3-3, "Round Duct Elbows."

a.

Minimum Radius-to-Diameter Ratio and Elbow Segments: Comply with
SMACNA's "HVAC Duct Construction Standards - Metal and Flexible,"
Table 3-1, "Mitered Elbows." Elbows with less than 90-degree change of
direction have proportionately fewer segments.

1)

2)

Velocity 1000 fpm or Lower: 0.5 radius-to-diameter ratio and three
segments for 90-degree elbow.
Velocity 1000 to 1500 fpm: 1.0 radius-to-diameter ratio and four
segments for 90-degree elbow.
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3) Velocity 1500 fpm or Higher: 1.5 radius-to-diameter ratio and five
segments for 90-degree elbow.

b. Round Elbows, 12 Inches and Smaller in Diameter: Stamped or pleated.
C. Round Elbows, 14 Inches and Larger in Diameter: Standing seam.

F. Branch Configuration:

1. Rectangular Duct: Comply with SMACNA's "HVAC Duct Construction Standards
- Metal and Flexible," Figure 2-6, "Branch Connections."

a. Rectangular Main to Rectangular Branch: 45-degree entry.
b. Rectangular Main to Round Branch: Spin in.

2. Round and Flat Oval: Comply with SMACNA's "HVAC Duct Construction
Standards - Metal and Flexible," Figure 3-4, "90 Degree Tees and Laterals," and
Figure 3-5, "Conical Tees." Saddle taps are permitted in existing duct.

a.  Velocity 1000 fpm or Lower: 90-degree tap.
b.  Velocity 1000 to 1500 fpm: Conical tap.
C. Velocity 1500 fpm or Higher: 45-degree lateral.
G. Duct Schedule
1. Rectangular duct with liner:
a. Low pressure supply and return.
2. Rectangular duct wrapped with insulation:
a. Low pressure exhaust and fresh air.
3. Single wall round with wrapped insulation.
a. Low pressure supply and return.

4, Double wall round and flat oval:

a. Medium pressure supply (upstream of VAV).

END OF SECTION 15815
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SECTION 15820 - DUCT ACCESSORIES

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY
A.  This Section includes the following:

Volume dampers.

High Efficiency Take-Offs.
Motorized control dampers.
Turning vanes.
Duct-mounting access doors.
Flexible connectors.

Flexible ducts.

Duct accessory hardware.

ONOoO G~ WNE

B. Related Sections include the following:

1. Division 15 Section "HVAC Instrumentation and Controls" for electric and
pneumatic damper actuators.

1.3 SUBMITTALS
A.  Product Data: For the following:

Volume dampers.

High Efficiency Take-Offs.
Motorized control dampers.
Turning vanes.
Duct-mounting access doors.
Flexible connectors.

Flexible ducts.

NogaswdbE

1.4 QUALITY ASSURANCE

A.  Comply with NFPA 90A, "Installation of Air Conditioning and Ventilating Systems," and
NFPA 90B, "Installation of Warm Air Heating and Air Conditioning Systems."

DUCT ACCESSORIES 15820 -1
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A.

EXTRA MATERIALS

Furnish extra materials described below that match products installed and that are
packaged with protective covering for storage and identified with labels describing
contents.

1. Fusible Links: Furnish quantity equal to 10 percent of amount installed.

PART 2 - PRODUCTS

2.1

2.2

2.3

MANUFACTURERS

In other Part 2 articles where titles below introduce lists, the following requirements
apply to product selection:

1. Available Manufacturers: Subject to compliance with requirements,
manufacturers offering products that may be incorporated into the Work include,
but are not limited to, manufacturers specified.

2. Manufacturers: Subject to compliance with requirements, provide products by
one of the manufacturers specified.

SHEET METAL MATERIALS

Comply with SMACNA's "HVAC Duct Construction Standards--Metal and Flexible" for
acceptable materials, material thicknesses, and duct construction methods, unless
otherwise indicated.

Galvanized Sheet Steel: Lock-forming quality; complying with ASTM A 653/A 653M
and having G60 coating designation; ducts shall have mill-phosphatized finish for
surfaces exposed to view.

Reinforcement Shapes and Plates: Galvanized-steel reinforcement where installed on
galvanized sheet metal ducts; compatible materials for aluminum and stainless-steel
ducts.

Tie Rods: Galvanized steel, 1/4-inch minimum diameter for lengths 36 inches or less;
3/8-inch minimum diameter for lengths longer than 36 inches.

VOLUME DAMPERS

Manufacturers:

1. Air Balance, Inc.

2. American Warming and Ventilating.
3. Flexmaster U.S.A., Inc.

4. McGill AirFlow Corporation.

5. METALAIRE, Inc.

DUCT ACCESSORIES 15820 - 2
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Nailor Industries Inc.

Penn Ventilation Company, Inc.
Ruskin Company.

. Vent Products Company, Inc.
0. Air Rite.

1. Prior approved equal.

General Description: Factory fabricated, with required hardware and accessories.
Stiffen damper blades for stability. Include locking device to hold single-blade dampers
in a fixed position without vibration. Close duct penetrations for damper components to
seal duct consistent with pressure class.

1. Pressure Classes of 3-Inch wg or Higher: End bearings or other seals for ducts
with axles full length of damper blades and bearings at both ends of operating
shaft.

Standard Volume Dampers: Opposed-blade design, standard leakage rating, with
linkage outside airstream, and suitable for horizontal or vertical applications.

1. Steel Frames: Hat-shaped, galvanized sheet steel channels, minimum of 0.064
inch thick, with mitered and welded corners; frames with flanges where indicated
for attaching to walls and flangeless frames where indicated for installing in
ducts.

2. Roll-Formed Steel Blades: 0.064-inch- thick, galvanized sheet steel.

Aluminum Frames: Hat-shaped, 0.10-inch- thick, aluminum sheet channels;

frames with flanges where indicated for attaching to walls; and flangeless frames

where indicated for installing in ducts.

Roll-Formed Aluminum Blades: 0.10-inch- thick aluminum sheet.

Extruded-Aluminum Blades: 0.050-inch- thick extruded aluminum.

Blade Axles: Galvanized steel.

Bearings: Oil-impregnated bronze.

Tie Bars and Brackets: Aluminum.

Tie Bars and Brackets: Galvanized steel.

©Co~No A

Damper Hardware: Zinc-plated, die-cast core with dial and handle made of 3/32-inch-
thick zinc-plated steel, and a 3/4-inch hexagon locking nut. Include center hole to suit
damper operating-rod size. Include elevated platform for insulated duct mounting.
HIGH EFFICIENCY TAKE-OFF

Factory-manufactured rectangular-to-round or round-to-round 45 degree leading tap
fabricated of 24 ga zinc-coated lockforming quality steel sheets meeting requirements
of ASTM A 653, with G-90 coating.

One inch wide mounting flange with die formed corner clips, pre-punched mounting
holes, and adhesive coated gasket.

Manual Volume Damper:

1. Single blade, 22 ga minimum.
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2.5

2.6

2. 3/8 inch minimum square rod with brass damper bearings at each end.

June 2007

3. Heavy duty locking quadrant on 1-1/2 inch high stand-off mounting bracket

attached to side of round duct.

Approved Manufacturers:

STO by Flexmaster USA Inc.

Hercules.
Air-Rite.
Prior approved equal.

ogrwNE

MOTORIZED CONTROL DAMPERS

Manufacturers:
Air Balance, Inc.

CESCO Products.

Duro Dyne Corp.
Greenheck.

McGill AirFlow Corporation.
METALAIRE, Inc.

Nailor Industries Inc.

CoNogrWNE

10. Ruskin Company.

11. Vent Products Company, Inc.
12. Air Rite.

13. Prior approved equal.

HETD-L by Daniel Manufacturing.

HET by Sheet Metal Connectors Inc.

American Warming and Ventilating.

Penn Ventilation Company, Inc.

General Description: AMCA-rated, opposed-blade design; minimum of 0.1084-inch-
thick, galvanized-steel frames with holes for duct mounting; minimum of 0.0635-inch-

thick, galvanized-steel damper blades with maximum blade width of 8 inches.

1. Secure blades to 1/2-inch- diameter,

zinc-plated axles using zinc-plated

hardware, with nylon blade bearings, blade-linkage hardware of zinc-plated steel
and brass, ends sealed against spring-stainless-steel blade bearings, and thrust

bearings at each end of every blade.
Operating Temperature Range: From minus 40 to plus 200 deg F.
Provide closed-cell neoprene edging.

wn

TURNING VANES

Fabricate to comply with SMACNA's "HVAC Duct Construction Standards--Metal and
Flexible" for vanes and vane runners. Vane runners shall automatically align vanes.

DUCT ACCESSORIES
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B.

2.7

Manufactured Turning Vanes: Fabricate 1-1/2-inch- wide, single-vane, curved blades
of galvanized sheet steel set 3/4 inch o.c.; support with bars perpendicular to blades
set 2 inches o.c.; and set into vane runners suitable for duct mounting.

1. Available Manufacturers:

Ductmate Industries, Inc.
Duro Dyne Corp.
METALAIRE, Inc.

Ward Industries, Inc.
Prior approved equal.

PO TR

Acoustic Turning Vanes: Fabricate airfoil-shaped aluminum extrusions with perforated
faces and fibrous-glass fill.

DUCT-MOUNTING ACCESS DOORS
General Description: Fabricate doors airtight and suitable for duct pressure class.

Door: Double wall, duct mounting, and rectangular; fabricated of galvanized sheet
metal with insulation fill and thickness as indicated for duct pressure class. Include
vision panel where indicated. Include 1-by-1-inch butt or piano hinge and cam latches.

1. Manufacturers:

American Warming and Ventilating.
CESCO Products.
Ductmate Industries, Inc.
Flexmaster U.S.A., Inc.
Greenheck.

McGill AirFlow Corporation.
Nailor Industries Inc.
Ventfabrics, Inc.

Ward Industries, Inc.

Air Rite.

Prior approved equal.

T T SQ@Tmoo0oTe

Frame: Galvanized sheet steel, with bend-over tabs and foam gaskets.
Provide number of hinges and locks as follows:

wnN

Less Than 12 Inches Square: Secure with two sash locks.

Up to 18 Inches Square: Two hinges and two sash locks.

Up to 24 by 48 Inches: Three hinges and two compression latches.
Sizes 24 by 48 Inches and Larger: One additional hinge.

apow

Seal around frame attachment to duct and door to frame with neoprene or foam rubber.

Insulation: 1-inch- thick, fibrous-glass or polystyrene-foam board.
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2.8

A.

2.9

FLEXIBLE CONNECTORS
Manufacturers:

Ductmate Industries, Inc.
Duro Dyne Corp.
Ventfabrics, Inc.

Ward Industries, Inc.
Prior approved equal.

arwpdpE

General Description:  Flame-retardant or noncombustible fabrics, coatings, and
adhesives complying with UL 181, Class 1.

Metal-Edged Connectors: Factory fabricated with a fabric strip 3-1/2 inches wide
attached to two strips of 2-3/4-inch- wide, 0.028-inch- thick, galvanized sheet steel or
0.032-inch- thick aluminum sheets. Select metal compatible with ducts.

Indoor System, Flexible Connector Fabric: Glass fabric double coated with neoprene.

1. Minimum Weight: 26 o0z./sq. yd..
2. Tensile Strength: 480 Ibf/inch in the warp and 360 Ibf/inch in the filling.
3. Service Temperature: Minus 40 to plus 200 deg F.

Outdoor System, Flexible Connector Fabric: Glass fabric double coated with
weatherproof, synthetic rubber resistant to UV rays and ozone.

1. Minimum Weight: 24 oz./sq. yd..
2. Tensile Strength: 530 Ibf/inch in the warp and 440 Ibf/inch in the filling.
3. Service Temperature: Minus 50 to plus 250 deg F.

FLEXIBLE DUCTS
Manufacturers:

Flexmaster U.S.A., Inc.
Hart & Cooley, Inc.

McGill AirFlow Corporation.
Themaflex.

Prior approved equal.

arwdOE

Insulated-Duct Connectors: UL 181, Class 1, multiple layers of aluminum laminate
supported by helically wound, spring-steel wire; fibrous-glass insulation; polyethylene
or aluminized vapor barrier film.

1. Pressure Rating: 10-inch wg positive and 1.0-inch wg negative.
2. Maximum Air Velocity: 4000 fpm.
3.  Temperature Range: Minus 20 to plus 210 deg F.

Flexible Duct Clamps: Nylon strap, in sizes 3 through 18 inches to suit duct size.
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2.10

A.

DUCT ACCESSORY HARDWARE

Instrument Test Holes: Cast iron or cast aluminum to suit duct material, including
screw cap and gasket. Size to allow insertion of pitot tube and other testing
instruments and of length to suit duct insulation thickness.

Adhesives: High strength, quick setting, neoprene based, waterproof, and resistant to
gasoline and grease.

PART 3 - EXECUTION

3.1

APPLICATION AND INSTALLATION

Install duct accessories according to applicable details in SMACNA's "HVAC Duct
Construction Standards--Metal and Flexible" for metal ducts and in NAIMA AH116,
"Fibrous Glass Duct Construction Standards," for fibrous-glass ducts.

Provide duct accessories of materials suited to duct materials; use galvanized-steel
accessories in galvanized-steel and fibrous-glass ducts, stainless-steel accessories in
stainless-steel ducts, and aluminum accessories in aluminum ducts.

Install backdraft dampers on exhaust fans or exhaust ducts nearest to outside and
where indicated.

Install volume dampers in ducts with liner; avoid damage to and erosion of duct liner.

Provide balancing dampers at points on supply, return, and exhaust systems where
branches lead from larger ducts as required for air balancing. Install at a minimum of
two duct widths from branch takeoff.

Provide test holes at fan inlets and outlets and elsewhere as indicated.

Install fire and smoke dampers, with fusible links, according to manufacturer's UL-
approved written instructions.

Install duct access doors to allow for inspecting, adjusting, and maintaining accessories
and terminal units as follows:

1. On both sides of duct coils.

2. Adjacent to fire or smoke dampers, providing access to reset or reinstall fusible
links.

3. To interior of ducts for cleaning; before and after each change in direction, at
maximum 50-foot spacing.

4, On sides of ducts where adequate clearance is available.

Install the following sizes for duct-mounting, rectangular access doors:

1. One-Hand or Inspection Access: 8 by 5 inches.
2. Two-Hand Access: 12 by 6 inches.
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Head and Hand Access: 18 by 10 inches.
Head and Shoulders Access: 21 by 14 inches.
Body Access: 25 by 14 inches.

Body Plus Ladder Access: 25 by 17 inches.

o0k w

Install the following sizes for duct-mounting, round access doors:

One-Hand or Inspection Access: 8 inches in diameter.
Two-Hand Access: 10 inches in diameter.

Head and Hand Access: 12 inches in diameter.

Head and Shoulders Access: 18 inches in diameter.
Body Access: 24 inches in diameter.

arwpdpE

Label access doors according to Division 15 Section "Mechanical Identification."

Install flexible connectors immediately adjacent to equipment in ducts associated with
fans and motorized equipment supported by vibration isolators.

For fans developing static pressures of 5-inch wg and higher, cover flexible connectors
with loaded vinyl sheet held in place with metal straps.

Connect terminal units to supply ducts with maximum 12-inch lengths of flexible duct.
Do not use flexible ducts to change directions.

Connect diffusers to low pressure ducts with maximum 60-inch lengths of flexible duct
clamped or strapped in place.

Connect flexible ducts to metal ducts with draw bands.

Install duct test holes where indicated and required for testing and balancing purposes.

ADJUSTING
Adjust duct accessories for proper settings.
Adjust fire and smoke dampers for proper action.

Final positioning of manual-volume dampers is specified in Division 15 Section
"Testing, Adjusting, and Balancing."

END OF SECTION 15820
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SECTION 15840 - AIR TERMINAL UNITS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  This Section includes the following:

1. Shutoff single-duct air terminal units.

13 SUBMITTALS

A. Product Data: For each type of product indicated, include rated capacities, furnished
specialties, sound-power ratings, and accessories.

B. Shop Drawings: Detail equipment assemblies and indicate dimensions, required
clearances, method of field assembly, components, and location and size of each field
connection.

1. Include a schedule showing uniqgue model designation, room location, model
number, size, and accessories furnished.
2. Wiring Diagrams: Power, signal, and control wiring.

C. Operation and Maintenance Data: For air terminal units to include in emergency,
operation, and maintenance manuals. In addition to items specified in Division 1
Section "Closeout Procedures," include the following:

1. Instructions for resetting minimum and maximum air volumes.
2. Instructions for adjusting software set points.
1.4 QUALITY ASSURANCE
A.  Product Options: Drawings indicate size, profiles, and dimensional requirements of air
terminal units and are based on the specific system indicated. Refer to Division 1
Section "Product Requirements."
B. Electrical Components, Devices, and Accessories: Listed and labeled as defined in

NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction,
and marked for intended use.
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C.

15

NFPA Compliance: Install air terminal units according to NFPA 90A, "Standard for the
Installation of Air Conditioning and Ventilating Systems."

COORDINATION

Coordinate layout and installation of air terminal units and suspension system with
other construction that penetrates ceilings or is supported by them, including light
fixtures, HVAC equipment, fire-suppression system, and partition assemblies.

PART 2 - PRODUCTS

2.1

2.2

MANUFACTURERS

In other Part 2 articles where titles below introduce lists, the following requirements
apply to product selection:

1. Available Manufacturers: Subject to compliance with requirements,
manufacturers offering products that may be incorporated into the Work include,
but are not limited to, manufacturers specified.

2. Manufacturers: Subject to compliance with requirements, provide products by
one of the manufacturers specified.

SHUTOFF SINGLE-DUCT AIR TERMINAL UNITS
Manufacturers:

Carnes.

Krueger.

METALAIRE, Inc.; Metal Industries Inc.
Nailor Industries of Texas Inc.

Price Industries.

Titus.

Tuttle & Bailey.

NogahrwbdpE

Configuration: Volume-damper assembly inside unit casing with control components
located inside a protective metal shroud.

Casing: 0.034-inch steel.

1. Casing Lining: 1-inch- thick, coated, fibrous-glass duct liner complying with
ASTM C 1071; secured with adhesive.

2.  Air Inlet: Round stub connection or S-slip and drive connections for duct
attachment.

3.  Air Outlet: S-slip and drive connections.

4.  Access: Removable panels for access to dampers and other parts requiring
service, adjustment, or maintenance; with airtight gasket.
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2.3

D.

Regulator Assembly:  Extruded-aluminum or galvanized-steel components; key
damper blades onto shaft with nylon-fitted pivot points located inside unit casing.

1. Automatic Flow-Control Assembly: Combined spring rates shall be matched for
each volume-regulator size with machined dashpot for stable operation.

2. Factory-calibrated and field-adjustable assembly with shaft extension for
connection to externally mounted control actuator.

Volume Damper: Galvanized steel with peripheral gasket and self-lubricating bearings.

1. Maximum Damper Leakage: ARI 880 rated, 3 percent of nominal airflow at 3-
inch wg inlet static pressure.
2. Damper Position: Normally open.

Hot-Water Heating Coil: Copper tube, mechanically expanded into aluminum-plate
fins; leak tested underwater to 200 psig; and factory installed.

DDC Controls: Bidirectional damper operators and microprocessor-based controller
and room sensor shall be compatible with temperature controls specified in Division 15
Section "HVAC Instrumentation and Controls" and shall have the following features:

1. Damper Actuator: 24V, powered closed, spring return open.

2. Terminal Unit Controller: Pressure-independent, variable-air-volume controller
with electronic airflow transducer with multipoint velocity sensor at air inlet,
factory calibrated to minimum and maximum air volumes, and having the
following features:

Proportional, plus integral control of room temperature.

Time-proportional reheat-coil control.

Occupied and unoccupied operating mode.

Remote reset of airflow or temperature set points.

Adjusting and monitoring with portable terminal.

Communication with temperature-control system specified in Division 15
Section "HVAC Instrumentation and Controls."

~Poo0OTp

3. Room Sensor: Wall mounting, with temperature set-point adjustment and access
for connection of portable operator terminal.

Control Sequence:

1. Suitable for operation with duct pressures between 0.25- and 3.0-inch wg inlet
static pressure.

2. Factory-mounted and -piped, 5-micron filter; velocity-resetting, adjustable, high-
limit control; and amplifying relay.

3. System-powered, wall-mounting thermostat.

SOURCE QUALITY CONTROL

Identification: Label each air terminal unit with plan number, nominal airflow, maximum
and minimum factory-set airflows, coil type, and ARI certification seal.
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B.

Verification of Performance: Rate air terminal units according to ARI 880.

PART 3 - EXECUTION

3.1

3.2

3.3

INSTALLATION

Install air terminal units level and plumb. Maintain sufficient clearance for normal
service and maintenance.

CONNECTIONS

Piping installation requirements are specified in other Division 15 Sections. Drawings
indicate general arrangement of piping, fittings, and specialties.

Install piping adjacent to air terminal units to allow service and maintenance.

Hot-Water Piping: In addition to requirements in Division 15 Section "Hydronic Piping,"
connect heating coils to supply with shutoff valve, strainer, control valve, and union or
flange; and to return with balancing valve and union or flange.

Connect ducts to air terminal units according to Division 15 Section "Metal Ducts."
Connect wiring according to Division 16 Section "Conductors and Cables."

Tighten electrical connectors and terminals according to manufacturer's published
torque-tightening values. If manufacturer's torque values are not indicated, use those
specified in UL 486A and UL 486B.

FIELD QUALITY CONTROL

Manufacturer's Field Service: Engage a factory-authorized service representative to
inspect, test, and adjust field-assembled components and equipment installation,
including connections, and to assist in field testing. Report results in writing.

Perform the following field tests and inspections and prepare test reports:

1.  After installing air terminal units and after electrical circuitry has been energized,
test for compliance with requirements.

2. Leak Test: After installation, fill water coils and test for leaks. Repair leaks and
retest until no leaks exist.

3. Operational Test: After electrical circuitry has been energized, start units to
confirm proper motor rotation and unit operation.

4. Test and adjust controls and safeties. Replace damaged and malfunctioning
controls and equipment.

Remove and replace malfunctioning units and retest as specified above.
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3.4 STARTUP SERVICE

A. Engage a factory-authorized service representative to perform startup service.

1. Complete installation and startup checks according to manufacturer's written
instructions and do the following:

a.

cooo

Verify that inlet duct connections are as recommended by air terminal unit
manufacturer to achieve proper performance.

Verify that controls and control enclosure are accessible.

Verify that control connections are complete.

Verify that nameplate and identification tag are visible.

Verify that controls respond to inputs as specified.

3.5 DEMONSTRATION

A. Engage a factory-authorized service representative to train Owner's maintenance
personnel to adjust, operate, and maintain air terminal units. Refer to Division 1
Section "Closeout Procedures."

END OF SECTION 15840
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SECTION 15855 - DIFFUSERS, REGISTERS, AND GRILLES

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and

Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes ceiling- and wall-mounted diffusers, registers, and grilles.

Related Sections include the following:

1. Division 15 Section "Duct Accessories" for fire and smoke dampers and volume-
control dampers not integral to diffusers, registers, and grilles.

SUBMITTALS

Product Data: For each product indicated, include the following:

1. Data Sheet: Indicate materials of construction, finish, and mounting details; and
performance data including throw and drop, static-pressure drop, and noise
ratings.

2. Diffuser, Register, and Grille Schedule: Indicate Drawing designation, room
location, quantity, model number, size, and accessories furnished.

PART 2 - PRODUCTS

2.1

A.

2.2

MANUFACTURERS

In other Part 2 articles where titles below introduce lists, the following requirements
apply to product selection:

1. Products: Subject to compliance with requirements, provide one of the products
specified.

GRILLES AND REGISTERS

Fixed Face Ceiling Return, Exhaust, or Transfer Air Grille:

1. Products:

a. Carnes; RSLA4.
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2.3

24
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Krueger; S85H.

Price Industries; 535.
Titus; 355RL.

Tuttle & Bailey; T70D.
Or equal by:

1) A-J Manufacturing Co., Inc.

2)  Anemostat; a Mestek Company.

3) Dayus Register & Grille.

4)  Hart & Cooley, Inc.; Hart & Cooley Div.
5)  Nailor Industries of Texas Inc.

Material: Steel.

Finish: Baked enamel, white.

Face Arrangement: 1/2 inch horizontal blade spacing.
Frame: 1-1/4 inches wide.

CEILING DIFFUSER OUTLETS

Rectangular and Square Ceiling Diffusers:

1.

3.

Products:

a. Carnes; SKSA.

b. Krueger; SH.

c. METALAIRE, Inc., Metal Industries Inc.; 55005.
d. Price Industries; SMD.

e. Titus; TDC.

f. Tuttle & Bailey; MS.

g. Or equal by:

1)  A-J Manufacturing Co., Inc.

2)  Anemostat; a Mestek Company.

3) Hart & Cooley, Inc.; Hart & Cooley Div.
4)  Nailor Industries of Texas Inc.

Material: Steel.
Finish: Baked enamel, white.

SOURCE QUALITY CONTROL

Verification of Performance: Rate diffusers, registers, and grilles according to
ASHRAE 70, "Method of Testing for Rating the Performance of Air Outlets and Inlets."
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PART 3 - EXECUTION

3.1

A.

3.2

3.3

EXAMINATION

Examine areas where diffusers, registers, and grilles are to be installed for compliance
with requirements for installation tolerances and other conditions affecting performance
of equipment.

Proceed with installation only after unsatisfactory conditions have been corrected.

INSTALLATION
Install diffusers, registers, and grilles level and plumb.

Ceiling-Mounted Outlets and Inlets: Drawings indicate general arrangement of ducts,
fittings, and accessories. Air outlet and inlet locations have been indicated to achieve
design requirements for air volume, noise criteria, airflow pattern, throw, and pressure
drop. Make final locations where indicated, as much as practicable. For units installed
in lay-in ceiling panels, provide lay-in ceiling module. Where architectural features or
other items conflict with installation, notify Architect for a determination of final location.

Install diffusers, registers, and grilles with airtight connections to ducts and to allow
service and maintenance of dampers, air extractors, and fire dampers.
ADJUSTING

After installation, adjust diffusers, registers, and grilles to air patterns indicated, or as
directed, before starting air balancing.

END OF SECTION 15855
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SECTION 15900 - HVAC INSTRUMENTATION AND CONTROLS

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes new control equipment required for the upgrade of the Second
Floor HVAC system and components, including control components for terminal
heating units and the upgrade of the heating hot water system.

Related Sections include the following:

1. Division 15 Section "Meters and Gages" for measuring equipment that relates to
this Section.

2. Division 15 Section "Sequence of Operation" for requirements that relate to this
Section.

The DDC system, front end, etc. is existing TAC/INET by Utah Controls.

SCOPE OF WORK:

The scope of work shall include all labor, material, and equipment necessary to re-
commission the DDC controls and extend the existing Tour Andover Controls (TAC)
INET temperature control system. The original building sequence of operation shall be
re-used and give general guidelines for the equipment to be controlled. It shall be the
ATC contractor responsibility to completely re-commission the existing control system
and extend the TAC INET control system to all equipment related to this specification.

The temperature controls shall be installed and certified by the ATC contractor utilizing
TAC Controls (INET-Seven) as specified. The installation of the DDC system must be
approved and certified by the controls manufacturer.

Install a new Direct Digital Control (DDC) system to be tied into the existing Host
Computer. This DDC System shall operate over the owners WAN Network and shall
include a Web Server to allow the control system to be viewed and controlled by a
standard Web browser.

This system shall include, but not are limited to, controls and equipment as hereinafter
specified:
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HVAC INSTRUMENTATION AND CONTROLS

This system shall include but not be limited to controls and equipment as hereinafter

specified.
1. VAV Boxes
2. Perimeter hot water baseboard.

The Temperature Control Contractor under this section shall provide all control

equipment hereinafter specified.

All Control equipment shall be manufactured by the temperature control companies

listed in the bidding section of these documents.

DEFINITIONS

DDC: Direct digital control.

I/O: Input/output.

MS/TP: Master slave/token passing.

PC: Personal computer.

PID: Proportional plus integral plus derivative.

RTD: Resistance temperature detector.

SYSTEM PERFORMANCE

Comply with the following performance requirements:

1.
2.

3.

Upgrade existing graphic display as required to mach modifications and changes.
Performance: Programmable controllers shall execute DDC PID control loops,

and scan and update process values and outputs at least once per second.

Reporting Accuracy and Stability of Control:

measured variables within tolerances as follows:

TART T S@moo0o

3

Water Temperature: Plus or minus 1 deg F.

Water Flow: Plus or minus 5 percent of full scale.

Water Pressure: Plus or minus 2 percent of full scale.

Space Temperature: Plus or minus 1 deg F.

Ducted Air Temperature: Plus or minus 1 deg F.

Outside Air Temperature: Plus or minus 2 deg F.

Dew Point Temperature: Plus or minus 3 deg F.

Temperature Differential: Plus or minus 0.25 deg F.

Relative Humidity: Plus or minus 5 percent.

Airflow (Pressurized Spaces): Plus or minus 3 percent of full scale.
Airflow (Measuring Stations): Plus or minus 5 percent of full scale.
Airflow (Terminal): Plus or minus 10 percent of full scale.

Air Pressure (Space): Plus or minus 0.01-inch wg.

June 2007

Report values and maintain

15900 - 2



Department of Natural Resources June 2007
Oil, Gas and Mining Remodel
DFCM #07262500

Air Pressure (Ducts): Plus or minus 0.1-inch wg.
Carbon Monoxide: Plus or minus 5 percent of reading.
Carbon Dioxide: Plus or minus 50 ppm.

Electrical: Plus or minus 5 percent of reading.

LT OS>

1.6 SEQUENCE OF OPERATION

A.  Shall be the same as existing.

1.7 SUBMITTALS

A. Product Data: Include manufacturer's technical literature for each control device.
Indicate dimensions, capacities, performance characteristics, electrical characteristics,
finishes for materials, and installation and startup instructions for each type of product
indicated.

1.

DDC System Hardware: Bill of materials of equipment indicating quantity,
manufacturer, and model number. Include technical data for equipment,
interface equipment, control units, transducers/transmitters, sensors, actuators,
valves, and relays/switches.

Control System Software: Include technical data for operating system software,
operator interface, color graphics, and other third-party applications.

Controlled Systems: Instrumentation list with element name, type of device,
manufacturer, model number, and product data. Include written description of
sequence of operation including schematic diagram.

B. Shop Drawings: Detail equipment assemblies and indicate dimensions, weights, loads,
required clearances, method of field assembly, components, and location and size of
each field connection.

1.

2.

Noo,rw

Bill of materials of equipment indicating quantity, manufacturer, and model
number.

Schematic flow diagrams showing pumps, coils, dampers, valves, and control
devices.

Wiring Diagrams: Power, signal, and control wiring.

Written description of sequence of operation.

Schedule of dampers including size, leakage, and flow characteristics.

Schedule of valves including flow characteristics.

DDC System Hardware:

a.  Wiring diagrams for control units with termination numbers.

b. Schematic diagrams and floor plans for field sensors and control hardware.

C. Schematic diagrams for control, communication, and power wiring,
showing trunk data conductors and wiring between operator workstation
and control unit locations.

Control System Software: List of color graphics indicating monitored systems,
data (connected and calculated) point addresses, output schedule, and operator
notations.
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9. Controlled Systems:
a. Schematic diagrams of each controlled system with control points labeled
and control elements graphically shown, with wiring.
b. Points list.

C. Data Communications Protocol Certificates: Certify that each proposed DDC system
component complies with ASHRAE 135.

D. Data Communications Protocol Certificates: Certify that each proposed DDC system
component complies with Existing System.

E. Samples for Initial Selection: For each color required, of each thermostat cover with
factory-applied color finishes.

F.  Software and Firmware Operational Documentation: Include the following:
1. Software operating and upgrade manuals.

G. Software Upgrade Kit: For Owner to use in modifying software to suit new remodel
revisions.

H.  Qualification Data: For Installer.

1. Operation and Maintenance Data: For HVAC instrumentation and control system
to include in emergency, operation, and maintenance manuals.
1.8 QUALITY ASSURANCE

A. Installer Qualifications: Utah Controls Inc. (no exceptions) Automatic control system
manufacturer's authorized representative who is trained and approved for installation of
system components required for this Project.

B. Electrical Components, Devices, and Accessories: Listed and labeled as defined in
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction,

and marked for intended use.

C. Comply with ASHRAE 135 for DDC system components.

1.9 COORDINATION

A. Coordinate location of thermostats, humidistats, and other exposed control sensors
with plans and room details before installation.
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PART 2 - PRODUCTS

2.1

A.

2.2

2.3

B.

C.

MANUFACTURERS

In other Part 2 articles where titles below introduce lists, the following requirements
apply to product selection:

1. Manufacturers: Subject to compliance with requirements, provide products by
one of the manufacturers specified.

CONTROL SYSTEM

Manufacturers:

1. TAC/INET by Utah Controls. (no exceptions)

Control system shall consist of thermostats, automatic valves, indicators, actuators,

final control elements, interface equipment, other apparatus, and accessories to control

remodeled mechanical systems.

Control is existing and shall be modified to fit new mechanical upgrade.

DDC EQUIPMENT
Operator Workstation: Existing.
1. Operating System: EXxisting.
2. Printer: EXxisting.
3 Application Software:
a. Existing must be updated for new mechanical modifications.
4, Custom Application Software:
a. Existing.
b. Full-screen character editor/programming environment.
C. Allow development of independently executing program modules with
debugging/simulation capability.
d. Support conditional statements.
e. Support floating-point arithmetic with mathematic functions.
f. Contains predefined time variables.
Diagnostic Terminal Unit:
1. Existing.

Control Units:
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1. Existing to be modified.
D. Local Control Units:

1. Existing.
E. 1/O Interface:

1. Existing to be modified.

24 UNITARY CONTROLLERS

A.  Existing to be modified.

2.5 ALARM PANELS

A.  Existing.

2.6 ANALOG CONTROLLERS

A.  Existing.

2.7 ELECTRONIC SENSORS

A. Description: Vibration and corrosion resistant; for wall, immersion, or duct mounting as
required.

B. Thermistor Temperature Sensors and Transmitters:

1.  Accuracy: Plus or minus 0.5 deg F at calibration point.

2. Wire: Twisted, shielded-pair cable.

3 Insertion Elements in Ducts: Single point, 8 inches long; use where not affected
by temperature stratification or where ducts are smaller than 9 sq. ft..

4.  Averaging Elements in Ducts: 36 inches long, flexible; use where prone to
temperature stratification or where ducts are larger than 10 sq. ft.

5. Insertion Elements for Liquids: Brass or stainless-steel socket with minimum
insertion length of 2-1/2 inches.

6. Room Sensor Cover Construction: Manufacturer's standard locking covers.

a. Set-Point Adjustment: Concealed.

b. Set-Point Indication: Exposed.
C. Color: Match existing.
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2.8 ACTUATORS

A.  Electronic Actuators: Direct-coupled type designed for minimum 60,000 full-stroke
cycles at rated torque.

1.

© N

9.

10.
11.
12.

Manufacturers:

a. Belimo Aircontrols (USA), Inc.
b. TAC
C. Prior approved equal.

Valves: Size for torque required for valve close off at maximum pump differential
pressure.
Dampers: Size for running torque calculated as follows:

Parallel-Blade Damper with Edge Seals: 7 inch-lb/sq. ft. of damper.
Opposed-Blade Damper with Edge Seals: 5 inch-Ib/sq. ft. of damper.
Parallel-Blade Damper without Edge Seals: 4 inch-Ib/sq. ft of damper.
Opposed-Blade Damper without Edge Seals: 3 inch-lb/sq. ft. of damper.
Dampers with 2- to 3-Inch wg of Pressure Drop or Face Velocities of 1000
to 2500 fpm: Increase running torque by 1.5.

Dampers with 3- to 4-Inch wg of Pressure Drop or Face Velocities of 2500
to 3000 fpm: Increase running torque by 2.0.

PoooTR

.

Coupling: V-bolt and V-shaped, toothed cradle.

Overload Protection: Electronic overload or digital rotation-sensing circuitry.
Fail-Safe Operation: Mechanical, spring-return mechanism. Provide external,
manual gear release on nonspring-return actuators.

Power Requirements (Two-Position Spring Return): 24-V ac.

Power Requirements (Modulating): Maximum 10 VA at 24-V ac or 8 W at 24-V
dc.

Proportional Signal: 2- to 10-V dc or 4 to 20 mA, and 2- to 10-V dc position
feedback signal.

Temperature Rating: Minus 22 to plus 122 deg F.

Temperature Rating (Smoke Dampers): Minus 22 to plus 250 deg F.

Run Time: 12 seconds open, 5 seconds closed.

29 CONTROL VALVES

A. Manufacturers:

NGO~ LWNE

TAC

Erie Controls.

Belimo

Magnatrol Valve Corporation.

Neles-Jamesbury.

Parker Hannifin Corporation; Skinner Valve Division.
Pneuline Controls.

Sauter Controls Corporation.
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9.

Prior approved equal.

B. Control Valves: Factory fabricated, of type, body material, and pressure class based
on maximum pressure and temperature rating of piping system, unless otherwise
indicated.

C. Hydronic system globe valves shall have the following characteristics:

1.

NPS 2 and Smaller: Class 125 bronze body, bronze trim, rising stem, renewable
composition disc, and screwed ends with backseating capacity repackable under
pressure.

NPS 2-1/2 and Larger: Class 125 iron body, bronze trim, rising stem, plug-type
disc, flanged ends, and renewable seat and disc.

Internal Construction: Replaceable plugs and stainless-steel or brass seats.

a. Single-Seated Valves: Cage trim provides seating and guiding surfaces for
plug on top and bottom.

b. Double-Seated Valves: Balanced plug; cage trim provides seating and
guiding surfaces for plugs on top and bottom.

Sizing: 3-psig maximum pressure drop at design flow rate or the following:

a.  Two Position: Line size.

b. Two-Way Modulating: Either the value specified above or twice the load
pressure drop, whichever is more.

C. Three-Way Modulating: Twice the load pressure drop, but not more than
value specified above.

Flow Characteristics: Two-way valves shall have equal percentage
characteristics; three-way valves shall have linear characteristics.

Close-Off (Differential) Pressure Rating: Combination of actuator and trim shall
provide minimum close-off pressure rating of 150 percent of total system (pump)
head for two-way valves and 100 percent of pressure differential across valve or
100 percent of total system (pump) head.

D. Terminal Unit Control Valves: Bronze body, bronze trim, two or three ports as
indicated, replaceable plugs and seats, and union and threaded ends.

1.
2.

3.

Rating: Class 125 for service at 125 psig and 250 deg F operating conditions.
Sizing: 3-psig maximum pressure drop at design flow rate, to close against
pump shutoff head.

Flow Characteristics: Two-way valves shall have equal percentage
characteristics; three-way valves shall have linear characteristics.

2.10 DAMPERS

A. Manufacturers:

1.
2.

Air Balance Inc.

Delta
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2.11

TAMCO (T. A. Morrison & Co. Inc.).
United Enertech Corp.

Vent Products Company, Inc.
Ruskin.

Prior approved equal.

Nooaprw

Dampers: AMCA-rated, opposed-blade design; 0.108-inch- minimum thick,
galvanized-steel or 0.125-inch- minimum thick, extruded-aluminum frames with holes
for duct mounting; damper blades shall not be less than 0.064-inch- thick galvanized
steel with maximum blade width of 8 inches and length of 48 inches.

1. Secure blades to 1/2-inch- diameter, zinc-plated axles using zinc-plated
hardware, with nylon blade bearings, blade-linkage hardware of zinc-plated steel
and brass, ends sealed against spring-stainless-steel blade bearings, and thrust
bearings at each end of every blade.

Operating Temperature Range: From minus 40 to plus 200 deg F.

Edge Seals, Standard Pressure Applications: Closed-cell neoprene.

Edge Seals, Low-Leakage Applications: Use inflatable blade edging or
replaceable rubber blade seals and spring-loaded stainless-steel side seals,
rated for leakage at less than 10 cfm per sq. ft. of damper area, at differential
pressure of 4-inch wg when damper is held by torque of 50 in. x Ibf; when tested
according to AMCA 500D.

pwON

CONTROL CABLE

Electronic and fiber-optic cables for control wiring are specified in Division 16 Section
"Voice and Data Communication Cabling."

PART 3 - EXECUTION

3.1

3.2

EXAMINATION

Verify thatpower supply is available to control units and operator workstation.

Verify that pneumatic piping and duct-, pipe-, and equipment-mounted devices are
installed before proceeding with installation.

INSTALLATION

Install software in control units and operator workstation(s). Implement all features of
programs to specified requirements and as appropriate to sequence of operation.

Connect and configure equipment and software to achieve sequence of operation
specified.

Verify location of thermostats and other exposed control sensors with Drawings and
room details before installation.
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3.3

1. Install averaging elements in ducts and plenums in crossing or zigzag pattern.
Install guards on thermostats in the following locations:

1. Entrances.
2. Public areas.
3. Where indicated.

Install automatic dampers according to Division 15 Section "Duct Accessories."

Install damper motors on outside of duct in warm areas, not in locations exposed to
outdoor temperatures.

Install labels and nameplates to identify control components according to Division 15
Section "Mechanical Identification.”

Install hydronic instrument wells, valves, and other accessories according to
Division 15 Section "Hydronic Piping."

Install duct volume-control dampers according to Division 15 Sections specifying air
ducts.

Install electronic and fiber-optic cables according to Division 16 Section "Voice and
Data Communication Cabling."

ELECTRICAL WIRING AND CONNECTION INSTALLATION

Install raceways, boxes, and cabinets according to Division 16 Section "Raceways and
Boxes."

Install building wire and cable according to Division 16 Section "Conductors and
Cables."

Install signal and communication cable according to Division 16 Section "Voice and
Data Communication Cabling."

1. Conceal cable, except in mechanical rooms and areas where other conduit and
piping are exposed.

2. Install exposed cable in raceway.

3. Install concealed cable in raceway.

4. Bundle and harness multiconductor instrument cable in place of single cables
where several cables follow a common path.

5. Fasten flexible conductors, bridging cabinets and doors, along hinge side; protect
against abrasion. Tie and support conductors.

6. Number-code or color-code conductors for future identification and service of
control system, except local individual room control cables.

7. Install wire and cable with sufficient slack and flexible connections to allow for
vibration of piping and equipment.
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D.

3.4

Connect manual-reset limit controls independent of manual-control switch positions.
Automatic duct heater resets may be connected in interlock circuit of power controllers.

Connect hand-off-auto selector switches to override automatic interlock controls when
switch is in hand position.

FIELD QUALITY CONTROL

Manufacturer's Field Service: Engage a factory-authorized service representative to
inspect, test, and adjust field-assembled components and equipment installation,
including connections, and to assist in field testing. Report results in writing.

Perform the following field tests and inspections and prepare test reports:

1. Operational Test: After electrical circuitry has been energized, start units to
confirm proper unit operation. Remove and replace malfunctioning units and
retest.

2. Test and adjust controls and safeties.

3. Leak Test: After installation, charge system and test for leaks. Repair leaks and
retest until no leaks exist.

4, Pressure test control air piping at 30 psig or 1.5 times the operating pressure for
24 hours, with maximum 5-psig loss.

5. Pressure test high-pressure control air piping at 150 psig and low-pressure
control air piping at 30 psig for 2 hours, with maximum 1-psig loss.

6. Test calibration of electronic controllers by disconnecting input sensors and
stimulating operation with compatible signal generator.

7. Test each point through its full operating range to verify that safety and operating
control set points are as required.

8. Test each control loop to verify stable mode of operation and compliance with
sequence of operation. Adjust PID actions.

9.  Test each system for compliance with sequence of operation.

10. Test software and hardware interlocks.

DDC Verification:

1.  Verify that instruments are installed before calibration, testing, and loop or leak

checks.

Check instruments for proper location and accessibility.

Check instrument installation for direction of flow, elevation, orientation, insertion

depth, and other applicable considerations.

4, Check instrument tubing for proper fittings, slope, material, and support.

5. Check installation of air supply for each instrument.

6. Check flow instruments. Inspect tag number and line and bore size, and verify
that inlet side is identified and that meters are installed correctly.

7. Check pressure instruments, piping slope, installation of valve manifold, and self-

contained pressure regulators.

Check temperature instruments and material and length of sensing elements.

Check control valves. Verify that they are in correct direction.

wnN
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10.

11.

Check air-operated dampers. Verify that pressure gages are provided and that
proper blade alignment, either parallel or opposed, has been provided.
Check DDC system as follows:

a.  Verify that DDC controller power supply is from emergency power supply, if
applicable.

b.  Verify that wires at control panels are tagged with their service designation
and approved tagging system.

C. Verify that spare 1/0 capacity has been provided.

d. Verify that DDC controllers are protected from power supply surges.

D. Replace damaged or malfunctioning controls and equipment and repeat testing
procedures.

3.5 ADJUSTING

A. Calibrating and Adjusting:

1.
2.

3.

Calibrate instruments.

Make three-point calibration test for both linearity and accuracy for each analog
instrument.

Calibrate  equipment and procedures using manufacturer's  written
recommendations and instruction manuals. Use test equipment with accuracy at
least double that of instrument being calibrated.

Control System Inputs and Outputs:

a. Check analog inputs at 0, 50, and 100 percent of span.

b. Check analog outputs using milliampere meter at 0, 50, and 100 percent
output.

C. Check digital inputs using jumper wire.

d. Check digital outputs using ohmmeter to test for contact making or
breaking.

e.  Check resistance temperature inputs at 0, 50, and 100 percent of span
using a precision-resistant source.

Flow:

a.  Set differential pressure flow transmitters for 0 and 100 percent values with
3-point calibration accomplished at 50, 90, and 100 percent of span.

b. Manually operate flow switches to verify that they make or break contact.

Pressure:

a. Calibrate pressure transmitters at 0, 50, and 100 percent of span.

b. Calibrate pressure switches to make or break contacts, with adjustable

differential set at minimum.

Temperature:
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a. Calibrate resistance temperature transmitters at 0, 50, and 100 percent of
span using a precision-resistance source.
b. Calibrate temperature switches to make or break contacts.

8. Stroke and adjust control valves and dampers without positioners, following the
manufacturer's recommended procedure, so that valve or damper is 100 percent
open and closed.

9. Stroke and adjust control valves and dampers with positioners, following
manufacturer's recommended procedure, so that valve and damper is 0, 50, and
100 percent closed.

10. Provide diagnostic and test instruments for calibration and adjustment of system.

11. Provide written description of procedures and equipment for calibrating each type
of instrument. Submit procedures review and approval before initiating startup
procedures.

B.  Adjust initial temperature and humidity set points.

C. Occupancy Adjustments: When requested within 12 months of date of Substantial
Completion, provide on-site assistance in adjusting system to suit actual occupied
conditions. Provide up to three visits to Project during other than normal occupancy
hours for this purpose.

D. Engage a factory-authorized service representative to train Owner's maintenance

personnel to adjust, operate, and maintain HVAC instrumentation and controls. Refer
to Division 1 Section "Demonstration and Training."

END OF SECTION 15900

HVAC INSTRUMENTATION AND CONTROLS 15900 - 13



Department of Natural Resources June 2007
Qil, Gas and Mining Remodel
DFCM #07262500

SECTION 15950 - TESTING, ADJUSTING, AND BALANCING

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.
SUMMARY

This Section includes TAB to produce design objectives for the following:

1.  Air Systems:

a. Constant-volume air systems.
b.  Variable-air-volume systems.

2. Hydronic Piping Systems:

a. Constant-flow systems.
b.  Variable-flow systems.

3. Existing systems TAB.
4. Verifying that automatic control devices are functioning properly.
5. Reporting results of activities and procedures specified in this Section.

DEFINITIONS

Adjust: To regulate fluid flow rate and air patterns at the terminal equipment, such as
to reduce fan speed or adjust a damper.

Balance: To proportion flows within the distribution system, including submains,
branches, and terminals, according to indicated quantities.

Barrier or Boundary: Construction, either vertical or horizontal, such as walls, floors,
and ceilings that are designed and constructed to restrict the movement of airflow,
smoke, odors, and other pollutants.

Draft: A current of air, when referring to localized effect caused by one or more factors
of high air velocity, low ambient temperature, or direction of airflow, whereby more heat
is withdrawn from a person's skin than is normally dissipated.

NC: Noise criteria.
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F.

1.4

Procedure: An approach to and execution of a sequence of work operations to yield
repeatable results.

RC: Room criteria.
Report Forms: Test data sheets for recording test data in logical order.

Smoke-Control System: An engineered system that uses fans to produce airflow and
pressure differences across barriers to limit smoke movement.

Smoke-Control Zone: A space within a building that is enclosed by smoke barriers and
is a part of a zoned smoke-control system.

Stair Pressurization System: A type of smoke-control system that is intended to
positively pressurize stair towers with outdoor air by using fans to keep smoke from
contaminating the stair towers during an alarm condition.

Static Head: The pressure due to the weight of the fluid above the point of
measurement. In a closed system, static head is equal on both sides of the pump.

Suction Head: The height of fluid surface above the centerline of the pump on the
suction side.

System Effect: A phenomenon that can create undesired or unpredicted conditions
that cause reduced capacities in all or part of a system.

System Effect Factors: Allowances used to calculate a reduction of the performance
ratings of a fan when installed under conditions different from those presented when
the fan was performance tested.

TAB: Testing, adjusting, and balancing.

Terminal: A point where the controlled medium, such as fluid or energy, enters or
leaves the distribution system.

Test: A procedure to determine quantitative performance of systems or equipment.
Testing, Adjusting, and Balancing (TAB) Firm: The entity responsible for performing
and reporting TAB procedures.

SUBMITTALS

Quialification Data: Within 15 days from Contractor's Notice to Proceed, submit 4
copies of evidence that TAB firm and this Project's TAB team members meet the
gualifications specified in "Quality Assurance" Article.

Contract Documents Examination Report: Within 30 days from Contractor's Notice to

Proceed, submit 4 copies of the Contract Documents review report as specified in
Part 3.
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C.

Strategies and Procedures Plan: Within 60 days from Contractor's Notice to Proceed,
submit 4 copies of TAB strategies and step-by-step procedures as specified in Part 3
"Preparation” Article. Include a complete set of report forms intended for use on this
Project.

Certified TAB Reports: Submit two copies of reports prepared, as specified in this
Section, on approved forms certified by TAB firm.

Sample Report Forms: Submit two sets of sample TAB report forms.

Warranties specified in this Section.

QUALITY ASSURANCE
TAB Firm Qualifications: Engage a TAB firm certified by AABC or NEBB.

TAB Conference: Meet with Owner's and Architect's representatives on approval of
TAB strategies and procedures plan to develop a mutual understanding of the details.
Ensure the participation of TAB team members, equipment manufacturers' authorized
service representatives, HVAC controls installers, and other support personnel.
Provide seven days' advance notice of scheduled meeting time and location.

1. Agendaltems: Include at least the following:

Submittal distribution requirements.

The Contract Documents examination report.

TAB plan.

Work schedule and Project-site access requirements.
Coordination and cooperation of trades and subcontractors.
Coordination of documentation and communication flow.

~poooTw

Certification of TAB Reports: Certify TAB field data reports. This certification includes
the following:

1. Review field data reports to validate accuracy of data and to prepare certified
TAB reports.

2. Certify that TAB team complied with approved TAB plan and the procedures
specified and referenced in this Specification.

TAB Report Forms: Use standard forms from AABC's "National Standards for Testing
and Balancing Heating, Ventilating, and Air Conditioning Systems” or NEBB's
"Procedural Standards for Testing, Adjusting, and Balancing of Environmental
Systems."

Instrumentation Type, Quantity, and Accuracy: As described in AABC's "National
Standards for Testing and Balancing Heating, Ventilating, and Air Conditioning
Systems or NEBB's "Procedural Standards for Testing, Adjusting, and Balancing of
Environmental Systems," Section I, "Required Instrumentation for NEBB Certification."

TESTING, ADJUSTING, AND BALANCING 15950 - 3



Department of Natural Resources June 2007
Qil, Gas and Mining Remodel
DFCM #07262500

1.6

1.7

1.8

F.

Instrumentation Calibration: Calibrate instruments at least every six months or more
frequently if required by instrument manufacturer.

1. Keep an updated record of instrument calibration that indicates date of calibration
and the name of party performing instrument calibration.

Approved TAB agencies:

Bonneville Test and Balance.
BTC Services.

Certified Test and Balance.
Danis Test and Balance.
Intermountain Test and Balance.
RS Analysis.

Technical Specialties.

Testing and Balancing, Inc.

N~ WNE

PROJECT CONDITIONS

Full Owner Occupancy: Owner will occupy the site and existing building during entire
TAB period. Cooperate with Owner during TAB operations to minimize conflicts with
Owner's operations.

Partial Owner Occupancy: Owner may occupy completed areas of building before
Substantial Completion. Cooperate with Owner during TAB operations to minimize
conflicts with Owner's operations.

COORDINATION

Coordinate the efforts of factory-authorized service representatives for systems and
equipment, HVAC controls installers, and other mechanics to operate HVAC systems
and equipment to support and assist TAB activities.

Notice: Provide seven days' advance notice for each test. Include scheduled test
dates and times.

Perform TAB after leakage and pressure tests on air and water distribution systems
have been satisfactorily completed.

WARRANTY

National Project Performance Guarantee: Provide a guarantee on AABC's "National
Standards for Testing and Balancing Heating, Ventilating, and Air Conditioning
Systems" forms stating that AABC will assist in completing requirements of the
Contract Documents if TAB firm fails to comply with the Contract Documents.
Guarantee includes the following provisions:
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1. The certified TAB firm has tested and balanced systems according to the
Contract Documents.

2. Systems are balanced to optimum performance capabilities within design and
installation limits.

PART 2 - PRODUCTS
(Not Applicable)

PART 3 - EXECUTION

3.1

EXAMINATION

Examine the Contract Documents to become familiar with Project requirements and to
discover conditions in systems' designs that may preclude proper TAB of systems and
equipment.

1. Contract Documents are defined in the General and Supplementary Conditions
of Contract.

2. Verify that balancing devices, such as test ports, gage cocks, thermometer wells,
flow-control devices, balancing valves and fittings, and manual volume dampers,
are required by the Contract Documents. Verify that quantities and locations of
these balancing devices are accessible and appropriate for effective balancing
and for efficient system and equipment operation.

Examine approved submittal data of HYAC systems and equipment.

Examine Project Record Documents described in Division 1 Section "Project Record
Documents."

Examine design data, including HVAC system descriptions, statements of design
assumptions for environmental conditions and systems' output, and statements of
philosophies and assumptions about HVAC system and equipment controls.

Examine equipment performance data including fan and pump curves. Relate
performance data to Project conditions and requirements, including system effects that
can create undesired or unpredicted conditions that cause reduced capacities in all or
part of a system. Calculate system effect factors to reduce performance ratings of
HVAC equipment when installed under conditions different from those presented when
the equipment was performance tested at the factory. To calculate system effects for
air systems, use tables and charts found in AMCA 201, "Fans and Systems,”
Sections 7 through 10; or in SMACNA's "HVAC Systems--Duct Design," Sections 5
and 6. Compare this data with the design data and installed conditions.

Examine system and equipment installations to verify that they are complete and that
testing, cleaning, adjusting, and commissioning specified in individual Sections have
been performed.

Examine system and equipment test reports.
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H.

Examine HVAC system and equipment installations to verify that indicated balancing
devices, such as test ports, gage cocks, thermometer wells, flow-control devices,
balancing valves and fittings, and manual volume dampers, are properly installed, and
that their locations are accessible and appropriate for effective balancing and for
efficient system and equipment operation.

Examine systems for functional deficiencies that cannot be corrected by adjusting and
balancing.

Examine HVAC equipment to ensure that clean filters have been installed, bearings
are greased, belts are aligned and tight, and equipment with functioning controls is
ready for operation.

Examine terminal units, such as variable-air-volume boxes, to verify that they are
accessible and their controls are connected and functioning.

Examine plenum ceilings used for supply air to verify that they are airtight. Verify that
pipe penetrations and other holes are sealed.

Examine strainers for clean screens and proper perforations.

Examine three-way valves for proper installation for their intended function of diverting
or mixing fluid flows.

Examine heat-transfer coils for correct piping connections and for clean and straight
fins.

Examine system pumps to ensure absence of entrained air in the suction piping.

Examine equipment for installation and for properly operating safety interlocks and
controls.

Examine automatic temperature system components to verify the following:

1. Dampers, valves, and other controlled devices are operated by the intended
controller.

2. Dampers and valves are in the position indicated by the controller.

3. Integrity of valves and dampers for free and full operation and for tightness of
fully closed and fully open positions. This includes dampers in multizone units,
mixing boxes, and variable-air-volume terminals.

4.  Automatic modulating and shutoff valves, including two-way valves and three-
way mixing and diverting valves, are properly connected.

5. Thermostats and humidistats are located to avoid adverse effects of sunlight,
drafts, and cold walls.

6. Sensors are located to sense only the intended conditions.

7 Sequence of operation for control modes is according to the Contract

Documents.
8. Controller set points are set at indicated values.
9. Interlocked systems are operating.

10. Changeover from heating to cooling mode occurs according to indicated values.
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S.

3.2

3.3

3.4

Report deficiencies discovered before and during performance of TAB procedures.
Observe and record system reactions to changes in conditions. Record default set
points if different from indicated values.

PREPARATION
Prepare a TAB plan that includes strategies and step-by-step procedures.

Complete system readiness checks and prepare system readiness reports. Verify the
following:

Permanent electrical power wiring is complete.

Hydronic systems are filled, clean, and free of air.

Automatic temperature-control systems are operational.

Equipment and duct access doors are securely closed.

Balance, smoke, and fire dampers are open.

Isolating and balancing valves are open and control valves are operational.
Ceilings are installed in critical areas where air-pattern adjustments are required
and access to balancing devices is provided.

Windows and doors can be closed so indicated conditions for system operations
can be met.

NogahrwdhpE

o

GENERAL PROCEDURES FOR TESTING AND BALANCING

Perform testing and balancing procedures on each system according to the procedures
contained in AABC's "National Standards for Testing and Balancing Heating,
Ventilating, and Air Conditioning Systems" or NEBB's "Procedural Standards for
Testing, Adjusting, and Balancing of Environmental Systems" and this Section.

Cut insulation, ducts, pipes, and equipment cabinets for installation of test probes to
the minimum extent necessary to allow adequate performance of procedures. After
testing and balancing, close probe holes and patch insulation with new materials
identical to those removed. Restore vapor barrier and finish according to insulation
Specifications for this Project.

Mark equipment and balancing device settings with paint or other suitable, permanent
identification material, including damper-control positions, valve position indicators, fan-
speed-control levers, and similar controls and devices, to show final settings.

Take and report testing and balancing measurements in inch-pound (IP) units.

GENERAL PROCEDURES FOR BALANCING AIR SYSTEMS

Prepare test reports for both fans and outlets. Obtain manufacturer's outlet factors and
recommended testing procedures. Crosscheck the summation of required outlet
volumes with required fan volumes.

Prepare schematic diagrams of systems' "as-built" duct layouts.
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C.

D.

3.5

For variable-air-volume systems, develop a plan to simulate diversity.

Determine the best locations in main and branch ducts for accurate duct airflow
measurements.

Check airflow patterns from the outside-air louvers and dampers and the return- and
exhaust-air dampers, through the supply-fan discharge and mixing dampers.

Locate start-stop and disconnect switches, electrical interlocks, and motor starters.
Verify that motor starters are equipped with properly sized thermal protection.
Check dampers for proper position to achieve desired airflow path.

Check for airflow blockages.

Check condensate drains for proper connections and functioning.

Check for proper sealing of air-handling unit components.

Check for proper sealing of air duct system.

PROCEDURES FOR CONSTANT-VOLUME AIR SYSTEMS

Adjust fans to deliver total indicated airflows within the maximum allowable fan speed
listed by fan manufacturer.

1. Measure fan static pressures to determine actual static pressure as follows:

a. Measure outlet static pressure as far downstream from the fan as
practicable and upstream from restrictions in ducts such as elbows and
transitions.

b. Measure static pressure directly at the fan outlet or through the flexible
connection.

C. Measure inlet static pressure of single-inlet fans in the inlet duct as near
the fan as possible, upstream from flexible connection and downstream
from duct restrictions.

d. Measure inlet static pressure of double-inlet fans through the wall of the
plenum that houses the fan.

2. Measure static pressure across each component that makes up an air-handling
unit, rooftop unit, and other air-handling and -treating equipment.

a. Simulate dirty filter operation and record the point at which maintenance
personnel must change filters.

3. Measure static pressures entering and leaving other devices such as sound
traps, heat recovery equipment, and air washers, under final balanced
conditions.

TESTING, ADJUSTING, AND BALANCING 15950 - 8



Department of Natural Resources June 2007
Qil, Gas and Mining Remodel
DFCM #07262500

3.6

4. Compare design data with installed conditions to determine variations in design
static pressures versus actual static pressures. Compare actual system effect
factors with calculated system effect factors to identify where variations occur.
Recommend corrective action to align design and actual conditions.

5. Obtain approval from Architect for adjustment of fan speed higher or lower than
indicated speed. Make required adjustments to pulley sizes, motor sizes, and
electrical connections to accommodate fan-speed changes.

6. Do not make fan-speed adjustments that result in motor overload. Consult
equipment manufacturers about fan-speed safety factors. Modulate dampers
and measure fan-motor amperage to ensure that no overload will occur.
Measure amperage in full cooling, full heating, economizer, and any other
operating modes to determine the maximum required brake horsepower.

Adjust volume dampers for main duct, submain ducts, and major branch ducts to
indicated airflows within specified tolerances.

1. Measure static pressure at a point downstream from the balancing damper and
adjust volume dampers until the proper static pressure is achieved.

a. Where sufficient space in submain and branch ducts is unavailable for
Pitot-tube traverse measurements, measure airflow at terminal outlets and
inlets and calculate the total airflow for that zone.

2. Remeasure each submain and branch duct after all have been adjusted.
Continue to adjust submain and branch ducts to indicated airflows within
specified tolerances.

Measure terminal outlets and inlets without making adjustments.

1. Measure terminal outlets using a direct-reading hood or outlet manufacturer's
written instructions and calculating factors.

Adjust terminal outlets and inlets for each space to indicated airflows within specified
tolerances of indicated values. Make adjustments using volume dampers rather than
extractors and the dampers at air terminals.

1. Adjust each outlet in same room or space to within specified tolerances of
indicated quantities without generating noise levels above the limitations
prescribed by the Contract Documents.

2. Adjust patterns of adjustable outlets for proper distribution without drafts.

PROCEDURES FOR VARIABLE-AIR-VOLUME SYSTEMS

Compensating for Diversity: When the total airflow of all terminal units is more than the
indicated airflow of the fan, place a selected number of terminal units at a maximum
set-point airflow condition until the total airflow of the terminal units equals the indicated
airflow of the fan. Select the reduced airflow terminal units so they are distributed
evenly among the branch ducts.
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B.  Pressure-Independent, Variable-Air-Volume Systems: After the fan systems have
been adjusted, adjust the variable-air-volume systems as follows:

1.

2.

Set outside-air dampers at minimum, and return- and exhaust-air dampers at a
position that simulates full-cooling load.

Select the terminal unit that is most critical to the supply-fan airflow and static
pressure. Measure static pressure. Adjust system static pressure so the
entering static pressure for the critical terminal unit is not less than the sum of
terminal-unit manufacturer's recommended minimum inlet static pressure plus
the static pressure needed to overcome terminal-unit discharge system losses.
Measure total system airflow. Adjust to within indicated airflow.

Set terminal units at maximum airflow and adjust controller or regulator to deliver
the designed maximum airflow. Use terminal-unit manufacturer's written
instructions to make this adjustment. When total airflow is correct, balance the
air outlets downstream from terminal units as described for constant-volume air
systems.

Set terminal units at minimum airflow and adjust controller or regulator to deliver
the designed minimum airflow. Check air outlets for a proportional reduction in
airflow as described for constant-volume air systems.

a. If air outlets are out of balance at minimum airflow, report the condition but
leave outlets balanced for maximum airflow.

Remeasure the return airflow to the fan while operating at maximum return
airflow and minimum outside airflow. Adjust the fan and balance the return-air
ducts and inlets as described for constant-volume air systems.

Measure static pressure at the most critical terminal unit and adjust the static-
pressure controller at the main supply-air sensing station to ensure that adequate
static pressure is maintained at the most critical unit.

Record the final fan performance data.

3.7 PROCEDURES FOR VARIABLE-FLOW HYDRONIC SYSTEMS

A. Balance systems with automatic two- and three-way control valves by setting systems
at maximum flow through heat-exchange terminals and proceed as specified above for
hydronic systems.

3.8 PROCEDURES FOR HEAT-TRANSFER COILS

A.  Water Coils: Measure the following data for each coil:

NogasrwdE

Entering- and leaving-water temperature.

Water flow rate.

Water pressure drop.

Dry-bulb temperature of entering and leaving air.

Wet-bulb temperature of entering and leaving air for cooling coils.
Airflow.

Air pressure drop.

TESTING, ADJUSTING, AND BALANCING 15950 - 10
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3.9

A.

3.10

PROCEDURES FOR TEMPERATURE MEASUREMENTS

During TAB, report the need for adjustment in temperature regulation within the
automatic temperature-control system.

Measure indoor wet- and dry-bulb temperatures every other hour for a period of two
successive eight-hour days, in each separately controlled zone, to prove correctness of
final temperature settings. Measure when the building or zone is occupied.

Measure outside-air, wet- and dry-bulb temperatures.

PROCEDURES FOR TESTING, ADJUSTING, AND BALANCING EXISTING
SYSTEMS

Perform a preconstruction inspection of existing equipment that is to remain and be
reused.

1. Measure and record the operating speed, airflow, and static pressure of each
fan.

2. Measure motor voltage and amperage. Compare the values to motor nameplate

information.

Check the refrigerant charge.

Check the condition of filters.

Check the condition of coils.

Check the operation of the drain pan and condensate drain trap.

Check bearings and other lubricated parts for proper lubrication.

Report on the operating condition of the equipment and the results of the

measurements taken. Report deficiencies.

©ONOOAW

Before performing testing and balancing of existing systems, inspect existing
equipment that is to remain and be reused to verify that existing equipment has been
cleaned and refurbished.

New filters are installed.

Coils are clean and fins combed.

Drain pans are clean.

Fans are clean.

Bearings and other parts are properly lubricated.

Deficiencies noted in the preconstruction report are corrected.

oulrwNE

Perform testing and balancing of existing systems to the extent that existing systems
are affected by the renovation work.

1.  Compare the indicated airflow of the renovated work to the measured fan airflows
and determine the new fan, speed, filter, and coil face velocity.

2. Verify that the indicated airflows of the renovated work result in filter and coil face
velocities and fan speeds that are within the acceptable limits defined by
equipment manufacturer.

TESTING, ADJUSTING, AND BALANCING 15950 - 11
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3.11

3.12

3. If calculations increase or decrease the airflow and water flow rates by more than
5 percent, make equipment adjustments to achieve the calculated airflow and
water flow rates. If 5 percent or less, equipment adjustments are not required.

4.  Air balance each air outlet.

TEMPERATURE-CONTROL VERIFICATION

Verify that controllers are calibrated and commissioned.

Check transmitter and controller locations and note conditions that would adversely
affect control functions.

Record controller settings and note variances between set points and actual
measurements.

Check the operation of limiting controllers (i.e., high- and low-temperature controllers).

Check free travel and proper operation of control devices such as damper and valve
operators.

Check the sequence of operation of control devices. Note air pressures and device
positions and correlate with airflow and water flow measurements. Note the speed of
response to input changes.

Check the interaction of electrically operated switch transducers.

Check the interaction of interlock and lockout systems.

Check main control supply-air pressure and observe compressor and dryer operations.

Record voltages of power supply and controller output. Determine whether the system
operates on a grounded or nongrounded power supply.

Note operation of electric actuators using spring return for proper fail-safe operations.

TOLERANCES
Set HVAC system airflow and water flow rates within the following tolerances:

1. Supply, Return, and Exhaust Fans and Equipment with Fans: Plus 5 to plus 10
percent.

2. Air Outlets and Inlets: 0 to minus 10 percent.

3. Heating-Water Flow Rate: 0 to minus 10 percent.

4. Cooling-Water Flow Rate: 0 to minus 5 percent.

TESTING, ADJUSTING, AND BALANCING 15950 - 12
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3.13

A.

3.14

REPORTING

Initial Construction-Phase Report: Based on examination of the Contract Documents
as specified in "Examination” Article, prepare a report on the adequacy of design for
systems' balancing devices. Recommend changes and additions to systems'
balancing devices to facilitate proper performance measuring and balancing.
Recommend changes and additions to HVAC systems and general construction to
allow access for performance measuring and balancing devices.

Status Reports: As Work progresses, prepare reports to describe completed
procedures, procedures in progress, and scheduled procedures. Include a list of
deficiencies and problems found in systems being tested and balanced. Prepare a
separate report for each system and each building floor for systems serving multiple
floors.

FINAL REPORT

General: Typewritten, or computer printout in letter-quality font, on standard bond
paper, in three-ring binder, tabulated and divided into sections by tested and balanced
systems.

Include a certification sheet in front of binder signed and sealed by the certified testing
and balancing engineer.

1. Include a list of instruments used for procedures, along with proof of calibration.
Final Report Contents: In addition to certified field report data, include the following:

1. Manufacturers' test data.

2. Field test reports prepared by system and equipment installers.

3. Other information relative to equipment performance, but do not include Shop
Drawings and Product Data.

General Report Data: In addition to form titles and entries, include the following data in
the final report, as applicable:

Title page.

Name and address of TAB firm.

Project name.

Project location.

Architect's name and address.

Engineer's name and address.

Contractor's name and address.

Report date.

Signature of TAB firm who certifies the report.

0. Table of Contents with the total number of pages defined for each section of the
report. Number each page in the report.

11. Summary of contents including the following:

BOooOo~NOORWNE

a. Indicated versus final performance.

TESTING, ADJUSTING, AND BALANCING 15950 - 13
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12.
13.
14.

15.

b. Notable characteristics of systems.
C. Description of system operation sequence if it varies from the Contract
Documents.

Nomenclature sheets for each item of equipment.

Data for terminal units, including manufacturer, type size, and fittings.

Notes to explain why certain final data in the body of reports varies from
indicated values.

Test conditions for fans and pump performance forms including the following:

Settings for outside-, return-, and exhaust-air dampers.

Conditions of filters.

Cooling coil, wet- and dry-bulb conditions.

Face and bypass damper settings at coils.

Fan drive settings including settings and percentage of maximum pitch
diameter.

Inlet vane settings for variable-air-volume systems.

Settings for supply-air, static-pressure controller.

Other system operating conditions that affect performance.

GRS TN S i

s@ ™

E. System Diagrams: Include schematic layouts of air and hydronic distribution systems.
Present each system with single-line diagram and include the following:

NoosrwdE

Quantities of outside, supply, return, and exhaust airflows.
Water and steam flow rates.

Duct, outlet, and inlet sizes.

Pipe and valve sizes and locations.

Terminal units.

Balancing stations.

Position of balancing devices.

F. Round, Flat-Oval, and Rectangular Duct Traverse Reports: Include a diagram with a
grid representing the duct cross-section and record the following:

1.

Report Data:

System and air-handling unit number.
Location and zone.

Traverse air temperature in deg F.
Duct static pressure in inches wg.
Duct size in inches.

Duct area in sq. ft..

Indicated airflow rate in cfm.
Indicated velocity in fpm.

Actual airflow rate in cfm.

Actual average velocity in fpm.
Barometric pressure in psig.

AT T SQ@T0 a0 Ty

G. Air-Terminal-Device Reports:
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1. Unit Data:

System and air-handling unit identification.
Location and zone.

Test apparatus used.

Area served.

Air-terminal-device make.

Air-terminal-device number from system diagram.
Air-terminal-device type and model number.
Air-terminal-device size.

Air-terminal-device effective area in sq. ft..

TSe@TooooTe

2. Test Data (Indicated and Actual Values):

a. Airflow rate in cfm.
b.  Airvelocity in fpm.
C. Preliminary airflow rate as needed in cfm.
d. Preliminary velocity as needed in fpm.
e. Final airflow rate in cfm.
f. Final velocity in fpm.
g. Space temperature in deg F.
H. System-Coil Reports: For reheat coils and water coils of terminal units, include the
following:
1. Unit Data:
a. System and air-handling unit identification.
b. Location and zone.
C. Room or riser served.
d. Coil make and size.
e. Flowmeter type.

2. Test Data (Indicated and Actual Values):

Airflow rate in cfm.

Entering-water temperature in deg F.
Leaving-water temperature in deg F.

Water pressure drop in feet of head or psig.
Entering-air temperature in deg F.
Leaving-air temperature in deg F.

~ooooTw

l. Instrument Calibration Reports:
1. Report Data:

Instrument type and make.
Serial number.
Application.

Dates of use.

Dates of calibration.

LIRS TN S i
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3.15 INSPECTIONS

A. Initial Inspection:

1.

After testing and balancing are complete, operate each system and randomly
check measurements to verify that the system is operating according to the final
test and balance readings documented in the Final Report.

Randomly check the following for each system:

a. Measure airflow of at least 10 percent of air outlets.
b. Measure water flow of at least 5 percent of terminals.

C. Measure room temperature at each thermostat/temperature sensor.
Compare the reading to the set point.

d. Measure sound levels at two locations.

e. Measure space pressure of at least 10 percent of locations.

f. Verify that balancing devices are marked with final balance position.

g. Note deviations to the Contract Documents in the Final Report.

B.  Final Inspection:

1.

After initial inspection is complete and evidence by random checks verifies that
testing and balancing are complete and accurately documented in the final
report, request that a final inspection be made by Architect.

TAB firm test and balance engineer shall conduct the inspection in the presence
of Architect.

Architect shall randomly select measurements documented in the final report to
be rechecked. The rechecking shall be limited to either 10 percent of the total
measurements recorded, or the extent of measurements that can be
accomplished in a normal 8-hour business day.

If the rechecks yield measurements that differ from the measurements
documented in the final report by more than the tolerances allowed, the
measurements shall be noted as "FAILED."

If the number of "FAILED" measurements is greater than 10 percent of the total
measurements checked during the final inspection, the testing and balancing
shall be considered incomplete and shall be rejected.

TAB firm shall recheck all measurements and make adjustments. Revise the
final report and balancing device settings to include all changes and resubmit the
final report.

Request a second final inspection. If the second final inspection also fails,
Owner shall contract the services of another TAB firm to complete the testing and
balancing in accordance with the Contract Documents and deduct the cost of the
services from the final payment.

3.16 ADDITIONAL TESTS

A.  Within 90 days of completing TAB, perform additional testing and balancing to verify
that balanced conditions are being maintained throughout and to correct unusual
conditions.

TESTING, ADJUSTING, AND BALANCING 15950 - 16



Department of Natural Resources June 2007
Qil, Gas and Mining Remodel
DFCM #07262500

B.  Seasonal Periods: If initial TAB procedures were not performed during near-peak
summer and winter conditions, perform additional testing, inspecting, and adjusting
during near-peak summer and winter conditions.

END OF SECTION 15950
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SECTION 16051- COMMON WORK RESULTS FOR ELECTRICAL

PART 1- GENERAL

11

12

13

14

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

Electrical equipment coordination and installation.
Sleeves for raceways and cables.

Sleeve sedls.

Grout.

Common electrical installation requirements.

grwbhE

DEFINITIONS
EPDM: Ethylene-propylene-diene terpolymer rubber.

NBR: Acrylonitrile-butadiene rubber.

SUBMITTALS

Product Data: For Sleeve seals.

COORDINATION

Coordinate arrangement, mounting, and support of electrical equipment:

1 To allow maximum possible headroom unless specific mounting heights that reduce headroom are
indicated.

2. To provide for ease of disconnecting the equipment with minimum interference to other
installations.

3. To alow right of way for piping and conduit installed at required slope.

4, So connecting raceways, cables, wireways, cable trays, and busways will be clear of obstructions

and of the working and access space of other equipment.

Coordinate installation of required supporting devices and set sleeves in cast-in-place concrete, masonry
walls, and other structural components as they are constructed.

Coordinate location of access panels and doors for electrical items that are behind finished surfaces or
otherwise concealed. Access doors and panels are specified in Division 8 Section "Access Doors and
Frames."
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D.

Coordinate sleeve selection and application with selection and application of firestopping specified in
Division 7 Section "Through-Penetration Firestop Systems."

PART 2 - PRODUCTS

21

22

2.3

SLEEVES FOR RACEWAY S AND CABLES
Steel Pipe Sleeves: ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized steel, plain ends.

Cast-Iron Pipe Sleeves. Cast or fabricated "wall pipe," equivalent to ductile-iron pressure pipe, with plain
ends and integral waterstop, unless otherwise indicated.

Sleeves for Rectangular Openings. Galvanized sheet steel.

1. Minimum Metal Thickness:

a For sleeve cross-section rectangle perimeter less than 50 inches (1270 mm) and no side
more than 16 inches (400 mm), thickness shall be 0.052 inch (1.3 mm).
b. For sleeve cross-section rectangle perimeter equal to, or more than, 50 inches (1270 mm)
and 1 or more sides equal to, or more than, 16 inches (400 mm), thickness shall be 0.138
inch (3.5 mm).
SLEEVE SEALS

Description: Modular sealing device, designed for field assembly, to fill annular space between sleeve
and raceway or cable.

1 Manufacturers.  Subject to compliance with requirements, provide products by one of the
following
a Advance Products & Systems, Inc.
b. Calpico, Inc.
C. Metraflex Co.
d. Pipeline Seal and Insulator, Inc.

2. Sealing Elements: EPDM interlocking links shaped to fit surface of cable or conduit. Include
type and number required for material and size of raceway or cable.

3. Pressure Plates: Plastic Include two for each sealing element.

4. Connecting Bolts and Nuts: Carbon steel with corrosion-resistant coating of length required to
secure pressure platesto sealing elements. Include one for each sealing element.

GROUT

Nonmetallic, Shrinkage-Resistant Grout: ASTM C 1107, factory-packaged, nonmetallic aggregate grout,
noncorrosive, nonstaining, mixed with water to consistency suitable for application and a 30-minute
working time.
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PART 3- EXECUTION

31

32

COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION
Comply with NECA 1.

Measure indicated mounting heights to bottom of unit for suspended items and to center of unit for wall-
mounting items.

Headroom Maintenance: If mounting heights or other location criteria are not indicated, arrange and
install components and equipment to provide maximum possible headroom consistent with these
requirements.

Equipment: Install to facilitate service, maintenance, and repair or replacement of components of both
electrical equipment and other nearby installations. Connect in such a way as to facilitate future
disconnecting with minimum interference with other itemsin the vicinity.

Right of Way: Give to piping systemsinstalled at arequired slope.

SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS

Electrical penetrations occur when raceways, cables, wireways, cable trays, or busways penetrate
concrete slabs, concrete or masonry walls, or fire-rated floor and wall assemblies.

Concrete Slabs and Walls: Install sleeves for penetrations unless core-drilled holes or formed openings
areused. Install seeves during erection of slabs and walls.

Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening.

Fire-Rated Assemblies: Install sleeves for penetrations of fire-rated floor and wall assemblies unless
openings compatible with firestop system used are fabricated during construction of floor or wall.

Cut sleevesto length for mounting flush with both surfaces of walls.
Extend sleevesinstalled in floors 2 inches (50 mm) above finished floor level.

Size pipe sleeves to provide 1/4-inch (6.4-mm) annular clear space between sleeve and raceway or cable,
unless indicated otherwise.

Seal space outside of sleeves with grout for penetrations of concrete and masonry

1 Promptly pack grout solidly between sleeve and wall so no voids remain. Tool exposed surfaces
smooth; protect grout while curing.

Interior Penetrations of Non-Fire-Rated Walls and Floors: Seal annular space between sleeve and
raceway or cable, using joint sealant appropriate for size, depth, and location of joint. Comply with
requirementsin Division 7 Section "Joint Sealants."

Fire-Rated-Assembly Penetrations. Maintain indicated fire rating of walls, partitions, ceilings, and floors
at raceway and cable penetrations. Install sleeves and seal raceway and cable penetration sleeves with
firestop materials. Comply with requirements in Division 7 Section "Through-Penetration Firestop
Systems."
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K.

3.3

34

Roof-Penetration Sleeves. Seal penetration of individual raceways and cables with flexible boot-type
flashing units applied in coordination with roofing work.

Aboveground, Exterior-Wall Penetrations: Seal penetrations using steel pipe seeves and mechanical
deeve sedls. Select sleeve size to allow for 1-inch (25-mm) annular clear space between pipe and sleeve
for ingtalling mechanical sleeve seals.

Underground, Exterior-Wall Penetrations. Install cast-iron pipe sleeves. Size sleeves to alow for 1-inch
(25-mm) annular clear space between raceway or cable and sleeve for installing mechanical sleeve seals.
SLEEVE-SEAL INSTALLATION

Install to seal exterior wall penetrations.

Use type and number of sealing elements recommended by manufacturer for raceway or cable material
and size. Position raceway or cable in center of sleeve. Assemble mechanical sleeve seals and install in
annular space between raceway or cable and sleeve. Tighten bolts against pressure plates that cause
sealing elements to expand and make watertight seal .

FIRESTOPPING

Apply firestopping to penetrations of fire-rated floor and wall assemblies for electrical installations to

restore original fire-resistance rating of assembly. Firestopping materials and installation requirements
are specified in Division 7 Section "Through-Penetration Firestop Systems."

END OF SECTION 16051
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SECTION 16053- COMMON WORK RESULTS FOR ELECTRONIC SAFETY AND SECURITY

PART 1- GENERAL

11

12

13

14

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

Electronic safety and security egquipment coordination and installation.
Sleeves for raceways and cables.

Sleeve sedls.

Grout.

Common electronic safety and security installation requirements.

grwbhE

DEFINITIONS
EPDM: Ethylene-propylene-diene terpolymer rubber.

NBR: Acrylonitrile-butadiene rubber.

SUBMITTALS

Product Data: For Sleeve seals.

COORDINATION

Coordinate arrangement, mounting, and support of electronic safety and security equipment:

1 To allow maximum possible headroom unless specific mounting heights that reduce headroom are
indicated.

2. To provide for ease of disconnecting the equipment with minimum interference to other
installations.

3. To alow right of way for piping and conduit installed at required slope.

4, So connecting raceways, cables, wireways, cable trays, and busways will be clear of obstructions

and of the working and access space of other equipment.

Coordinate installation of required supporting devices and set sleeves in cast-in-place concrete, masonry
walls, and other structural components as they are constructed.

Coordinate location of access panels and doors for electronic safety and security items that are behind
finished surfaces or otherwise concealed. Access doors and panels are specified in Division 8 Section
"Access Doors and Frames."
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D. Coordinate sleeve selection and application with selection and application of firestopping specified in
Division 7 Section "Through-Penetration Firestop Systems."
PART 2 - PRODUCTS

21 SLEEVES FOR RACEWAY S AND CABLES
A. Steel Pipe Sleeves: ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized steel, plain ends.
B. Sleeves for Rectangular Openings. Galvanized sheet steel.

1. Minimum Metal Thickness:

a For sleeve cross-section rectangle perimeter less than 50 inches (1270 mm) and no side
more than 16 inches (400 mm), thickness shall be 0.052 inch (1.3 mm).
b. For sleeve cross-section rectangle perimeter equal to, or more than, 50 inches (1270 mm)
and 1 or more sides equal to, or more than, 16 inches (400 mm), thickness shall be 0.138
inch (3.5 mm).
2.2 SLEEVE SEALS
A. Description: Modular sealing device, designed for field assembly, to fill annular space between sleeve

and raceway or cable.

1 Manufacturers.  Subject to complia